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Background

e Cameron Park Community Services District released a pricing solicitation on June 8, 2020 for solar
projects at three District facilities.

* The pricing solicitation was sent to 40 potential solar vendors and the District received pricing
proposals back from four vendors

This presentation includes the following:
 Summary of what was asked for in the pricing solicitation
e Qverview of proposals received

e Overview of financial modeling results
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What the District Asked For

e Cash purchase and Power Purchase Agreement (PPA) pricing
for solar at the following locations:

* Community Center
* Fire Station 89
* Fire Station 88
* Energy production targets specified, not system size

* Preferred system locations, consistent with Feasibility Study,
identified in solicitation
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Proposal Summary

Proposals were received from
four vendors (SunWorks, Cal
Solar, SolarNorcal, Brighton
Energy)

SunWorks, Cal Solar, and
Brighton Energy provided 25-year
Power Purchase Agreements
(PPAs) SolarNorcal provided a 10-
year monthly lease payment
structure with a cash purchase of
the systems after 10 years

Cash purchase pricing was
provided for each site by all
vendors, SunWorks did not
provide PPA pricing for Fire
Station 88 due to the small
system size

System Type(s)

SunWorks

Carport, Roof

SolarNorcal

Carport, Roof

Cal Solar

Carport, Roof

Brighton Energy

Carport, Roof

Racking MBL Carport I-Beam frames, 9’ min SunPower/Solaire Baja Carports
clearance

Panel Manufacturer Waaree, REC Hanwha SunPower Panasonic

Panel Size 380W, 295W 420W 470W 330W

Inverters Solectria PVI 36TL, SMA Core, SolarEdge, SMA Core, Fronius

Fronius Solis SolarEdge

System Monitoring Locus Also Energy Not identified Fronius

Total Capacity (kW DC) 287 266 261 262.31

Est. First Year Production 476,176 413,356 414,857 392,707

(kwh)

System Yield (kWh/kW) 1,659 1,553 1,589 1,497

Capital Cost $937,915 $769,803 $857,767 $682,006

Cost Per Watt ($/W) $3.26 $2.89 $3.28 $2.60

O&M Cost — 5yr. $20,113 $18,390 $17,300 $14,494

PPA Term 25 yrs 20 yrs N/A 25 yrs

PPA Rate ($/kWh) $0.1810 $0.1980, $0.2370, N/A $0.2080, $0.2100,
$0.2640 $0.24000

PPA Escalation Rate 0% 0%, optional 2% N/A 0%, optional 1-2%
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Financial Modeling Results — Solar Savings

I First Year Values

Life Cycle Values

Proposed First Year Solar First Year First Year Utility
Proposer Solar Capacity  Production Usage Savings before
(kW-DC) (kWh) Offset costs [1]
SunWorks 287 476,176 102% $111,026
Solar Norcal 266 413,356 88% $99,723
Cal Solar 261 414,857 89% $100,255
Brighton Energy 262 392,707 84% $96,176

[1] Utility bill savings or revenue generated by the installed systems (either first year or life cycle) before considering project costs.

First Year
Bill Offset
Percent

91%
82%
82%

79%

Life Cycle Solar
Production

(kWh)
11,216,782

9,736,988
9,772,352

9,250,585

Life Cycle
Usage Offset

96%

83%

84%

79%

Life Cycle

Utility Savings
before Costs [1]

$4,138,327
$3,745,548
$3,765,095

$3,604,540

Life Cycle Bill
Offset Percent

87%
79%
79%

76%

* SunWorks proposal has the highest production and revenue targeting nearly 100% offset for all three

sites

* Brighton Energy’s proposed systems represent the smallest production values and corresponding offsets
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												First Year  Values								Life Cycle Values

								Proposer		Proposed Solar Capacity (kW-DC)		First Year Solar Production (kWh)		First Year Usage Offset		First Year Utility Savings before costs [1]		First Year Bill Offset Percent		Life Cycle Solar Production (kWh)		Life Cycle  Usage Offset		Life Cycle  Utility Savings before Costs [1] 		Life Cycle Bill Offset Percent

								SunWorks		287		476,176		102%		$111,026		91%		11,216,782		96%		$4,138,327		87%

								Solar Norcal		266		413,356		88%		$99,723		82%		9,736,988		83%		$3,745,548		79%

								Cal Solar		261		414,857		89%		$100,255		82%		9,772,352		84%		$3,765,095		79%

								Brighton Energy		262		392,707		84%		$96,176		79%		9,250,585		79%		$3,604,540		76%

								[1] Utility bill savings or revenue generated by the installed systems (either first year or life cycle) before considering project costs.





Summary



				Proposer		Model System Size (kW)		Gross Usage Yr 1 (kWh)		Gross Usage LC (kWh)		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production (kWh)		Model LC Production (kWH)		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC

				Sunworks		287		468,100		11,702,500		$   122,016		$   4,752,493		476,176		11,216,782		101.73%		95.85%		$   111,026		$   4,138,327		$   - 0		$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,214.52		$   2,633,112		12376.0511213606		7		1039588.29419429		0		100565		1140153.29419429		2998173.32346771

				SolarNorcal		266		468,100		11,702,500		$   122,016		$   4,752,493		413,356		9,736,988		88.31%		83.20%		$   99,723		$   3,745,548		$   - 0		$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,419.69		$   2,510,128		10157.7661956326		7		853252.360433141		0		91950		945202.360433141		2800345.77825386

				Cal Solar		261		468,100		11,702,500		$   122,016		$   4,752,493		414,857		9,772,352		88.63%		83.51%		$   100,255		$   3,765,095		$   - 0		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,588.87		$   2,388,506		8500		10		1020000		200600		64875		1285475		2479619.993914

				Brighton Energy		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		$   96,176		$   3,604,540

		Min Year				1		1		1		1		1		1		1						1		1																																																				1

		Max Year				1		1		25		1		25		1		25						1		25																				5%																																10		through year

		Col Ref				J		P		P		Q		Q		R		R						S		S																				20																		2.96%		84												R						2.96%		84										1.00%		12

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Sunworks Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		Approx LC O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		219		360,100		9,002,500		92,691		3,610,283		374,452		8,820,570		103.99%		97.98%		85,936		3,215,825		$   0.1810		$   67,776		$   1,596,523		$   18,160		$   1,619,301		$   7.29		$612,000		$12,067		$60,335		$982,169		$2,233,655																$8,076		7		$678,343		0		$60,335		$738,678		$2,477,147		3,661,381		$662,710		$397,800		$5,249		7		$440,923		$36,201		$1,139,834		$2,075,991		$54,375		12		$652,506		$60,335		$712,841		$2,502,984

		System 2		Fire Station 89		62		91,000		2,275,000		24,158		940,968		93,320		2,198,243		102.55%		96.63%		22,928		842,709		$   0.1810		$   16,891		$   397,882		$   6,037		$   444,828		$   6.46		$293,515		$5,028		$25,140		$471,048		$371,661																$3,873		7		$325,333		0		$25,140		$350,473		$492,236		912,481		$165,159		$190,785		$2,517		7		$211,466		$15,084		$391,710		$451,000		$26,078		12		$312,941		$25,140		$338,081		$504,628

		System 3		Fire Station 88		6		17,000		425,000		5,167		201,243		8,404		197,969		49.44%		46.58%		2,162		79,792		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,400		$3,018		$15,090		$51,997		$27,795																$428		7		$35,912		0		$15,090		$51,002		$28,790		82,176		ERROR:#N/A		$21,060		$278		7		$23,343		$9,054		$32,397		$47,395		$2,879		12		$34,544		$15,090		$49,634		$30,158

				Total		287		468,100		11,702,500		122,016		4,752,493		476,176		11,216,782		101.73%		95.85%		111,026		4,138,327				$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,215		$2,633,112																$12,376		7		$1,039,588		$0		$100,565		$1,140,153		$2,998,173		4,656,038		$827,869		$609,645		$8,044		7		$675,732		$60,339		$1,563,940		$2,574,386		$83,333		12		$999,991		$100,565		$1,100,556		$3,037,770



																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		SolarNorcal Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		205		360,100		9,002,500		92,691		3,610,283		318,586		7,504,585		88.47%		83.36%		76,383		2,883,775		$   0.1980		$   63,080		$   1,485,908		$   13,303		$   1,397,867		$   7.23		$574,601		$14,365		$71,825		$922,149		$1,961,626																$7,582		7		$636,890		0		$71,825		$708,715		$2,175,060		3,115,121		$616,794		$373,491		$4,928		7		$413,978		$43,095		$1,073,867		$1,809,908		$51,053		12		$612,631		$71,825		$684,456		$2,199,319

		System 2		Fire Station 89		50		91,000		2,275,000		24,158		940,968		79,350		1,869,157		87.20%		82.16%		19,381		715,694		$   0.2370		$   18,806		$   442,990		$   576		$   272,704		$   8.79		$161,169		$4,025		$20,125		$258,652		$457,042																$2,127		7		$178,640		0		$20,125		$198,765		$516,929		775,879		$183,883		$104,760		$1,382		7		$116,116		$12,075		$312,074		$403,620		$14,320		12		$171,836		$20,125		$191,961		$523,733

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,421		363,246		90.71%		85.47%		3,959		146,079		$   0.2640		$   4,071		$   95,897		$   (112)		$   50,182		$   9.51		$34,033		$0		$0		$54,618		$91,461																$449		7		$37,722		0		$0		$37,722		$108,357		150,782		$39,806		$22,121		$292		7		$24,519		$0		$64,326		$81,753		$3,024		12		$36,285		$0		$36,285		$109,793

				Total		266		468,100		11,702,500		122,016		4,752,493		413,356		9,736,988		88.31%		83.20%		99,723		3,745,548				$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,420		$2,510,128																$10,158		7		$853,252		$0		$91,950		$945,202		$2,800,346		4,041,782		$   840,484		$500,372		$10,158		7		$554,614		$55,170		$1,450,268		$2,295,280		$68,396		12		$820,753		$91,950		$912,703		$2,832,845

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Cal Solar Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC																				Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		197		360,100		9,002,500		92,691		3,610,283		313,327		7,380,722		87.01%		81.99%		75,348		2,845,417		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$615,777		$12,000		$72,000.00		$988,231		$1,857,187		$6,099		10		$731,880		$151,506		$45,000		$928,386		$1,917,031		$8,125		7		$682,529		0		$72,000		$754,529		$2,090,888																				$54,711		12		$656,532		$60,000		$716,532		$2,128,885

		System 2		Fire Station 89		54		91,000		2,275,000		24,158		940,968		86,165		2,029,698		94.69%		89.22%		21,044		777,092		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$208,995		$3,300		$19,800.00		$335,406		$441,686		$2,061		10		$247,320		$41,664		$12,375		$301,359		$475,733		$2,758		7		$231,651		0		$19,800		$251,451		$525,641																				$18,569		12		$222,827		$16,500		$239,327		$537,765

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,365		361,932		90.38%		85.16%		3,863		142,586		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,995		$2,000		$12,000.00		$52,952		$89,634		$340		10		$40,800		$7,429		$7,500		$55,729		$86,856		$435		7		$36,572		0		$12,000		$48,572		$94,014																				$2,932		12		$35,179		$10,000		$45,179		$97,407

				Total		261		468,100		11,702,500		122,016		4,752,493		414,857		9,772,352		88.63%		83.51%		100,255		3,765,095				ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,589		$2,388,506		$8,500		10		$1,020,000		$200,600		$64,875		$1,285,475		$2,479,620		$11,318		7		$950,752		$0		$103,800		$1,054,552		$2,710,543																				$76,212		12		$914,539		$86,500		$1,001,039		$2,764,056

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Brighton Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		198		360,100		9,002,500		92,691		3,610,283		296,802		6,991,461		82.42%		77.66%		72,670		2,736,602		$   0.2080		$   61,735		$   1,454,224		$   10,936		$   1,282,378		$   7.34		$514,800		$10,941		$54,704		$826,178		$1,910,424																$6,793		7		$570,606		0		$54,704		$625,310		$2,111,292		3,115,121		$647,945		$334,620		$4,415		7		$370,894		$32,822		$1,051,661		$1,684,940		$45,739		12		$548,872		$54,704		$603,576		$2,133,026

		System 2		Fire Station 89		55		91,000		2,275,000		24,158		940,968		83,015		1,955,489		91.22%		85.96%		20,252		747,866		$   0.1910		$   15,856		$   373,498		$   4,397		$   374,368		$   6.74		$144,040		$3,061		$15,306		$231,163		$516,703																$1,901		7		$159,654		0		$15,306		$174,960		$572,906		775,879		$148,193		$93,626		$1,235		7		$103,775		$9,184		$261,152		$486,714		$12,798		12		$153,573		$15,306		$168,879		$578,987

		System 3		Fire Station 88		9		17,000		425,000		5,167		201,243		12,890		303,635		75.82%		71.44%		3,253		120,072		$   0.1890		$   2,436		$   57,387		$   817		$   62,685		$   6.44		$23,166		$492		$2,462		$37,178		$82,894																$306		7		$25,677		0		$2,462		$28,139		$91,933		150,782		$28,498		$15,058		$199		7		$16,690		$1,477		$46,665		$73,407		$2,058		12		$24,699		$2,462		$27,161		$92,911

				Total		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		96,176		3,604,540				$   80,027		$   1,885,109		$   16,149		$   1,719,431		$   7.19		$682,006		$14,494		$72,471		$1,094,519		$2,510,022																$8,999		7		$755,938		$0		$72,471		$828,409		$2,776,131		4,041,782		$   824,636		$443,304		$8,999		7		$491,360		$43,483		$1,359,478		$2,245,062		$60,595		12		$727,145		$72,471		$799,616		$2,804,924
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		64,462		16,065		ERROR:#N/A		0		0		0		0		0		0		53,077		14,923		0		68,000		496,016				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		64,140		15,985		ERROR:#N/A		0		0		0		0		0		0		57,212		15,960		0		73,172		569,188				11		$   496,016		$   371,203		$   369,486

		13		125,284		32,930		3,119		352,592		87,872		7,914		63,819		15,905		ERROR:#N/A		0		0		0		0		0		0		61,465		17,025		0		78,490		647,678				12		$   569,188		$   431,428		$   428,608

		14		129,339		33,944		3,215		350,829		87,433		7,874		63,500		15,825		ERROR:#N/A		0		0		0		0		0		0		65,839		18,119		0		83,958		731,636				13		$   647,678		$   496,608		$   492,509

		15		133,521		34,988		3,314		349,075		86,996		7,835		63,183		15,746		ERROR:#N/A		0		0		0		0		0		0		70,339		19,242		0		89,581		821,216				14		$   731,636		$   566,883		$   561,325

		16		137,834		36,064		3,416		347,330		86,561		7,795		62,867		15,668		ERROR:#N/A		0		0		0		0		0		0		74,967		20,396		0		95,364		916,580				15		$   821,216		$   642,396		$   635,194

		17		142,282		37,171		3,520		345,593		86,128		7,756		62,552		15,589		ERROR:#N/A		0		0		0		0		0		0		79,730		21,582		0		101,312		1,017,892				16		$   916,580		$   723,297		$   714,261

		18		146,870		38,311		3,628		343,865		85,697		7,718		62,240		15,511		ERROR:#N/A		0		0		0		0		0		0		84,630		22,800		0		107,430		1,125,322				17		$   1,017,892		$   809,737		$   798,664

		19		151,601		39,485		3,739		342,146		85,269		7,679		61,928		15,434		ERROR:#N/A		0		0		0		0		0		0		89,673		24,051		0		113,724		1,239,046				18		$   1,125,322		$   901,875		$   888,348

		20		156,481		40,694		3,854		340,435		84,843		7,641		61,619		15,356		ERROR:#N/A		0		0		0		0		0		0		94,862		25,337		0		120,199		1,359,245				19		$   1,239,046		$   999,873		$   983,456

		21		161,514		41,939		3,971		338,733		84,418		7,603		61,311		15,280		ERROR:#N/A		0		0		0		0		0		0		100,203		26,659		0		126,862		1,486,107				20		$   1,359,245		$   1,103,902		$   1,084,136

		22		166,704		43,220		4,093		337,039		83,996		7,565		61,004		15,203		ERROR:#N/A		0		0		0		0		0		0		105,700		28,017		0		133,717		1,619,824				21		$   1,486,107		$   1,214,132		$   1,190,541

		23		172,058		44,540		4,217		335,354		83,576		7,527		60,699		15,127		ERROR:#N/A		0		0		0		0		0		0		111,359		29,413		0		140,771		1,760,595				22		$   1,619,824		$   1,330,745		$   1,302,827

		24		177,580		45,899		4,346		333,677		83,158		7,489		60,396		15,052		ERROR:#N/A		0		0		0		0		0		0		117,184		30,847		0		148,031		1,908,626				23		$   1,760,595		$   1,453,925		$   1,421,157

		25		183,275		47,298		4,478		332,009		82,743		7,452		60,094		14,976		ERROR:#N/A		0		0		0		0		0		0		123,181		32,322		0		155,503		2,064,129				24		$   1,908,626		$   1,583,862		$   1,545,698

																																														25		$   2,064,129		$   1,720,753		$   1,676,620

																0.198		0.237		0.264		$   574,601		$   161,169		$   34,033		$   2,873		$   805		$   - 0

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		59,996		17,886		3,872		0		0		0		0		0		0		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		59,696		17,797		3,853		0		0		0		0		0		0		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		59,398		17,708		3,833		0		0		0		0		0		0		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		59,101		17,619		3,814		0		0		0		0		0		0		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		58,805		17,531		3,795		0		0		0		0		0		0		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		58,511		17,444		3,776		0		0		0		0		0		0		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		58,218		17,357		3,757		0		0		0		0		0		0		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		57,927		17,270		3,738		0		0		0		0		0		0		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		57,638		17,183		3,720		0		0		0		0		0		0		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		57,350		17,097		3,701		0		0		0		0		0		0		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		57,063		17,012		3,683		0		0		0		0		0		0		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		56,777		16,927		3,664		0		0		0		0		0		0		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		56,494		16,842		3,646		0		0		0		0		0		0		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		56,211		16,758		3,628		0		0		0		0		0		0		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		55,930		16,674		3,610		0		0		0		0		0		0		108,790		23,512		4,589		136,891		1,720,753



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		55,894		18,713		3,237		0		0		0		0		0		0		44,492		8,799		1,181		54,472		369,486

		12		103,660		28,361		4,554		280,880		78,561		12,198		55,614		18,619		3,220		0		0		0		0		0		0		48,046		9,742		1,333		59,122		428,608

		13		107,038		29,236		4,694		279,476		78,168		12,137		55,336		18,526		3,204		0		0		0		0		0		0		51,702		10,710		1,490		63,901		492,509

		14		110,522		30,136		4,838		278,078		77,778		12,077		55,060		18,433		3,188		0		0		0		0		0		0		55,463		11,703		1,650		68,816		561,325

		15		114,116		31,063		4,987		276,688		77,389		12,016		54,784		18,341		3,172		0		0		0		0		0		0		59,332		12,722		1,815		73,869		635,194

		16		117,824		32,018		5,140		275,305		77,002		11,956		54,510		18,249		3,156		0		0		0		0		0		0		63,314		13,769		1,984		79,067		714,261

		17		121,641		33,001		5,298		273,928		76,617		11,897		54,238		18,158		3,141		0		0		0		0		0		0		67,403		14,843		2,157		84,403		798,664

		18		125,369		34,014		5,460		272,558		76,234		11,837		53,967		18,067		3,125		0		0		0		0		0		0		71,402		15,946		2,335		89,684		888,348

		19		129,208		35,056		5,627		271,196		75,853		11,778		53,697		17,977		3,109		0		0		0		0		0		0		75,511		17,079		2,518		95,108		983,456

		20		133,160		36,129		5,800		269,840		75,473		11,719		53,428		17,887		3,094		0		0		0		0		0		0		79,732		18,242		2,706		100,680		1,084,136

		21		137,231		37,234		5,977		268,490		75,096		11,660		53,161		17,798		3,078		0		0		0		0		0		0		84,069		19,437		2,899		106,405		1,190,541

		22		141,422		38,372		6,159		267,148		74,720		11,602		52,895		17,709		3,063		0		0		0		0		0		0		88,526		20,664		3,096		112,286		1,302,827

		23		145,737		39,544		6,347		265,812		74,347		11,544		52,631		17,620		3,048		0		0		0		0		0		0		93,106		21,924		3,300		118,330		1,421,157

		24		150,181		40,751		6,541		264,483		73,975		11,486		52,368		17,532		3,032		0		0		0		0		0		0		97,813		23,219		3,508		124,541		1,545,698

		25		154,757		41,993		6,740		263,161		73,605		11,429		52,106		17,444		3,017		0		0		0		0		0		0		102,651		24,549		3,723		130,923		1,676,620



Purchase Using Vendor PPA Terms



Sunworks	



0	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	0	24196.990533790002	52218.886684140001	84172.632420940005	120168.57263896	160320.55971717002	204746.06339358003	253588.52241171003	306973.38537380006	365047.88953796006	428016.63061794004	496016.37719924003	569188.25431335997	647677.8801442699	731635.50683030987	821216.16603187984	916579.8189007598	1017891.5109011498	1125321.5313862299	1239045.5786048998	1359244.9292627298	1486106.6143667998	1619823.5996805399	1760594.9726602898	1908626.1349262497	2064129.0008493098	SolarNorcal	

0	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	0	13766.417150470006	31213.483227840006	52439.642073859999	77546.505927460006	106638.95490121	139825.23966205999	177217.08725147997	218929.81047686998	265082.42048981995	315797.74323682993	371202.53936057992	431427.62813133991	496608.01498031989	566883.0236155499	642396.43176101986	723296.61163992982	809736.67475565977	901874.62119498977	999873.49370706978	1103901.5371253497	1214132.3619695597	1330745.1141933596	1453924.6496736896	1583861.7145356396	1720753.1312523596	Brighton	

0	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	0	14331.691650809989	32210.121374529983	53730.492943299971	78991.078175339964	108093.31334349996	141141.89884378997	178244.90189491998	219513.86251496998	265063.90300562	315013.84072207002	369486.30454404	428607.85513302998	492509.10876053997	561324.86538445996	635194.24055865	714260.80169215996	798664.18444393994	888347.99267046992	983455.89951236988	1084135.9323290398	1190540.6020556397	1302827.0367931798	1421157.1189720198	1545697.6268061497	1676620.3801016198	









CEC Loan Annual

		1.00%		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

		12.00		S		S		S		R		R		R		0		0		0		0		0		0		0		0		0

																0.181		0.181		ERROR:#N/A		$   612,000		$   293,515		$   32,400		$   2,413		$   1,006		$   604														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		54,375		26,078		2,879		2,413		1,006		604		29,147		-4,156		-1,320		23,671		23,671				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		54,375		26,078		2,879		2,413		1,006		604		31,857		-3,465		-1,252		27,140		50,811				1		$   23,671		$   27,649		$   31,903

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		54,375		26,078		2,879		2,413		1,006		604		34,656		-2,752		-1,183		30,720		81,531				2		$   50,811		$   58,549		$   66,943

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		54,375		26,078		2,879		2,413		1,006		604		37,544		-2,018		-1,111		34,415		115,946				3		$   81,531		$   92,801		$   105,217

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		54,375		26,078		2,879		2,413		1,006		604		40,526		-1,261		-1,037		38,228		154,174				4		$   115,946		$   130,507		$   146,827

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		54,375		26,078		2,879		2,413		1,006		604		43,605		-481		-961		42,162		196,337				5		$   154,174		$   171,776		$   191,876

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		54,375		26,078		2,879		2,413		1,006		604		46,783		345		-883		46,245		242,581				6		$   196,337		$   216,718		$   240,470

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		54,375		26,078		2,879		2,413		1,006		604		50,063		1,196		-803		50,457		293,038				7		$   242,581		$   265,446		$   292,719

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		54,375		26,078		2,879		2,413		1,006		604		53,468		2,072		-720		54,821		347,858				8		$   293,038		$   318,078		$   348,737

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		54,375		26,078		2,879		2,413		1,006		604		57,053		2,975		-634		59,393		407,252				9		$   347,858		$   374,734		$   408,640

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		54,375		26,078		2,879		2,413		1,006		604		60,750		3,904		-547		64,108		471,359				10		$   407,252		$   435,541		$   472,551

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		54,375		26,078		2,879		2,413		1,006		604		64,563		4,861		-456		68,968		540,327				11		$   471,359		$   500,626		$   540,593

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		697,638				12		$   540,327		$   570,123		$   612,895

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		860,113				13		$   697,638		$   712,564		$   750,185

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		1,027,914				14		$   860,113		$   859,695		$   892,003

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,201,205				15		$   1,027,914		$   1,011,662		$   1,038,492

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,380,156				16		$   1,201,205		$   1,168,615		$   1,189,797

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,564,943				17		$   1,380,156		$   1,330,709		$   1,346,059

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,755,746				18		$   1,564,943		$   1,498,105		$   1,507,224

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,952,752				19		$   1,755,746		$   1,670,967		$   1,673,437

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,156,153				20		$   1,952,752		$   1,849,465		$   1,844,848

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,366,147				21		$   2,156,153		$   2,033,775		$   2,021,612

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,582,940				22		$   2,366,147		$   2,224,079		$   2,203,888

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,806,742				23		$   2,582,940		$   2,420,562		$   2,391,838

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		3,037,770				24		$   2,806,742		$   2,623,418		$   2,585,633

																																														25		$   3,037,770		$   2,832,845		$   2,785,445

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		51,053		14,320		3,024		2,873		805		0		22,457		4,257		935		27,649		27,649

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		51,053		14,320		3,024		2,873		805		0		24,977		4,864		1,059		30,900		58,549

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		51,053		14,320		3,024		2,873		805		0		27,577		5,489		1,186		34,252		92,801

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		51,053		14,320		3,024		2,873		805		0		30,257		6,132		1,317		37,707		130,507

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		51,053		14,320		3,024		2,873		805		0		33,022		6,795		1,452		41,269		171,776

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		51,053		14,320		3,024		2,873		805		0		35,873		7,477		1,591		44,942		216,718

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		51,053		14,320		3,024		2,873		805		0		38,814		8,180		1,734		48,728		265,446

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		51,053		14,320		3,024		2,873		805		0		41,847		8,903		1,882		52,632		318,078

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		51,053		14,320		3,024		2,873		805		0		44,976		9,647		2,034		56,657		374,734

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		51,053		14,320		3,024		2,873		805		0		48,203		10,414		2,190		60,807		435,541

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		51,053		14,320		3,024		2,873		805		0		51,531		11,204		2,351		65,085		500,626

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		51,053		14,320		3,024		2,873		805		0		54,964		12,016		2,516		69,497		570,123

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		712,564

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		859,695

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		1,011,662

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,168,615

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,330,709

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,498,105

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,670,967

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,849,465

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,033,775

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,224,079

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,420,562

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,623,418

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,832,845



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		45,739		12,798		2,058		2,873		805		0		24,058		6,650		1,195		31,903		31,903

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		45,739		12,798		2,058		2,873		805		0		26,459		7,284		1,297		35,040		66,943

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		45,739		12,798		2,058		2,873		805		0		28,936		7,937		1,401		38,275		105,217

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		45,739		12,798		2,058		2,873		805		0		31,491		8,610		1,509		41,610		146,827

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		45,739		12,798		2,058		2,873		805		0		34,126		9,302		1,620		45,048		191,876

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		45,739		12,798		2,058		2,873		805		0		36,844		10,015		1,735		48,594		240,470

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		45,739		12,798		2,058		2,873		805		0		39,648		10,749		1,852		52,249		292,719

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		45,739		12,798		2,058		2,873		805		0		42,540		11,505		1,974		56,018		348,737

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		45,739		12,798		2,058		2,873		805		0		45,523		12,283		2,098		59,904		408,640

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		45,739		12,798		2,058		2,873		805		0		48,600		13,084		2,227		63,911		472,551

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		45,739		12,798		2,058		2,873		805		0		51,774		13,909		2,359		68,042		540,593

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		45,739		12,798		2,058		2,873		805		0		55,048		14,758		2,495		72,302		612,895

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		750,185

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		892,003

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,038,492

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,189,797

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,346,059

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,507,224

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,673,437

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,844,848

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		2,021,612

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,203,888

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,391,838

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,585,633

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,785,445
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-13,384		-24,554		-3,571		-41,509		-41,509				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-10,673		-23,863		-3,504		-38,040		-79,549				1		$   (41,509)		$   (25,848)		$   (15,493)

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-7,875		-23,150		-3,434		-34,460		-114,009				2		$   (79,549)		$   (48,445)		$   (27,849)

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-4,986		-22,416		-3,363		-30,765		-144,774				3		$   (114,009)		$   (67,691)		$   (36,970)

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-2,004		-21,659		-3,289		-26,952		-171,726				4		$   (144,774)		$   (83,481)		$   (42,755)

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		96,906		46,476		5,130		2,413		1,006		604		1,074		-20,879		-3,213		-23,018		-194,743				5		$   (171,726)		$   (95,709)		$   (45,103)

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		96,906		46,476		5,130		2,413		1,006		604		4,252		-20,053		-3,135		-18,935		-213,679				6		$   (194,743)		$   (104,265)		$   (43,905)

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		0		0		0		2,413		1,006		604		104,439		27,275		2,076		133,789		-79,890				7		$   (213,679)		$   (109,034)		$   (39,051)

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		0		0		0		2,413		1,006		604		107,843		28,151		2,159		138,153		58,264				8		$   (79,890)		$   11,994		$   77,562

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		0		0		0		2,413		1,006		604		111,429		29,053		2,244		142,726		200,990				9		$   58,264		$   137,046		$   198,061

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		0		0		0		2,413		1,006		604		115,126		29,982		2,332		147,440		348,430				10		$   200,990		$   266,249		$   322,567

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		0		0		0		2,413		1,006		604		118,939		30,939		2,423		152,300		500,730				11		$   348,430		$   399,730		$   451,205

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		658,041				12		$   500,730		$   537,623		$   584,102

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		820,516				13		$   658,041		$   680,064		$   721,392

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		988,317				14		$   820,516		$   827,196		$   863,210

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,161,608				15		$   988,317		$   979,162		$   1,009,700

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,340,560				16		$   1,161,608		$   1,136,116		$   1,161,004

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,525,346				17		$   1,340,560		$   1,298,210		$   1,317,266

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,716,149				18		$   1,525,346		$   1,465,605		$   1,478,431

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,913,155				19		$   1,716,149		$   1,638,467		$   1,644,644

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,116,556				20		$   1,913,155		$   1,816,965		$   1,816,055

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,326,550				21		$   2,116,556		$   2,001,276		$   1,992,819

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,543,343				22		$   2,326,550		$   2,191,579		$   2,175,095

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,767,145				23		$   2,543,343		$   2,388,062		$   2,363,045

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,998,173				24		$   2,767,145		$   2,590,918		$   2,556,840

																																														25		$   2,998,173		$   2,800,346		$   2,756,652

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		90,984		25,520		5,389		2,873		805		0		-17,474		-6,944		-1,430		-25,848		-25,848

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		90,984		25,520		5,389		2,873		805		0		-14,954		-6,336		-1,306		-22,597		-48,445

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		90,984		25,520		5,389		2,873		805		0		-12,355		-5,711		-1,179		-19,246		-67,691

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		90,984		25,520		5,389		2,873		805		0		-9,675		-5,068		-1,048		-15,790		-83,481

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		90,984		25,520		5,389		2,873		805		0		-6,910		-4,405		-913		-12,228		-95,709

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		90,984		25,520		5,389		2,873		805		0		-4,059		-3,723		-774		-8,556		-104,265

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		90,984		25,520		5,389		2,873		805		0		-1,118		-3,021		-631		-4,769		-109,034

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		0		0		0		2,873		805		0		92,900		23,222		4,906		121,028		11,994

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		0		0		0		2,873		805		0		96,028		23,967		5,057		125,053		137,046

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		0		0		0		2,873		805		0		99,255		24,734		5,214		129,203		266,249

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		0		0		0		2,873		805		0		102,583		25,523		5,374		133,481		399,730

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		0		0		0		2,873		805		0		106,017		26,336		5,540		137,893		537,623

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		680,064

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		827,196

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		979,162

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,136,116

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,298,210

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,465,605

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,638,467

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,816,965

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,001,276

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,191,579

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,388,062

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,590,918

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,800,346



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		81,515		22,808		3,668		2,873		805		0		-11,718		-3,360		-415		-15,493		-15,493

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		81,515		22,808		3,668		2,873		805		0		-9,316		-2,726		-313		-12,356		-27,849

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		81,515		22,808		3,668		2,873		805		0		-6,839		-2,073		-208		-9,121		-36,970

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		81,515		22,808		3,668		2,873		805		0		-4,285		-1,400		-101		-5,786		-42,755

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		81,515		22,808		3,668		2,873		805		0		-1,650		-708		10		-2,347		-45,103

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		81,515		22,808		3,668		2,873		805		0		1,068		5		125		1,198		-43,905

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		81,515		22,808		3,668		2,873		805		0		3,872		739		242		4,853		-39,051

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		0		0		0		2,873		805		0		88,279		24,302		4,032		116,613		77,562

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		0		0		0		2,873		805		0		91,262		25,081		4,157		120,499		198,061

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		0		0		0		2,873		805		0		94,339		25,882		4,285		124,506		322,567

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		0		0		0		2,873		805		0		97,513		26,707		4,417		128,637		451,205

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		0		0		0		2,873		805		0		100,787		27,556		4,554		132,897		584,102

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		721,392

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		863,210

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,009,700

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,161,004

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,317,266

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,478,431

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,644,644

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,816,055

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,992,819

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,175,095

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,363,045

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,556,840

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,756,652
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		62,989		30,209		3,335		2,413		1,006		604		52,137		-227		-1,003		50,907		478,924				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		62,989		30,209		3,335		2,413		1,006		604		55,950		730		-912		55,767		534,691				11		$   478,924		$   370,048		$   364,421

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		62,989		30,209		3,335		2,413		1,006		604		59,882		1,715		-819		60,777		595,468				12		$   534,691		$   428,711		$   418,087

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		62,989		30,209		3,335		2,413		1,006		604		63,937		2,729		-723		65,943		661,411				13		$   595,468		$   491,921		$   476,146

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		62,989		30,209		3,335		2,413		1,006		604		68,119		3,773		-624		71,268		732,678				14		$   661,411		$   559,822		$   538,735

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		62,989		30,209		3,335		2,413		1,006		604		72,432		4,849		-523		76,758		809,436				15		$   732,678		$   632,558		$   605,993

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		62,989		30,209		3,335		2,413		1,006		604		76,880		5,956		-418		82,418		891,854				16		$   809,436		$   710,281		$   678,067

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,076,641				17		$   891,854		$   793,145		$   755,099

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,267,444				18		$   1,076,641		$   960,540		$   916,264

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,464,449				19		$   1,267,444		$   1,133,402		$   1,082,477

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		1,667,850				20		$   1,464,449		$   1,311,900		$   1,253,888

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		1,877,845				21		$   1,667,850		$   1,496,210		$   1,430,652

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,094,637				22		$   1,877,845		$   1,686,514		$   1,612,927

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,318,439				23		$   2,094,637		$   1,882,997		$   1,800,878

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,549,468				24		$   2,318,439		$   2,085,853		$   1,994,673

																																														25		$   2,549,468		$   2,295,280		$   2,194,485

																0.198		0.237		0.264		373,490.650		104,759.850		22,121.450		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		59,140		16,588		3,503		2,873		805		0		43,444		8,935		1,872		54,251		370,048

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		59,140		16,588		3,503		2,873		805		0		46,877		9,748		2,037		58,662		428,711

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		59,140		16,588		3,503		2,873		805		0		50,418		10,585		2,208		63,211		491,921

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		59,140		16,588		3,503		2,873		805		0		54,070		11,447		2,384		67,901		559,822

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		59,140		16,588		3,503		2,873		805		0		57,838		12,334		2,564		72,736		632,558

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		59,140		16,588		3,503		2,873		805		0		61,724		13,248		2,751		77,722		710,281

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		59,140		16,588		3,503		2,873		805		0		65,733		14,189		2,942		82,864		793,145

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		960,540

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,133,402

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,311,900

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		1,496,210

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		1,686,514

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		1,882,997

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,085,853

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,295,280



																0.208		0.191		0.189		$   334,620		$   93,626		$   15,058		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		59,140		16,588		3,503		2,873		805		0		38,373		10,119		915		49,407		364,421

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		59,140		16,588		3,503		2,873		805		0		41,648		10,968		1,051		53,667		418,087

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		59,140		16,588		3,503		2,873		805		0		45,025		11,843		1,191		58,059		476,146

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		59,140		16,588		3,503		2,873		805		0		48,509		12,743		1,336		62,588		538,735

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		59,140		16,588		3,503		2,873		805		0		52,104		13,670		1,484		67,259		605,993

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		59,140		16,588		3,503		2,873		805		0		55,812		14,625		1,637		72,074		678,067

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		59,140		16,588		3,503		2,873		805		0		59,628		15,608		1,795		77,031		755,099

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		916,264

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,082,477

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,253,888

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,430,652

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		1,612,927

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		1,800,878

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		1,994,673

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,194,485
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CEC Terms

		Term		12		years

		Rate		1%		annual





Umpqua Bank Terms

		Jill, Vicky, Brian, Vanessa

		City

						10 years		Assumptions

		Municipal Lease		$   500.00				7 years

				$   10,000.00

		Amount to finance: 		$800,000.00

		Term (months)		84

		Annual Rate		2.96%

		Monthly payments, in arrears		$10,557.12

		pmt calc		($10,556.22)





Original PPA Annual Comparison

				System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

				S		S		S		R		R		R

																0.181		0.181		ERROR:#N/A														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Cal Solar

		1		85,936		22,928		2,162		374,452		93,320		8,404		0.181		0.181		ERROR:#N/A		18,160		6,037		ERROR:#N/A		24,197		24,197				0		0		0		0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0.181		0.181		ERROR:#N/A		21,209		6,813		ERROR:#N/A		28,022		52,219				1		24,197		13,766		-1,745

		3		91,444		24,332		2,300		370,717		92,389		8,320		0.181		0.181		ERROR:#N/A		24,345		7,609		ERROR:#N/A		31,954		84,173				2		52,219		31,213		-223

		4		94,333		25,066		2,371		368,863		91,927		8,279		0.181		0.181		ERROR:#N/A		27,569		8,427		ERROR:#N/A		35,996		120,169				3		84,173		52,440		4,668

		5		97,315		25,823		2,445		367,019		91,468		8,237		0.181		0.181		ERROR:#N/A		30,885		9,267		ERROR:#N/A		40,152		160,321				4		120,169		77,547		13,031

		6		100,394		26,603		2,521		365,184		91,010		8,196		0.181		0.181		ERROR:#N/A		34,296		10,130		ERROR:#N/A		44,426		204,746				5		160,321		106,639		24,975

		7		103,572		27,429		2,599		363,358		90,555		8,155		0.181		0.181		ERROR:#N/A		37,804		11,038		ERROR:#N/A		48,842		253,589				6		204,746		139,825		40,609

		8		106,852		28,280		2,680		361,541		90,102		8,114		0.181		0.181		ERROR:#N/A		41,413		11,972		ERROR:#N/A		53,385		306,973				7		253,589		177,217		60,049

		9		110,257		29,157		2,762		359,733		89,652		8,074		0.181		0.181		ERROR:#N/A		45,145		12,930		ERROR:#N/A		58,075		365,048				8		306,973		218,930		83,412

		10		113,842		30,059		2,848		357,935		89,204		8,033		0.181		0.181		ERROR:#N/A		49,056		13,913		ERROR:#N/A		62,969		428,017				9		365,048		265,082		110,821

		11		117,539		30,988		2,936		356,145		88,758		7,993		0.181		0.181		ERROR:#N/A		53,077		14,923		ERROR:#N/A		68,000		496,016				10		428,017		315,798		142,400

		12		121,352		31,945		3,026		354,364		88,314		7,953		0.181		0.181		ERROR:#N/A		57,212		15,960		ERROR:#N/A		73,172		569,188				11		496,016		371,203		75,353

		13		125,284		32,930		3,119		352,592		87,872		7,914		0.181		0.181		ERROR:#N/A		61,465		17,025		ERROR:#N/A		78,490		647,678				12		569,188		431,428		213,341

		14		129,339		33,944		3,215		350,829		87,433		7,874		0.181		0.181		ERROR:#N/A		65,839		18,119		ERROR:#N/A		83,958		731,636				13		647,678		496,608		355,899

		15		133,521		34,988		3,314		349,075		86,996		7,835		0.181		0.181		ERROR:#N/A		70,339		19,242		ERROR:#N/A		89,581		821,216				14		731,636		566,883		503,171

		16		137,834		36,064		3,416		347,330		86,561		7,795		0.181		0.181		ERROR:#N/A		74,967		20,396		ERROR:#N/A		95,364		916,580				15		821,216		642,396		655,303

		17		142,282		37,171		3,520		345,593		86,128		7,756		0.181		0.181		ERROR:#N/A		79,730		21,582		ERROR:#N/A		101,312		1,017,892				16		916,580		723,297		812,445

		18		146,870		38,311		3,628		343,865		85,697		7,718		0.181		0.181		ERROR:#N/A		84,630		22,800		ERROR:#N/A		107,430		1,125,322				17		1,017,892		809,737		974,754

		19		151,601		39,485		3,739		342,146		85,269		7,679		0.181		0.181		ERROR:#N/A		89,673		24,051		ERROR:#N/A		113,724		1,239,046				18		1,125,322		901,875		1,142,391

		20		156,481		40,694		3,854		340,435		84,843		7,641		0.181		0.181		ERROR:#N/A		94,862		25,337		ERROR:#N/A		120,199		1,359,245				19		1,239,046		999,873		1,315,520

		21		161,514		41,939		3,971		338,733		84,418		7,603		0.181		0.181		ERROR:#N/A		100,203		26,659		ERROR:#N/A		126,862		1,486,107				20		1,359,245		1,103,902		1,494,314

		22		166,704		43,220		4,093		337,039		83,996		7,565		0.181		0.181		ERROR:#N/A		105,700		28,017		ERROR:#N/A		133,717		1,619,824				21		1,486,107		1,214,132		1,678,949

		23		172,058		44,540		4,217		335,354		83,576		7,527		0.181		0.181		ERROR:#N/A		111,359		29,413		ERROR:#N/A		140,771		1,760,595				22		1,619,824		1,330,745		1,869,606

		24		177,580		45,899		4,346		333,677		83,158		7,489		0.181		0.181		ERROR:#N/A		117,184		30,847		ERROR:#N/A		148,031		1,908,626				23		1,760,595		1,453,925		2,066,474

		25		183,275		47,298		4,478		332,009		82,743		7,452		0.181		0.181		ERROR:#N/A		123,181		32,322		ERROR:#N/A		155,503		2,064,129				24		1,908,626		1,583,862		2,269,745

																																		25		2,064,129		1,720,753		2,479,620

																0.198		0.237		0.264

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0.198		0.237		0.264		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		0.198		0.237		0.264		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		0.198		0.237		0.264		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		0.198		0.237		0.264		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		0.198		0.237		0.264		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		0.198		0.237		0.264		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		0.198		0.237		0.264		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		0.198		0.237		0.264		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		0.198		0.237		0.264		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		0.198		0.237		0.264		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0.198		0.237		0.264		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		0.198		0.237		0.264		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		0.198		0.237		0.264		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		0.198		0.237		0.264		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		0.198		0.237		0.264		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		0.198		0.237		0.264		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		0.198		0.237		0.264		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		0.198		0.237		0.264		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		0.198		0.237		0.264		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		0.198		0.237		0.264		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		0.198		0.237		0.264		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		0.198		0.237		0.264		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		0.198		0.237		0.264		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		0.198		0.237		0.264		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		0.198		0.237		0.264		108,790		23,512		4,589		136,891		1,720,753

								3,745,548

																8,500		200,600		4,325

		Cal Solar Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		Lease payments		Lease Buyout Rate		Post Lease O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		75,348		21,044		3,863		313,327		86,165		15,365		102,000		0		0								-1,745		-1,745

		2		77,835		21,703		3,984		311,761		85,734		15,288		102,000		0		0								1,522		-223

		3		80,401		22,382		4,108		310,202		85,305		15,212		102,000		0		0								4,891		4,668

		4		83,046		23,081		4,236		308,651		84,879		15,135		102,000		0		0								8,363		13,031

		5		85,775		23,800		4,368		307,108		84,455		15,060		102,000		0		0								11,943		24,975

		6		88,590		24,541		4,504		305,572		84,032		14,984		102,000		0		0								15,634		40,609

		7		91,493		25,303		4,644		304,044		83,612		14,910		102,000		0		0								19,440		60,049

		8		94,487		26,089		4,788		302,524		83,194		14,835		102,000		0		0								23,363		83,412

		9		97,575		26,897		4,936		301,011		82,778		14,761		102,000		0		0								27,408		110,821

		10		100,761		27,730		5,089		299,506		82,364		14,687		102,000		0		0								31,579		142,400

		11		104,046		28,587		5,246		298,009		81,952		14,614		0		200,600		4,325								-67,046		75,353

		12		107,435		29,469		5,407		296,519		81,543		14,541		0		0		4,325								137,987		213,341

		13		110,931		30,378		5,574		295,036		81,135		14,468		0		0		4,325								142,559		355,899

		14		114,537		31,314		5,746		293,561		80,729		14,395		0		0		4,325								147,272		503,171

		15		118,257		32,277		5,922		292,093		80,326		14,324		0		0		4,325								152,132		655,303

		16		122,094		33,269		6,104		290,633		79,924		14,252		0		0		4,325								157,142		812,445

		17		126,052		34,291		6,291		289,179		79,524		14,181		0		0		4,325								162,309		974,754

		18		130,135		35,343		6,484		287,734		79,127		14,110		0		0		4,325								167,636		1,142,391

		19		134,346		36,426		6,683		286,295		78,731		14,039		0		0		4,325								173,130		1,315,520

		20		138,691		37,541		6,887		284,863		78,337		13,969		0		0		4,325								178,794		1,494,314

		21		143,173		38,689		7,098		283,439		77,946		13,899		0		0		4,325								184,635		1,678,949

		22		147,796		39,872		7,314		282,022		77,556		13,830		0		0		4,325								190,657		1,869,606

		23		152,566		41,089		7,538		280,612		77,168		13,760		0		0		4,325								196,868		2,066,474

		24		157,486		42,343		7,768		279,209		76,782		13,692		0		0		4,325								203,271		2,269,745

		25		162,562		43,634		8,004		277,813		76,398		13,623		0		0		4,325								209,875		2,479,620

								3,765,095								1,020,000		200,600		64,875



Cumulative Net Benefit Comparison

PPA & CalSolar Lease



Sunworks	
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Sunworks Pricing



				Cameron Park								Sunworks

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.1810		$   0.1810		ERROR:#N/A

						Alternate PPA Price 1

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   56,000.00		$   55,000.00		$   6,000.00		$   117,000.00

						Engineering and Design (including permitting fees)		$   25,000.00		$   25,000.00		$   5,200.00		$   55,200.00

						PV Modules		$   97,000.00		$   27,000.00		$   3,500.00		$   127,500.00

						Inverters		$   22,500.00		$   19,000.00		$   4,700.00		$   46,200.00

						PV Structures		$   250,000.00		$   80,000.00		$   3,000.00		$   333,000.00

						Balance of System (all other components)		$   161,500.00		$   87,515.00		$   10,000.00		$   259,015.00

						Subtotal Capital Costs		$   612,000.00		$   293,515.00		$   32,400.00		$   937,915.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,273.00		$   947.00		$   569.00		$   3,789.00

						Year 2		$   2,341.00		$   975.00		$   586.00		$   3,902.00

						Year 3		$   2,411.00		$   1,005.00		$   603.00		$   4,019.00

						Year 4		$   2,484.00		$   1,035.00		$   621.00		$   4,140.00

						Year 5		$   2,558.00		$   1,066.00		$   639.00		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,067.00		$   5,028.00		$   3,018.00		$   20,113.00



				We were not able to find a PPA that would include FS 88 into the PPA for the following reasons: residential application, shading issues, too small of a system.





SolarNorcal Pricing



				Cameron Park								SolarNorcal, LLC

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		20		0%		$   0.1980		$   0.2370		$   0.2640

						Alternate PPA Price 1		20		2%		$   0.1730		$   0.2100		$   0.2340

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						Engineering and Design (including permitting fees)		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						PV Modules		$   105,624.00		$   25,920.00		$   5,681.00		$   137,225.00

						Inverters		$   20,000.00		$   4,500.00		$   1,500.00		$   26,000.00

						PV Structures		$   144,255.00		$   35,400.00		$   2,016.00		$   181,671.00

						Balance of System (all other components)		$   284,722.00		$   79,349.00		$   22,836.00		$   386,907.00

						Subtotal Capital Costs		$   574,601.00		$   161,169.00		$   34,033.00		$   769,803.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,873.00		$   805.00				$   3,678.00

						Year 2		$   2,873.00		$   805.00				$   3,678.00

						Year 3		$   2,873.00		$   805.00				$   3,678.00

						Year 4		$   2,873.00		$   805.00				$   3,678.00

						Year 5		$   2,873.00		$   805.00				$   3,678.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   14,365.00		$   4,025.00		$   - 0		$   18,390.00



				Community Center and Fire Station 89 must be installed together.  A new bid will be required to install one or the other.  Fire Station 88 is independent of the other two.  Fire Station 88 O&M will be included if other two sites are installed together with their cost.  If alone, it would be $500 additional per year.





Cal Solar Pricing



				Cameron Park								Californa Solar Electric Co.

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88		Buyout

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%

						Alternate PPA Price 1 ($/mo) + $200,600 FMV buyout		10		0%		$   6,099		$   2,061		$   340		$   200,600.0000

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management								$   - 0

						Engineering and Design (including permitting fees)								$   - 0

						PV Modules								$   - 0

						Inverters								$   - 0

						PV Structures								$   - 0

						Balance of System (all other components)		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						Subtotal Capital Costs		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						O&M Agreement - Initial 5-Year Term

						Year 1 - NO CHARGE (FIRST YEAR IS FREE)		$   - 0		$   - 0		$   - 0		$   - 0

						Year 2		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 3		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 4		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 5		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,000.00		$   3,300.00		$   2,000.00		$   17,300.00



				Capital Costs were not itemized due to time crunch for deadline, and can be provided later. Note: FS 89 includes 20.5kW on roof, plus 34kW on carport. The Direct Purchase Pricing costs include a discount for allowing a third-party to own the systems for the first 6 years, and then they turn full ownership over to the District at no additional buy-out cost or expense at Year 7. Production numbers were not run because shading info was not provided and proposal is just based on kW sized requested. It appeared the sizes were not accurate, based on actual shaded site conditions. There was no one reputable willing to offer a long term PPA for a project this size, so we have a 10-yr "lease-to-own" with a buy-out after yr 10.





Brighton Pricing



				Cameron Park								Brighton

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.2080		$   0.2100		$   0.2400

						Alternate PPA Price 1		25		1%		$   0.1710		$   0.1910		$   0.2030

						Alternate PPA Price 2		25		2%		$   0.1580		$   0.1670		$   0.1890

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   110,880.00		$   31,024.00		$   4,989.60		$   146,893.60

						Engineering and Design (including permitting fees)		$   9,900.00		$   2,770.00		$   445.50		$   13,115.50

						PV Modules		$   126,720.00		$   35,456.00		$   5,702.40		$   167,878.40

						Inverters		$   39,600.00		$   11,080.00		$   1,782.00		$   52,462.00

						PV Structures		$   198,000.00		$   55,400.00		$   8,019.00		$   261,419.00

						Balance of System (all other components)		$   29,700.00		$   8,310.00		$   2,227.50		$   40,237.50

						Subtotal Capital Costs		$   514,800.00		$   144,040.00		$   23,166.00		$   682,006.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   1,980.00		$   554.00		$   89.10		$   3,789.00

						Year 2		$   2,079.00		$   581.70		$   93.55		$   3,902.00

						Year 3		$   2,182.95		$   610.79		$   98.23		$   4,019.00

						Year 4		$   2,292.10		$   641.32		$   103.14		$   4,140.00

						Year 5		$   2,406.70		$   673.39		$   108.30		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   10,940.75		$   3,061.20		$   492.33		$   20,113.00



				5% escalator on O&M





Sunworks Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2021		1				1		360100		92690.53182		374451.8812		85935.7321		0.2294973972

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2022		2				2		360100		95934.70043		372579.6218		88646.14321		0.2379253669

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2023		3				3		360100		99292.41494		370716.7237		91444.35924		0.2466690964

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2024		4				4		360100		102767.6495		368863.1401		94333.13979		0.2557402178

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2025		5				5		360100		106364.5172		367018.8244		97315.33223		0.2651507927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2026		6				6		360100		110087.2753		365183.7303		100393.8745		0.2749133276

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2027		7				7		360100		113940.3299		363357.8116		103571.7978		0.2850407904

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2028		8				8		360100		117928.2415		361541.0226		106852.2302		0.2955466281

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2029		9				9		360100		122055.7299		359733.3174		110256.7329		0.3064957498

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2030		10				10		360100		126327.6805		357934.6509		113841.9011		0.3180521941

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2031		11				11		360100		130749.1493		356144.9776		117539.1219		0.3300316705

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2032		12				12		360100		135325.3695		354364.2527		121351.943		0.3424497311

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2033		13				13		360100		140061.7575		352592.4315		125284.025		0.3553225022

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2034		14				14		360100		144963.919		350829.4693		129339.1448		0.368666706

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2035		15				15		360100		150037.6561		349075.3219		133521.1997		0.3824996822

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2036		16				16		360100		155288.9741		347329.9453		137834.211		0.3968394113

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2037		17				17		360100		160724.0882		345593.2956		142282.3281		0.4117045379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2038		18				18		360100		166349.4313		343865.3291		146869.8324		0.4271143962

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2039		19				19		360100		172171.6614		342146.0025		151601.142		0.4430890347

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2040		20				20		360100		178197.6695		340435.2725		156480.8153		0.4596492431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2041		21				21		360100		184434.588		338733.0961		161513.5565		0.4768165802

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2042		22				22		360100		190889.7985		337039.4306		166704.2193		0.4946134017

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2043		23				23		360100		197570.9415		335354.2335		172057.8124		0.5130628906

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2044		24				24		360100		204485.9244		333677.4623		177579.5041		0.5321890872

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2045		25				25		360100		211642.9318		332009.075		183274.6275		0.5520169216

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2021		1				1		91000		24158.43406		93320.07121		22927.98182		0.2456918595

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2022		2				2		91000		25003.97925		92853.47085		23619.14271		0.2543700574

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2023		3				3		91000		25879.11853		92389.2035		24331.55932		0.2633593363

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2024		4				4		91000		26784.88768		91927.25748		25065.86239		0.2726706211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2025		5				5		91000		27722.35874		91467.62119		25822.7015		0.2823152189

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2026		6				6		91000		28692.6413		91010.28309		26602.7456		0.2923048331

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2027		7				7		91000		29696.88375		90555.23167		27428.92205		0.3028971551

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2028		8				8		91000		30736.27468		90102.45551		28280.1023		0.3138660555

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2029		9				9		91000		31812.04429		89651.94324		29156.50344		0.3252188675

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2030		10				10		91000		32925.46584		89203.68352		30058.87851		0.3369690278

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2031		11				11		91000		34077.85715		88757.6651		30988.00301		0.3491304438

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2032		12				12		91000		35270.58215		88313.87678		31944.67555		0.3617175093

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2033		13				13		91000		36505.05252		87872.30739		32929.71857		0.3747451221

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2034		14				14		91000		37782.72936		87432.94586		33943.97903		0.3882287014

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2035		15				15		91000		39105.12489		86995.78113		34988.32915		0.402184206

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2036		16				16		91000		40473.80426		86560.80222		36063.66717		0.4166281532

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2037		17				17		91000		41890.38741		86127.99821		37170.91808		0.4315776385

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2038		18				18		91000		43356.55097		85697.35822		38311.03449		0.4470503559

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2039		19				19		91000		44874.03025		85268.87143		39484.9974		0.4630646183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2040		20				20		91000		46444.62131		84842.52707		40693.81708		0.47963938

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2041		21				21		91000		48070.18305		84418.31443		41938.53391		0.4967942583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2042		22				22		91000		49752.63946		83996.22286		43220.21929		0.5145495573

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2043		23				23		91000		51493.98184		83576.24175		44539.9766		0.5329262918

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2044		24				24		91000		53296.27121		83158.36054		45898.9421		0.551946212

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2045		25				25		91000		55161.6407		82742.56874		47298.28594		0.5716318295

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2021		1				1		17000		5166.718846		8404.184037		2162.469243		0.2573086492

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2022		2				2		17000		5347.554005		8362.163117		2230.037983		0.266681952

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2023		3				3		17000		5534.718396		8320.352301		2299.606595		0.2763833203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2024		4				4		17000		5728.433539		8278.75054		2371.234802		0.2864242365

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2025		5				5		17000		5928.928713		8237.356787		2444.984109		0.2968165848

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2026		6				6		17000		6136.441218		8196.170003		2520.917853		0.3075726652

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2027		7				7		17000		6351.216661		8155.189153		2599.10126		0.3187052085

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2028		8				8		17000		6573.509244		8114.413207		2679.601501		0.3302273908

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2029		9				9		17000		6803.582068		8073.841141		2762.487753		0.3421528495

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2030		10				10		17000		7041.70744		8033.471936		2847.831251		0.3544956992

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2031		11				11		17000		7288.1672		7993.304576		2935.705358		0.3672705487

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2032		12				12		17000		7543.253052		7953.338053		3026.185622		0.3804925179

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2033		13				13		17000		7807.266909		7913.571363		3119.349845		0.394177256

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2034		14				14		17000		8080.521251		7874.003506		3215.278151		0.40834096

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2035		15				15		17000		8363.339495		7834.633488		3314.053049		0.4230003936

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2036		16				16		17000		8656.056377		7795.460321		3415.759513		0.4381729074

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2037		17				17		17000		8959.01835		7756.483019		3520.485048		0.4538764591

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2038		18				18		17000		9272.583993		7717.700604		3628.31977		0.4701296352

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2039		19				19		17000		9597.124432		7679.112101		3739.35648		0.4869516724

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2040		20				20		17000		9933.023787		7640.716541		3853.690751		0.504362481

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2041		21				21		17000		10280.67962		7602.512958		3971.421001		0.5223826678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2042		22				22		17000		10640.50341		7564.500393		4092.648586		0.5410335612

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2043		23				23		17000		11012.92103		7526.677891		4217.477884		0.5603372358

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2044		24				24		17000		11398.37326		7489.044502		4346.016386		0.5803165391

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2045		25				25		17000		11797.31633		7451.599279		4478.374788		0.6009951179





SolarNorcal Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2021		1				1		360100		92690.53182		318585.5378		76382.98983		0.239756614

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2022		2				2		360100		95934.70043		316992.6101		78903.07738		0.2489114095

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2023		3				3		360100		99292.41494		315407.6471		81502.13553		0.2584025349

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2024		4				4		360100		102767.6495		313830.6088		84182.67617		0.2682424015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2025		5				5		360100		106364.5172		312261.4558		86947.29152		0.2784438806

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2026		6				6		360100		110087.2753		310700.1485		89798.65662		0.2890203209

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2027		7				7		360100		113940.3299		309146.6478		92739.53206		0.2999855659

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2028		8				8		360100		117928.2415		307600.9145		95772.76673		0.3113539727

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2029		9				9		360100		122055.7299		306062.91		98901.30062		0.323140431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2030		10				10		360100		126327.6805		304532.5954		102128.1678		0.3353603829

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2031		11				11		360100		130749.1493		303009.9324		105456.4994		0.3480298437

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2032		12				12		360100		135325.3695		301494.8828		108889.5269		0.361165423

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2033		13				13		360100		140061.7575		299987.4083		112430.5849		0.3747843469

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2034		14				14		360100		144963.919		298487.4713		116083.1152		0.3889044812

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2035		15				15		360100		150037.6561		296995.034		119850.6695		0.4035443553

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2036		16				16		360100		155288.9741		295510.0588		123736.9134		0.4187231864

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2037		17				17		360100		160724.0882		294032.5085		127745.63		0.4344609059

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2038		18				18		360100		166349.4313		292562.3459		131880.7235		0.4507781856

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2039		19				19		360100		172171.6614		291099.5342		136146.2232		0.4676964654

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2040		20				20		360100		178197.6695		289644.0365		140546.2879		0.4852379823

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2041		21				21		360100		184434.588		288195.8164		145085.2093		0.5034257997

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2042		22				22		360100		190889.7985		286754.8373		149767.4171		0.5222838384

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2043		23				23		360100		197570.9415		285321.0631		154597.4829		0.5418369089

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2044		24				24		360100		204485.9244		283894.4578		159580.125		0.5621107443

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2045		25				25		360100		211642.9318		282474.9855		164720.2132		0.5831320351

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2021		1				1		91000		24158.43406		79349.66149		19381.47667		0.2442540561

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2022		2				2		91000		25003.97925		78952.91319		19988.5444		0.253170448

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2023		3				3		91000		25879.11853		78558.14862		20613.57286		0.2623989137

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2024		4				4		91000		26784.88768		78165.35788		21257.09844		0.2719503757

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2025		5				5		91000		27722.35874		77774.53109		21919.67354		0.2818361388

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2026		6				6		91000		28692.6413		77385.65843		22601.86704		0.2920679037

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2027		7				7		91000		29696.88375		76998.73014		23304.26475		0.3026577803

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2028		8				8		91000		30736.27468		76613.73649		24027.47		0.3136183026

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2029		9				9		91000		31812.04429		76230.66781		24772.10406		0.3249624432

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2030		10				10		91000		32925.46584		75849.51447		25538.80676		0.3367036288

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2031		11				11		91000		34077.85715		75470.26689		26328.237		0.3488557558

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2032		12				12		91000		35270.58215		75092.91556		27141.07331		0.3614332072

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2033		13				13		91000		36505.05252		74717.45098		27978.01448		0.3744508695

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2034		14				14		91000		37782.72936		74343.86373		28839.78014		0.3879241499

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2035		15				15		91000		39105.12489		73972.14441		29727.11134		0.4018689951

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2036		16				16		91000		40473.80426		73602.28369		30640.77128		0.41630191

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2037		17				17		91000		41890.38741		73234.27227		31581.54588		0.4312399768

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2038		18				18		91000		43356.55097		72868.10091		32550.24451		0.446700876

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2039		19				19		91000		44874.03025		72503.7604		33547.70068		0.4627029067

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2040		20				20		91000		46444.62131		72141.2416		34574.77276		0.4792650084

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2041		21				21		91000		48070.18305		71780.53539		35632.34471		0.4964067837

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2042		22				22		91000		49752.63946		71421.63272		36721.32684		0.5141485211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2043		23				23		91000		51493.98184		71064.52455		37842.65662		0.5325112194

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2044		24				24		91000		53296.27121		70709.20193		38997.29949		0.551516612

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2045		25				25		91000		55161.6407		70355.65592		40186.24965		0.5711871935

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2021		1				1		17000		5166.718846		15420.56		3958.784748		0.2567212052

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2022		2				2		17000		5347.554005		15343.4572		4082.494224		0.2660739474

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2023		3				3		17000		5534.718396		15266.73991		4209.865141		0.2757540356

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2024		4				4		17000		5728.433539		15190.40621		4341.006843		0.2857729268

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2025		5				5		17000		5928.928713		15114.45418		4476.031934		0.2961424792

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2026		6				6		17000		6136.441218		15038.88191		4615.056376		0.306874966

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2027		7				7		17000		6351.216661		14963.6875		4758.199587		0.3179830898

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2028		8				8		17000		6573.509244		14888.86907		4905.584549		0.329479998

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2029		9				9		17000		6803.582068		14814.42472		5057.33791		0.3413792979

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2030		10				10		17000		7041.70744		14740.3526		5213.590092		0.3536950733

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2031		11				11		17000		7288.1672		14666.65083		5374.475411		0.3664419009

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2032		12				12		17000		7543.253052		14593.31758		5540.132184		0.3796348674

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2033		13				13		17000		7807.266909		14520.35099		5710.702856		0.3932895878

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2034		14				14		17000		8080.521251		14447.74924		5886.334116		0.4074222234

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2035		15				15		17000		8363.339495		14375.51049		6067.177032		0.4220495012

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2036		16				16		17000		8656.056377		14303.63294		6253.387172		0.4371887337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2037		17				17		17000		8959.01835		14232.11477		6445.124746		0.4528578394

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2038		18				18		17000		9272.583993		14160.9542		6642.554742		0.4690753638

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2039		19				19		17000		9597.124432		14090.14943		6845.847068		0.4858605015

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2040		20				20		17000		9933.023787		14019.69868		7055.176696		0.5032331191

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2041		21				21		17000		10280.67962		13949.60019		7270.723819		0.5212137782

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2042		22				22		17000		10640.50341		13879.85219		7492.674002		0.5398237605

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2043		23				23		17000		11012.92103		13810.45293		7721.218346		0.5590850921

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2044		24				24		17000		11398.37326		13741.40066		7956.553648		0.5790205703

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2045		25				25		17000		11797.31633		13672.69366		8198.882575		0.5996537903





Cal Solar Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2021		1				1		360100		92690.53182		313327.2564		75347.95299		0.2404768543

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2022		2				2		360100		95934.70043		311760.6201		77835.24782		0.2496635008

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2023		3				3		360100		99292.41494		310201.817		80400.5448		0.259187859

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2024		4				4		360100		102767.6495		308650.8079		83046.32693		0.2690623993

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2025		5				5		360100		106364.5172		307107.5539		85775.1566		0.2793000547

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2026		6				6		360100		110087.2753		305572.0161		88589.67819		0.2899142379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2027		7				7		360100		113940.3299		304044.156		91492.62068		0.3009188595

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2028		8				8		360100		117928.2415		302523.9353		94486.80043		0.3123283463

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2029		9				9		360100		122055.7299		301011.3156		97575.12391		0.3241576607

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2030		10				10		360100		126327.6805		299506.259		100760.5907		0.3364223206

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2031		11				11		360100		130749.1493		298008.7277		104046.2964		0.3491384202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2032		12				12		360100		135325.3695		296518.6841		107435.4358		0.3623226513

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2033		13				13		360100		140061.7575		295036.0906		110931.3059		0.3759923259

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2034		14				14		360100		144963.919		293560.9102		114537.3097		0.3901653992

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2035		15				15		360100		150037.6561		292093.1056		118256.9589		0.4048604935

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2036		16				16		360100		155288.9741		290632.6401		122093.878		0.4200969234

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2037		17				17		360100		160724.0882		289179.4769		126051.8075		0.4358947214

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2038		18				18		360100		166349.4313		287733.5795		130134.6082		0.4522746646

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2039		19				19		360100		172171.6614		286294.9116		134346.2644		0.4692583029

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2040		20				20		360100		178197.6695		284863.4371		138690.8884		0.4868679876

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2041		21				21		360100		184434.588		283439.1199		143172.7244		0.5051269015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2042		22				22		360100		190889.7985		282021.9243		147796.153		0.5240590899

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2043		23				23		360100		197570.9415		280611.8147		152565.6951		0.5436894927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2044		24				24		360100		204485.9244		279208.7556		157486.0172		0.564043978

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2045		25				25		360100		211642.9318		277812.7118		162561.9352		0.585149377

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2021		1				1		91000		24158.43406		86164.99551		21044.14749		0.2442308198

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2022		2				2		91000		25003.97925		85734.17053		21703.2965		0.2531463985

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2023		3				3		91000		25879.11853		85305.49968		22381.94709		0.2623740224

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2024		4				4		91000		26784.88768		84878.97218		23080.68168		0.2719246132

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2025		5				5		91000		27722.35874		84454.57732		23800.10007		0.2818094747

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2026		6				6		91000		28692.6413		84032.30443		24540.81992		0.2920403063

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2027		7				7		91000		29696.88375		83612.14291		25303.47734		0.302629217

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2028		8				8		91000		30736.27468		83194.08219		26088.72738		0.3135887396

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2029		9				9		91000		31812.04429		82778.11178		26897.24463		0.3249318455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2030		10				10		91000		32925.46584		82364.22123		27729.7238		0.3366719601

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2031		11				11		91000		34077.85715		81952.40012		28586.88032		0.3488229787

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2032		12				12		91000		35270.58215		81542.63812		29469.45095		0.3613992829

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2033		13				13		91000		36505.05252		81134.92493		30378.1944		0.3744157578

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2034		14				14		91000		37782.72936		80729.2503		31313.89205		0.3878878094

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2035		15				15		91000		39105.12489		80325.60405		32277.34854		0.4018313827

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2036		16				16		91000		40473.80426		79923.97603		33269.39252		0.4162629811

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2037		17				17		91000		41890.38741		79524.35615		34290.87736		0.4311996854

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2038		18				18		91000		43356.55097		79126.73437		35342.68185		0.4466591744

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2039		19				19		91000		44874.03025		78731.1007		36425.71101		0.4626597455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2040		20				20		91000		46444.62131		78337.4452		37540.89686		0.4792203366

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2041		21				21		91000		48070.18305		77945.75797		38689.19917		0.4963605484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2042		22				22		91000		49752.63946		77556.02918		39871.60638		0.5141006676

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2043		23				23		91000		51493.98184		77168.24903		41089.13637		0.532461691

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2044		24				24		91000		53296.27121		76782.40779		42342.8374		0.5514653501

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2045		25				25		91000		55161.6407		76398.49575		43633.78897		0.5711341374

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2021		1				1		17000		5166.718846		15364.78137		3862.956941		0.2514163299

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2022		2				2		17000		5347.554005		15287.95746		3983.787956		0.2605834014

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2023		3				3		17000		5534.718396		15211.51767		4108.194664		0.2700713205

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2024		4				4		17000		5728.433539		15135.46008		4236.283852		0.2798913167

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2025		5				5		17000		5928.928713		15059.78278		4368.165488		0.2900550128

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2026		6				6		17000		6136.441218		14984.48387		4503.952821		0.3005744382

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2027		7				7		17000		6351.216661		14909.56145		4643.762478		0.3114620436

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2028		8				8		17000		6573.509244		14835.01364		4787.714562		0.3227307151

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2029		9				9		17000		6803.582068		14760.83858		4935.932757		0.3343937901

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2030		10				10		17000		7041.70744		14687.03438		5088.544436		0.3464650728

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2031		11				11		17000		7288.1672		14613.59921		5245.680772		0.3589588503

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2032		12				12		17000		7543.253052		14540.53121		5407.476846		0.3718899101

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2033		13				13		17000		7807.266909		14467.82856		5574.07177		0.3852735569

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2034		14				14		17000		8080.521251		14395.48942		5745.608803		0.3991256314

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2035		15				15		17000		8363.339495		14323.51197		5922.235476		0.4134625285

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2036		16				16		17000		8656.056377		14251.89441		6104.10372		0.428301217

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2037		17				17		17000		8959.01835		14180.63494		6291.369997		0.4436592596

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2038		18				18		17000		9272.583993		14109.73176		6484.195434		0.4595548337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2039		19				19		17000		9597.124432		14039.1831		6682.745962		0.4760067529

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2040		20				20		17000		9933.023787		13968.98719		6887.192463		0.4930344892

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2041		21				21		17000		10280.67962		13899.14225		7097.710913		0.5106581964

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2042		22				22		17000		10640.50341		13829.64654		7314.482536		0.5288987332

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2043		23				23		17000		11012.92103		13760.49831		7537.693961		0.5477776889

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2044		24				24		17000		11398.37326		13691.69582		7767.537382		0.567317408

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2045		25				25		17000		11797.31633		13623.23734		8004.210724		0.5875410173





Brighton Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2021		1				1		360100		92690.53182		296802.3165		72670.40998		0.2448444838

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2022		2				2		360100		95934.70043		295318.3049		75071.80453		0.2542064047

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2023		3				3		360100		99292.41494		293841.7134		77548.66948		0.2639130728

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2024		4				4		360100		102767.6495		292372.5048		80103.41215		0.2739772408

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2025		5				5		360100		106364.5172		290910.6423		82738.51702		0.2844121355

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2026		6				6		360100		110087.2753		289456.0891		85456.54823		0.2952314754

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2027		7				7		360100		113940.3299		288008.8086		88260.15214		0.3064494887

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2028		8				8		360100		117928.2415		286568.7646		91152.05998		0.3180809329

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2029		9				9		360100		122055.7299		285135.9208		94135.09063		0.3301411144

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2030		10				10		360100		126327.6805		283710.2412		97212.15338		0.3426459087

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2031		11				11		360100		130749.1493		282291.69		100386.2509		0.355611782

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2032		12				12		360100		135325.3695		280880.2315		103660.4823		0.3690558134

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2033		13				13		360100		140061.7575		279475.8304		107038.0461		0.3829957172

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2034		14				14		360100		144963.919		278078.4512		110522.2436		0.3974498675

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2035		15				15		360100		150037.6561		276688.0589		114116.4821		0.4124373221

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2036		16				16		360100		155288.9741		275304.6187		117824.2784		0.4279778485

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2037		17				17		360100		160724.0882		273928.0956		121640.7381		0.4440608324

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2038		18				18		360100		166349.4313		272558.4551		125368.8384		0.4599704616

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2039		19				19		360100		172171.6614		271195.6628		129207.6284		0.4764369277

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2040		20				20		360100		178197.6695		269839.6845		133160.412		0.4934797202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2041		21				21		360100		184434.588		268490.4861		137230.5915		0.5111190104

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2042		22				22		360100		190889.7985		267148.0336		141421.6708		0.5293756758

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2043		23				23		360100		197570.9415		265812.2935		145737.2582		0.5482713244

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2044		24				24		360100		204485.9244		264483.232		150181.0695		0.5678283208

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2045		25				25		360100		211642.9318		263160.8158		154756.9315		0.588069812

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2021		1				1		91000		24158.43406		83014.66039		20252.36077		0.2439612554

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2022		2				2		91000		25003.97925		82599.58708		20886.74278		0.2528673994

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2023		3				3		91000		25879.11853		82186.58915		21539.89345		0.2620852583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2024		4				4		91000		26784.88768		81775.6562		22212.37333		0.2716257424

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2025		5				5		91000		27722.35874		81366.77792		22904.75965		0.2815001434

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2026		6				6		91000		28692.6413		80959.94403		23617.64689		0.2917201484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2027		7				7		91000		29696.88375		80555.14431		24351.64722		0.3022978536

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2028		8				8		91000		30736.27468		80152.36859		25107.39109		0.3132457785

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2029		9				9		91000		31812.04429		79751.60675		25885.52775		0.3245768807

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2030		10				10		91000		32925.46584		79352.84871		26686.72579		0.3363045715

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2031		11				11		91000		34077.85715		78956.08447		27511.67374		0.3484427315

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2032		12				12		91000		35270.58215		78561.30405		28361.08069		0.3610057271

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2033		13				13		91000		36505.05252		78168.49753		29235.67685		0.3740084276

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2034		14				14		91000		37782.72936		77777.65504		30136.2142		0.3874662226

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2035		15				15		91000		39105.12489		77388.76677		31063.46716		0.4013950403

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2036		16				16		91000		40473.80426		77001.82293		32018.23324		0.4158113668

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2037		17				17		91000		41890.38741		76616.81382		33001.33372		0.4307322646

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2038		18				18		91000		43356.55097		76233.72975		34013.6144		0.4461753939

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2039		19				19		91000		44874.03025		75852.5611		35055.94626		0.4621590326

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2040		20				20		91000		46444.62131		75473.29829		36129.2263		0.4787020988

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2041		21				21		91000		48070.18305		75095.9318		37234.37822		0.4958241722

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2042		22				22		91000		49752.63946		74720.45214		38372.35332		0.5135455183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2043		23				23		91000		51493.98184		74346.84988		39544.13123		0.5318871114

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2044		24				24		91000		53296.27121		73975.11563		40750.7208		0.5508706603

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2045		25				25		91000		55161.6407		73605.24005		41993.16097		0.5705186334

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2021		1				1		17000		5166.718846		12889.95209		3253.201432		0.2523827404

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2022		2				2		17000		5347.554005		12825.50233		3354.941537		0.2615836363

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2023		3				3		17000		5534.718396		12761.37482		3459.692473		0.2711065636

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2024		4				4		17000		5728.433539		12697.56794		3567.544158		0.2809627933

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2025		5				5		17000		5928.928713		12634.0801		3678.589187		0.2911639911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2026		6				6		17000		6136.441218		12570.9097		3792.922918		0.3017222308

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2027		7				7		17000		6351.216661		12508.05515		3910.643555		0.3126500089

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2028		8				8		17000		6573.509244		12445.51488		4031.852225		0.3239602592

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2029		9				9		17000		6803.582068		12383.2873		4156.653076		0.3356663682

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2030		10				10		17000		7041.70744		12321.37087		4285.153358		0.3477821911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2031		11				11		17000		7288.1672		12259.76401		4417.46352		0.3603220678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2032		12				12		17000		7543.253052		12198.46519		4553.697306		0.3733008402

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2033		13				13		17000		7807.266909		12137.47287		4693.971849		0.3867338696

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2034		14				14		17000		8080.521251		12076.7855		4838.407778		0.400637055

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2035		15				15		17000		8363.339495		12016.40158		4987.129318		0.415026852

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2036		16				16		17000		8656.056377		11956.31957		5140.264397		0.4299202918

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2037		17				17		17000		8959.01835		11896.53797		5297.94476		0.445335002

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2038		18				18		17000		9272.583993		11837.05528		5460.306081		0.4612892271

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2039		19				19		17000		9597.124432		11777.87		5627.488077		0.47780185

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2040		20				20		17000		9933.023787		11718.98065		5799.634634		0.4948924148

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2041		21				21		17000		10280.67962		11660.38575		5976.893929		0.5125811493

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2042		22				22		17000		10640.50341		11602.08382		6159.418556		0.5308889895

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2043		23				23		17000		11012.92103		11544.0734		6347.365661		0.5498376041

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2044		24				24		17000		11398.37326		11486.35304		6540.897077		0.5694494203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2045		25				25		17000		11797.31633		11428.92127		6740.179461		0.58974765






Financial Modeling Results — PPA

SunWorks

Community Center

Fire Station 89
Fire Station 88
TOTAL

SolarNorcal

Community Center
Fire Station 89
Fire Station 88
TOTAL

Brighton Energy

Community Center
Fire Station 89
Fire Station 88
TOTAL

Proposed

ol o PPA Rate First Year
olarCapacty  ¢/\Wh)  Net Benefit
(kw-DC)
62 $ 0181 $ 6,037
6 Did not propose n/a
287 $ 24,197
; 'I”°lc°°sed. PPA Rate First Year
olarCapacty  ¢/\Wh)  Net Benefit
(kw-DC)
205 $ 0198 $ 13303
50 $ 0237 $ 576
10 $ 0264 $ (112)
266 $ 13,766
Proposed i
Solar ¢ . PPA Rate First Year
olar Capacity ($/kWh) Net Benefit
(kw-DC)
55 $ 0191 $ 4397
9 $ 0189 $ 817
262 $ 16,149

Life Cycle Net

Benefit
$ 1,619,301
$ 444,828
n/a
$ 2,064,129

Life Cycle Net
Benefit

1,397,867
272,704
50,182
1,720,753

B A

Life Cycle Net
Benefit

1,282,378
374,368
62,685
1,719,431

$H A n A

Ele

* Pricing for 25-year 0% escalation rate

 SunWorks proposes the lowest PPA rate in conjunction with the
highest estimated production, resulting in the largest overall net
benefit

e (Cal Solar did not propose a PPA

25-Year Cumulative Net Benefit
PPA

$2,500000

$2,064,129

$2,000,000
$1,720,753

$1,676,620

$1,500000

$1,000,000

$500,000
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Tables for PPT



												First Year  Values								Life Cycle Values

								Proposer		Proposed Solar Capacity (kW-DC)		First Year Solar Production (kWh)		First Year Usage Offset		First Year Utility Savings before costs [1]		First Year Bill Offset Percent		Life Cycle Solar Production (kWh)		Life Cycle  Usage Offset		Life Cycle  Utility Savings before Costs [1] 		Life Cycle Bill Offset Percent

								SunWorks		287		476,176		102%		$111,026		91%		11,216,782		96%		$4,138,327		87%

								Solar Norcal		266		413,356		88%		$99,723		82%		9,736,988		83%		$3,745,548		79%

								Cal Solar		261		414,857		89%		$100,255		82%		9,772,352		84%		$3,765,095		79%

								Brighton Energy		262		392,707		84%		$96,176		79%		9,250,585		79%		$3,604,540		76%

								[1] Utility bill savings or revenue generated by the installed systems (either first year or life cycle) before considering project costs.



								SunWorks		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit

								Community Center		219		$   0.181		$   18,160		$   1,619,301

								Fire Station 89		62		$   0.181		$   6,037		$   444,828

								Fire Station 88		6		Did not propose		n/a		n/a

								TOTAL		287				$   24,197		$   2,064,129





								SolarNorcal		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit

								Community Center		205		$   0.198		$   13,303		$   1,397,867

								Fire Station 89		50		$   0.237		$   576		$   272,704

								Fire Station 88		10		$   0.264		$   (112)		$   50,182

								TOTAL		266				$   13,766		$   1,720,753





								Brighton Energy		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit

								Community Center		198		$   0.208		$   10,936		$   1,282,378

								Fire Station 89		55		$   0.191		$   4,397		$   374,368

								Fire Station 88		9		$   0.189		$   817		$   62,685

								TOTAL		262				$   16,149		$   1,719,431









Summary



				Proposer		Model System Size (kW)		Gross Usage Yr 1 (kWh)		Gross Usage LC (kWh)		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production (kWh)		Model LC Production (kWH)		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC

				Sunworks		287		468,100		11,702,500		$   122,016		$   4,752,493		476,176		11,216,782		101.73%		95.85%		$   111,026		$   4,138,327		$   - 0		$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,214.52		$   2,633,112		12376.0511213606		7		1039588.29419429		0		100565		1140153.29419429		2998173.32346771

				SolarNorcal		266		468,100		11,702,500		$   122,016		$   4,752,493		413,356		9,736,988		88.31%		83.20%		$   99,723		$   3,745,548		$   - 0		$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,419.69		$   2,510,128		10157.7661956326		7		853252.360433141		0		91950		945202.360433141		2800345.77825386

				Cal Solar		261		468,100		11,702,500		$   122,016		$   4,752,493		414,857		9,772,352		88.63%		83.51%		$   100,255		$   3,765,095		$   - 0		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,588.87		$   2,388,506		8500		10		1020000		200600		64875		1285475		2479619.993914

				Brighton Energy		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		$   96,176		$   3,604,540

		Min Year				1		1		1		1		1		1		1						1		1																																																				1

		Max Year				1		1		25		1		25		1		25						1		25																				5%																																10		through year

		Col Ref				J		P		P		Q		Q		R		R						S		S																				20																		2.96%		84												R						2.96%		84										1.00%		12

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Sunworks Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		Approx LC O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		219		360,100		9,002,500		92,691		3,610,283		374,452		8,820,570		103.99%		97.98%		85,936		3,215,825		$   0.1810		$   67,776		$   1,596,523		$   18,160		$   1,619,301		$   7.29		$612,000		$12,067		$60,335		$982,169		$2,233,655																$8,076		7		$678,343		0		$60,335		$738,678		$2,477,147		3,661,381		$662,710		$397,800		$5,249		7		$440,923		$36,201		$1,139,834		$2,075,991		$54,375		12		$652,506		$60,335		$712,841		$2,502,984

		System 2		Fire Station 89		62		91,000		2,275,000		24,158		940,968		93,320		2,198,243		102.55%		96.63%		22,928		842,709		$   0.1810		$   16,891		$   397,882		$   6,037		$   444,828		$   6.46		$293,515		$5,028		$25,140		$471,048		$371,661																$3,873		7		$325,333		0		$25,140		$350,473		$492,236		912,481		$165,159		$190,785		$2,517		7		$211,466		$15,084		$391,710		$451,000		$26,078		12		$312,941		$25,140		$338,081		$504,628

		System 3		Fire Station 88		6		17,000		425,000		5,167		201,243		8,404		197,969		49.44%		46.58%		2,162		79,792		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,400		$3,018		$15,090		$51,997		$27,795																$428		7		$35,912		0		$15,090		$51,002		$28,790		82,176		ERROR:#N/A		$21,060		$278		7		$23,343		$9,054		$32,397		$47,395		$2,879		12		$34,544		$15,090		$49,634		$30,158

				Total		287		468,100		11,702,500		122,016		4,752,493		476,176		11,216,782		101.73%		95.85%		111,026		4,138,327				$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,215		$2,633,112																$12,376		7		$1,039,588		$0		$100,565		$1,140,153		$2,998,173		4,656,038		$827,869		$609,645		$8,044		7		$675,732		$60,339		$1,563,940		$2,574,386		$83,333		12		$999,991		$100,565		$1,100,556		$3,037,770



																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		SolarNorcal Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		205		360,100		9,002,500		92,691		3,610,283		318,586		7,504,585		88.47%		83.36%		76,383		2,883,775		$   0.1980		$   63,080		$   1,485,908		$   13,303		$   1,397,867		$   7.23		$574,601		$14,365		$71,825		$922,149		$1,961,626																$7,582		7		$636,890		0		$71,825		$708,715		$2,175,060		3,115,121		$616,794		$373,491		$4,928		7		$413,978		$43,095		$1,073,867		$1,809,908		$51,053		12		$612,631		$71,825		$684,456		$2,199,319

		System 2		Fire Station 89		50		91,000		2,275,000		24,158		940,968		79,350		1,869,157		87.20%		82.16%		19,381		715,694		$   0.2370		$   18,806		$   442,990		$   576		$   272,704		$   8.79		$161,169		$4,025		$20,125		$258,652		$457,042																$2,127		7		$178,640		0		$20,125		$198,765		$516,929		775,879		$183,883		$104,760		$1,382		7		$116,116		$12,075		$312,074		$403,620		$14,320		12		$171,836		$20,125		$191,961		$523,733

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,421		363,246		90.71%		85.47%		3,959		146,079		$   0.2640		$   4,071		$   95,897		$   (112)		$   50,182		$   9.51		$34,033		$0		$0		$54,618		$91,461																$449		7		$37,722		0		$0		$37,722		$108,357		150,782		$39,806		$22,121		$292		7		$24,519		$0		$64,326		$81,753		$3,024		12		$36,285		$0		$36,285		$109,793

				Total		266		468,100		11,702,500		122,016		4,752,493		413,356		9,736,988		88.31%		83.20%		99,723		3,745,548				$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,420		$2,510,128																$10,158		7		$853,252		$0		$91,950		$945,202		$2,800,346		4,041,782		$   840,484		$500,372		$10,158		7		$554,614		$55,170		$1,450,268		$2,295,280		$68,396		12		$820,753		$91,950		$912,703		$2,832,845

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Cal Solar Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC																				Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		197		360,100		9,002,500		92,691		3,610,283		313,327		7,380,722		87.01%		81.99%		75,348		2,845,417		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$615,777		$12,000		$72,000.00		$988,231		$1,857,187		$6,099		10		$731,880		$151,506		$45,000		$928,386		$1,917,031		$8,125		7		$682,529		0		$72,000		$754,529		$2,090,888																				$54,711		12		$656,532		$60,000		$716,532		$2,128,885

		System 2		Fire Station 89		54		91,000		2,275,000		24,158		940,968		86,165		2,029,698		94.69%		89.22%		21,044		777,092		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$208,995		$3,300		$19,800.00		$335,406		$441,686		$2,061		10		$247,320		$41,664		$12,375		$301,359		$475,733		$2,758		7		$231,651		0		$19,800		$251,451		$525,641																				$18,569		12		$222,827		$16,500		$239,327		$537,765

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,365		361,932		90.38%		85.16%		3,863		142,586		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,995		$2,000		$12,000.00		$52,952		$89,634		$340		10		$40,800		$7,429		$7,500		$55,729		$86,856		$435		7		$36,572		0		$12,000		$48,572		$94,014																				$2,932		12		$35,179		$10,000		$45,179		$97,407

				Total		261		468,100		11,702,500		122,016		4,752,493		414,857		9,772,352		88.63%		83.51%		100,255		3,765,095				ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,589		$2,388,506		$8,500		10		$1,020,000		$200,600		$64,875		$1,285,475		$2,479,620		$11,318		7		$950,752		$0		$103,800		$1,054,552		$2,710,543																				$76,212		12		$914,539		$86,500		$1,001,039		$2,764,056

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Brighton Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		198		360,100		9,002,500		92,691		3,610,283		296,802		6,991,461		82.42%		77.66%		72,670		2,736,602		$   0.2080		$   61,735		$   1,454,224		$   10,936		$   1,282,378		$   7.34		$514,800		$10,941		$54,704		$826,178		$1,910,424																$6,793		7		$570,606		0		$54,704		$625,310		$2,111,292		3,115,121		$647,945		$334,620		$4,415		7		$370,894		$32,822		$1,051,661		$1,684,940		$45,739		12		$548,872		$54,704		$603,576		$2,133,026

		System 2		Fire Station 89		55		91,000		2,275,000		24,158		940,968		83,015		1,955,489		91.22%		85.96%		20,252		747,866		$   0.1910		$   15,856		$   373,498		$   4,397		$   374,368		$   6.74		$144,040		$3,061		$15,306		$231,163		$516,703																$1,901		7		$159,654		0		$15,306		$174,960		$572,906		775,879		$148,193		$93,626		$1,235		7		$103,775		$9,184		$261,152		$486,714		$12,798		12		$153,573		$15,306		$168,879		$578,987

		System 3		Fire Station 88		9		17,000		425,000		5,167		201,243		12,890		303,635		75.82%		71.44%		3,253		120,072		$   0.1890		$   2,436		$   57,387		$   817		$   62,685		$   6.44		$23,166		$492		$2,462		$37,178		$82,894																$306		7		$25,677		0		$2,462		$28,139		$91,933		150,782		$28,498		$15,058		$199		7		$16,690		$1,477		$46,665		$73,407		$2,058		12		$24,699		$2,462		$27,161		$92,911

				Total		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		96,176		3,604,540				$   80,027		$   1,885,109		$   16,149		$   1,719,431		$   7.19		$682,006		$14,494		$72,471		$1,094,519		$2,510,022																$8,999		7		$755,938		$0		$72,471		$828,409		$2,776,131		4,041,782		$   824,636		$443,304		$8,999		7		$491,360		$43,483		$1,359,478		$2,245,062		$60,595		12		$727,145		$72,471		$799,616		$2,804,924





PPA Only Annual

		2.96%		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

		84		S		S		S		R		R		R		25		25		25		25		25		25		25		25		25

																0.181		0.181		ERROR:#N/A		$   612,000		$   293,515		$   32,400		$   2,413		$   1,006		$   604														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		64,462		16,065		ERROR:#N/A		0		0		0		0		0		0		53,077		14,923		0		68,000		496,016				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		64,140		15,985		ERROR:#N/A		0		0		0		0		0		0		57,212		15,960		0		73,172		569,188				11		$   496,016		$   371,203		$   369,486

		13		125,284		32,930		3,119		352,592		87,872		7,914		63,819		15,905		ERROR:#N/A		0		0		0		0		0		0		61,465		17,025		0		78,490		647,678				12		$   569,188		$   431,428		$   428,608

		14		129,339		33,944		3,215		350,829		87,433		7,874		63,500		15,825		ERROR:#N/A		0		0		0		0		0		0		65,839		18,119		0		83,958		731,636				13		$   647,678		$   496,608		$   492,509

		15		133,521		34,988		3,314		349,075		86,996		7,835		63,183		15,746		ERROR:#N/A		0		0		0		0		0		0		70,339		19,242		0		89,581		821,216				14		$   731,636		$   566,883		$   561,325

		16		137,834		36,064		3,416		347,330		86,561		7,795		62,867		15,668		ERROR:#N/A		0		0		0		0		0		0		74,967		20,396		0		95,364		916,580				15		$   821,216		$   642,396		$   635,194

		17		142,282		37,171		3,520		345,593		86,128		7,756		62,552		15,589		ERROR:#N/A		0		0		0		0		0		0		79,730		21,582		0		101,312		1,017,892				16		$   916,580		$   723,297		$   714,261

		18		146,870		38,311		3,628		343,865		85,697		7,718		62,240		15,511		ERROR:#N/A		0		0		0		0		0		0		84,630		22,800		0		107,430		1,125,322				17		$   1,017,892		$   809,737		$   798,664

		19		151,601		39,485		3,739		342,146		85,269		7,679		61,928		15,434		ERROR:#N/A		0		0		0		0		0		0		89,673		24,051		0		113,724		1,239,046				18		$   1,125,322		$   901,875		$   888,348

		20		156,481		40,694		3,854		340,435		84,843		7,641		61,619		15,356		ERROR:#N/A		0		0		0		0		0		0		94,862		25,337		0		120,199		1,359,245				19		$   1,239,046		$   999,873		$   983,456

		21		161,514		41,939		3,971		338,733		84,418		7,603		61,311		15,280		ERROR:#N/A		0		0		0		0		0		0		100,203		26,659		0		126,862		1,486,107				20		$   1,359,245		$   1,103,902		$   1,084,136

		22		166,704		43,220		4,093		337,039		83,996		7,565		61,004		15,203		ERROR:#N/A		0		0		0		0		0		0		105,700		28,017		0		133,717		1,619,824				21		$   1,486,107		$   1,214,132		$   1,190,541

		23		172,058		44,540		4,217		335,354		83,576		7,527		60,699		15,127		ERROR:#N/A		0		0		0		0		0		0		111,359		29,413		0		140,771		1,760,595				22		$   1,619,824		$   1,330,745		$   1,302,827

		24		177,580		45,899		4,346		333,677		83,158		7,489		60,396		15,052		ERROR:#N/A		0		0		0		0		0		0		117,184		30,847		0		148,031		1,908,626				23		$   1,760,595		$   1,453,925		$   1,421,157

		25		183,275		47,298		4,478		332,009		82,743		7,452		60,094		14,976		ERROR:#N/A		0		0		0		0		0		0		123,181		32,322		0		155,503		2,064,129				24		$   1,908,626		$   1,583,862		$   1,545,698

																																														25		$   2,064,129		$   1,720,753		$   1,676,620

																0.198		0.237		0.264		$   574,601		$   161,169		$   34,033		$   2,873		$   805		$   - 0

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		59,996		17,886		3,872		0		0		0		0		0		0		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		59,696		17,797		3,853		0		0		0		0		0		0		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		59,398		17,708		3,833		0		0		0		0		0		0		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		59,101		17,619		3,814		0		0		0		0		0		0		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		58,805		17,531		3,795		0		0		0		0		0		0		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		58,511		17,444		3,776		0		0		0		0		0		0		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		58,218		17,357		3,757		0		0		0		0		0		0		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		57,927		17,270		3,738		0		0		0		0		0		0		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		57,638		17,183		3,720		0		0		0		0		0		0		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		57,350		17,097		3,701		0		0		0		0		0		0		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		57,063		17,012		3,683		0		0		0		0		0		0		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		56,777		16,927		3,664		0		0		0		0		0		0		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		56,494		16,842		3,646		0		0		0		0		0		0		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		56,211		16,758		3,628		0		0		0		0		0		0		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		55,930		16,674		3,610		0		0		0		0		0		0		108,790		23,512		4,589		136,891		1,720,753



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		55,894		18,713		3,237		0		0		0		0		0		0		44,492		8,799		1,181		54,472		369,486

		12		103,660		28,361		4,554		280,880		78,561		12,198		55,614		18,619		3,220		0		0		0		0		0		0		48,046		9,742		1,333		59,122		428,608

		13		107,038		29,236		4,694		279,476		78,168		12,137		55,336		18,526		3,204		0		0		0		0		0		0		51,702		10,710		1,490		63,901		492,509

		14		110,522		30,136		4,838		278,078		77,778		12,077		55,060		18,433		3,188		0		0		0		0		0		0		55,463		11,703		1,650		68,816		561,325

		15		114,116		31,063		4,987		276,688		77,389		12,016		54,784		18,341		3,172		0		0		0		0		0		0		59,332		12,722		1,815		73,869		635,194

		16		117,824		32,018		5,140		275,305		77,002		11,956		54,510		18,249		3,156		0		0		0		0		0		0		63,314		13,769		1,984		79,067		714,261

		17		121,641		33,001		5,298		273,928		76,617		11,897		54,238		18,158		3,141		0		0		0		0		0		0		67,403		14,843		2,157		84,403		798,664

		18		125,369		34,014		5,460		272,558		76,234		11,837		53,967		18,067		3,125		0		0		0		0		0		0		71,402		15,946		2,335		89,684		888,348

		19		129,208		35,056		5,627		271,196		75,853		11,778		53,697		17,977		3,109		0		0		0		0		0		0		75,511		17,079		2,518		95,108		983,456

		20		133,160		36,129		5,800		269,840		75,473		11,719		53,428		17,887		3,094		0		0		0		0		0		0		79,732		18,242		2,706		100,680		1,084,136

		21		137,231		37,234		5,977		268,490		75,096		11,660		53,161		17,798		3,078		0		0		0		0		0		0		84,069		19,437		2,899		106,405		1,190,541

		22		141,422		38,372		6,159		267,148		74,720		11,602		52,895		17,709		3,063		0		0		0		0		0		0		88,526		20,664		3,096		112,286		1,302,827

		23		145,737		39,544		6,347		265,812		74,347		11,544		52,631		17,620		3,048		0		0		0		0		0		0		93,106		21,924		3,300		118,330		1,421,157

		24		150,181		40,751		6,541		264,483		73,975		11,486		52,368		17,532		3,032		0		0		0		0		0		0		97,813		23,219		3,508		124,541		1,545,698

		25		154,757		41,993		6,740		263,161		73,605		11,429		52,106		17,444		3,017		0		0		0		0		0		0		102,651		24,549		3,723		130,923		1,676,620
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		54,375		26,078		2,879		2,413		1,006		604		29,147		-4,156		-1,320		23,671		23,671				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		54,375		26,078		2,879		2,413		1,006		604		31,857		-3,465		-1,252		27,140		50,811				1		$   23,671		$   27,649		$   31,903

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		54,375		26,078		2,879		2,413		1,006		604		34,656		-2,752		-1,183		30,720		81,531				2		$   50,811		$   58,549		$   66,943

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		54,375		26,078		2,879		2,413		1,006		604		37,544		-2,018		-1,111		34,415		115,946				3		$   81,531		$   92,801		$   105,217

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		54,375		26,078		2,879		2,413		1,006		604		40,526		-1,261		-1,037		38,228		154,174				4		$   115,946		$   130,507		$   146,827

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		54,375		26,078		2,879		2,413		1,006		604		43,605		-481		-961		42,162		196,337				5		$   154,174		$   171,776		$   191,876

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		54,375		26,078		2,879		2,413		1,006		604		46,783		345		-883		46,245		242,581				6		$   196,337		$   216,718		$   240,470

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		54,375		26,078		2,879		2,413		1,006		604		50,063		1,196		-803		50,457		293,038				7		$   242,581		$   265,446		$   292,719

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		54,375		26,078		2,879		2,413		1,006		604		53,468		2,072		-720		54,821		347,858				8		$   293,038		$   318,078		$   348,737

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		54,375		26,078		2,879		2,413		1,006		604		57,053		2,975		-634		59,393		407,252				9		$   347,858		$   374,734		$   408,640

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		54,375		26,078		2,879		2,413		1,006		604		60,750		3,904		-547		64,108		471,359				10		$   407,252		$   435,541		$   472,551

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		54,375		26,078		2,879		2,413		1,006		604		64,563		4,861		-456		68,968		540,327				11		$   471,359		$   500,626		$   540,593

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		697,638				12		$   540,327		$   570,123		$   612,895

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		860,113				13		$   697,638		$   712,564		$   750,185

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		1,027,914				14		$   860,113		$   859,695		$   892,003

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,201,205				15		$   1,027,914		$   1,011,662		$   1,038,492

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,380,156				16		$   1,201,205		$   1,168,615		$   1,189,797

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,564,943				17		$   1,380,156		$   1,330,709		$   1,346,059

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,755,746				18		$   1,564,943		$   1,498,105		$   1,507,224

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,952,752				19		$   1,755,746		$   1,670,967		$   1,673,437

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,156,153				20		$   1,952,752		$   1,849,465		$   1,844,848

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,366,147				21		$   2,156,153		$   2,033,775		$   2,021,612

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,582,940				22		$   2,366,147		$   2,224,079		$   2,203,888

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,806,742				23		$   2,582,940		$   2,420,562		$   2,391,838

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		3,037,770				24		$   2,806,742		$   2,623,418		$   2,585,633

																																														25		$   3,037,770		$   2,832,845		$   2,785,445

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		51,053		14,320		3,024		2,873		805		0		22,457		4,257		935		27,649		27,649

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		51,053		14,320		3,024		2,873		805		0		24,977		4,864		1,059		30,900		58,549

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		51,053		14,320		3,024		2,873		805		0		27,577		5,489		1,186		34,252		92,801

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		51,053		14,320		3,024		2,873		805		0		30,257		6,132		1,317		37,707		130,507

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		51,053		14,320		3,024		2,873		805		0		33,022		6,795		1,452		41,269		171,776

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		51,053		14,320		3,024		2,873		805		0		35,873		7,477		1,591		44,942		216,718

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		51,053		14,320		3,024		2,873		805		0		38,814		8,180		1,734		48,728		265,446

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		51,053		14,320		3,024		2,873		805		0		41,847		8,903		1,882		52,632		318,078

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		51,053		14,320		3,024		2,873		805		0		44,976		9,647		2,034		56,657		374,734

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		51,053		14,320		3,024		2,873		805		0		48,203		10,414		2,190		60,807		435,541

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		51,053		14,320		3,024		2,873		805		0		51,531		11,204		2,351		65,085		500,626

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		51,053		14,320		3,024		2,873		805		0		54,964		12,016		2,516		69,497		570,123

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		712,564

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		859,695

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		1,011,662

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,168,615

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,330,709

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,498,105

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,670,967

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,849,465

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,033,775

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,224,079

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,420,562

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,623,418

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,832,845



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		45,739		12,798		2,058		2,873		805		0		24,058		6,650		1,195		31,903		31,903

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		45,739		12,798		2,058		2,873		805		0		26,459		7,284		1,297		35,040		66,943

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		45,739		12,798		2,058		2,873		805		0		28,936		7,937		1,401		38,275		105,217

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		45,739		12,798		2,058		2,873		805		0		31,491		8,610		1,509		41,610		146,827

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		45,739		12,798		2,058		2,873		805		0		34,126		9,302		1,620		45,048		191,876

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		45,739		12,798		2,058		2,873		805		0		36,844		10,015		1,735		48,594		240,470

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		45,739		12,798		2,058		2,873		805		0		39,648		10,749		1,852		52,249		292,719

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		45,739		12,798		2,058		2,873		805		0		42,540		11,505		1,974		56,018		348,737

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		45,739		12,798		2,058		2,873		805		0		45,523		12,283		2,098		59,904		408,640

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		45,739		12,798		2,058		2,873		805		0		48,600		13,084		2,227		63,911		472,551

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		45,739		12,798		2,058		2,873		805		0		51,774		13,909		2,359		68,042		540,593

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		45,739		12,798		2,058		2,873		805		0		55,048		14,758		2,495		72,302		612,895

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		750,185

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		892,003

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,038,492

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,189,797

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,346,059

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,507,224

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,673,437

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,844,848

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		2,021,612

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,203,888

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,391,838

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,585,633

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,785,445
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-13,384		-24,554		-3,571		-41,509		-41,509				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-10,673		-23,863		-3,504		-38,040		-79,549				1		$   (41,509)		$   (25,848)		$   (15,493)

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-7,875		-23,150		-3,434		-34,460		-114,009				2		$   (79,549)		$   (48,445)		$   (27,849)

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-4,986		-22,416		-3,363		-30,765		-144,774				3		$   (114,009)		$   (67,691)		$   (36,970)

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-2,004		-21,659		-3,289		-26,952		-171,726				4		$   (144,774)		$   (83,481)		$   (42,755)

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		96,906		46,476		5,130		2,413		1,006		604		1,074		-20,879		-3,213		-23,018		-194,743				5		$   (171,726)		$   (95,709)		$   (45,103)

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		96,906		46,476		5,130		2,413		1,006		604		4,252		-20,053		-3,135		-18,935		-213,679				6		$   (194,743)		$   (104,265)		$   (43,905)

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		0		0		0		2,413		1,006		604		104,439		27,275		2,076		133,789		-79,890				7		$   (213,679)		$   (109,034)		$   (39,051)

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		0		0		0		2,413		1,006		604		107,843		28,151		2,159		138,153		58,264				8		$   (79,890)		$   11,994		$   77,562

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		0		0		0		2,413		1,006		604		111,429		29,053		2,244		142,726		200,990				9		$   58,264		$   137,046		$   198,061

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		0		0		0		2,413		1,006		604		115,126		29,982		2,332		147,440		348,430				10		$   200,990		$   266,249		$   322,567

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		0		0		0		2,413		1,006		604		118,939		30,939		2,423		152,300		500,730				11		$   348,430		$   399,730		$   451,205

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		658,041				12		$   500,730		$   537,623		$   584,102

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		820,516				13		$   658,041		$   680,064		$   721,392

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		988,317				14		$   820,516		$   827,196		$   863,210

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,161,608				15		$   988,317		$   979,162		$   1,009,700

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,340,560				16		$   1,161,608		$   1,136,116		$   1,161,004

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,525,346				17		$   1,340,560		$   1,298,210		$   1,317,266

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,716,149				18		$   1,525,346		$   1,465,605		$   1,478,431

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,913,155				19		$   1,716,149		$   1,638,467		$   1,644,644

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,116,556				20		$   1,913,155		$   1,816,965		$   1,816,055

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,326,550				21		$   2,116,556		$   2,001,276		$   1,992,819

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,543,343				22		$   2,326,550		$   2,191,579		$   2,175,095

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,767,145				23		$   2,543,343		$   2,388,062		$   2,363,045

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,998,173				24		$   2,767,145		$   2,590,918		$   2,556,840

																																														25		$   2,998,173		$   2,800,346		$   2,756,652

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		90,984		25,520		5,389		2,873		805		0		-17,474		-6,944		-1,430		-25,848		-25,848

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		90,984		25,520		5,389		2,873		805		0		-14,954		-6,336		-1,306		-22,597		-48,445

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		90,984		25,520		5,389		2,873		805		0		-12,355		-5,711		-1,179		-19,246		-67,691

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		90,984		25,520		5,389		2,873		805		0		-9,675		-5,068		-1,048		-15,790		-83,481

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		90,984		25,520		5,389		2,873		805		0		-6,910		-4,405		-913		-12,228		-95,709

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		90,984		25,520		5,389		2,873		805		0		-4,059		-3,723		-774		-8,556		-104,265

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		90,984		25,520		5,389		2,873		805		0		-1,118		-3,021		-631		-4,769		-109,034

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		0		0		0		2,873		805		0		92,900		23,222		4,906		121,028		11,994

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		0		0		0		2,873		805		0		96,028		23,967		5,057		125,053		137,046

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		0		0		0		2,873		805		0		99,255		24,734		5,214		129,203		266,249

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		0		0		0		2,873		805		0		102,583		25,523		5,374		133,481		399,730

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		0		0		0		2,873		805		0		106,017		26,336		5,540		137,893		537,623

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		680,064

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		827,196

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		979,162

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,136,116

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,298,210

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,465,605

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,638,467

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,816,965

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,001,276

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,191,579

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,388,062

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,590,918

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,800,346



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		81,515		22,808		3,668		2,873		805		0		-11,718		-3,360		-415		-15,493		-15,493

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		81,515		22,808		3,668		2,873		805		0		-9,316		-2,726		-313		-12,356		-27,849

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		81,515		22,808		3,668		2,873		805		0		-6,839		-2,073		-208		-9,121		-36,970

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		81,515		22,808		3,668		2,873		805		0		-4,285		-1,400		-101		-5,786		-42,755

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		81,515		22,808		3,668		2,873		805		0		-1,650		-708		10		-2,347		-45,103

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		81,515		22,808		3,668		2,873		805		0		1,068		5		125		1,198		-43,905

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		81,515		22,808		3,668		2,873		805		0		3,872		739		242		4,853		-39,051

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		0		0		0		2,873		805		0		88,279		24,302		4,032		116,613		77,562

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		0		0		0		2,873		805		0		91,262		25,081		4,157		120,499		198,061

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		0		0		0		2,873		805		0		94,339		25,882		4,285		124,506		322,567

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		0		0		0		2,873		805		0		97,513		26,707		4,417		128,637		451,205

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		0		0		0		2,873		805		0		100,787		27,556		4,554		132,897		584,102

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		721,392

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		863,210

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,009,700

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,161,004

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,317,266

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,478,431

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,644,644

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,816,055

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,992,819

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,175,095

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,363,045

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,556,840

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,756,652
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		62,989		30,209		3,335		2,413		1,006		604		52,137		-227		-1,003		50,907		478,924				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		62,989		30,209		3,335		2,413		1,006		604		55,950		730		-912		55,767		534,691				11		$   478,924		$   370,048		$   364,421

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		62,989		30,209		3,335		2,413		1,006		604		59,882		1,715		-819		60,777		595,468				12		$   534,691		$   428,711		$   418,087

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		62,989		30,209		3,335		2,413		1,006		604		63,937		2,729		-723		65,943		661,411				13		$   595,468		$   491,921		$   476,146

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		62,989		30,209		3,335		2,413		1,006		604		68,119		3,773		-624		71,268		732,678				14		$   661,411		$   559,822		$   538,735

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		62,989		30,209		3,335		2,413		1,006		604		72,432		4,849		-523		76,758		809,436				15		$   732,678		$   632,558		$   605,993

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		62,989		30,209		3,335		2,413		1,006		604		76,880		5,956		-418		82,418		891,854				16		$   809,436		$   710,281		$   678,067

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,076,641				17		$   891,854		$   793,145		$   755,099

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,267,444				18		$   1,076,641		$   960,540		$   916,264

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,464,449				19		$   1,267,444		$   1,133,402		$   1,082,477

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		1,667,850				20		$   1,464,449		$   1,311,900		$   1,253,888

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		1,877,845				21		$   1,667,850		$   1,496,210		$   1,430,652

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,094,637				22		$   1,877,845		$   1,686,514		$   1,612,927

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,318,439				23		$   2,094,637		$   1,882,997		$   1,800,878

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,549,468				24		$   2,318,439		$   2,085,853		$   1,994,673

																																														25		$   2,549,468		$   2,295,280		$   2,194,485

																0.198		0.237		0.264		373,490.650		104,759.850		22,121.450		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		59,140		16,588		3,503		2,873		805		0		43,444		8,935		1,872		54,251		370,048

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		59,140		16,588		3,503		2,873		805		0		46,877		9,748		2,037		58,662		428,711

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		59,140		16,588		3,503		2,873		805		0		50,418		10,585		2,208		63,211		491,921

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		59,140		16,588		3,503		2,873		805		0		54,070		11,447		2,384		67,901		559,822

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		59,140		16,588		3,503		2,873		805		0		57,838		12,334		2,564		72,736		632,558

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		59,140		16,588		3,503		2,873		805		0		61,724		13,248		2,751		77,722		710,281

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		59,140		16,588		3,503		2,873		805		0		65,733		14,189		2,942		82,864		793,145

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		960,540

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,133,402

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,311,900

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		1,496,210

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		1,686,514

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		1,882,997

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,085,853

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,295,280



																0.208		0.191		0.189		$   334,620		$   93,626		$   15,058		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		59,140		16,588		3,503		2,873		805		0		38,373		10,119		915		49,407		364,421

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		59,140		16,588		3,503		2,873		805		0		41,648		10,968		1,051		53,667		418,087

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		59,140		16,588		3,503		2,873		805		0		45,025		11,843		1,191		58,059		476,146

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		59,140		16,588		3,503		2,873		805		0		48,509		12,743		1,336		62,588		538,735

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		59,140		16,588		3,503		2,873		805		0		52,104		13,670		1,484		67,259		605,993

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		59,140		16,588		3,503		2,873		805		0		55,812		14,625		1,637		72,074		678,067

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		59,140		16,588		3,503		2,873		805		0		59,628		15,608		1,795		77,031		755,099

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		916,264

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,082,477

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,253,888

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,430,652

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		1,612,927

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		1,800,878

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		1,994,673

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,194,485



10 Year PPA w early Buy-out Using Umpqua Bank Lease



Sunworks	
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CEC Terms

		Term		12		years

		Rate		1%		annual





Umpqua Bank Terms

		Jill, Vicky, Brian, Vanessa

		City

						10 years		Assumptions

		Municipal Lease		$   500.00				7 years

				$   10,000.00

		Amount to finance: 		$800,000.00

		Term (months)		84

		Annual Rate		2.96%

		Monthly payments, in arrears		$10,557.12

		pmt calc		($10,556.22)





Original PPA Annual Comparison

				System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

				S		S		S		R		R		R

																0.181		0.181		ERROR:#N/A														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Cal Solar

		1		85,936		22,928		2,162		374,452		93,320		8,404		0.181		0.181		ERROR:#N/A		18,160		6,037		ERROR:#N/A		24,197		24,197				0		0		0		0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0.181		0.181		ERROR:#N/A		21,209		6,813		ERROR:#N/A		28,022		52,219				1		24,197		13,766		-1,745

		3		91,444		24,332		2,300		370,717		92,389		8,320		0.181		0.181		ERROR:#N/A		24,345		7,609		ERROR:#N/A		31,954		84,173				2		52,219		31,213		-223

		4		94,333		25,066		2,371		368,863		91,927		8,279		0.181		0.181		ERROR:#N/A		27,569		8,427		ERROR:#N/A		35,996		120,169				3		84,173		52,440		4,668

		5		97,315		25,823		2,445		367,019		91,468		8,237		0.181		0.181		ERROR:#N/A		30,885		9,267		ERROR:#N/A		40,152		160,321				4		120,169		77,547		13,031

		6		100,394		26,603		2,521		365,184		91,010		8,196		0.181		0.181		ERROR:#N/A		34,296		10,130		ERROR:#N/A		44,426		204,746				5		160,321		106,639		24,975

		7		103,572		27,429		2,599		363,358		90,555		8,155		0.181		0.181		ERROR:#N/A		37,804		11,038		ERROR:#N/A		48,842		253,589				6		204,746		139,825		40,609

		8		106,852		28,280		2,680		361,541		90,102		8,114		0.181		0.181		ERROR:#N/A		41,413		11,972		ERROR:#N/A		53,385		306,973				7		253,589		177,217		60,049

		9		110,257		29,157		2,762		359,733		89,652		8,074		0.181		0.181		ERROR:#N/A		45,145		12,930		ERROR:#N/A		58,075		365,048				8		306,973		218,930		83,412

		10		113,842		30,059		2,848		357,935		89,204		8,033		0.181		0.181		ERROR:#N/A		49,056		13,913		ERROR:#N/A		62,969		428,017				9		365,048		265,082		110,821

		11		117,539		30,988		2,936		356,145		88,758		7,993		0.181		0.181		ERROR:#N/A		53,077		14,923		ERROR:#N/A		68,000		496,016				10		428,017		315,798		142,400

		12		121,352		31,945		3,026		354,364		88,314		7,953		0.181		0.181		ERROR:#N/A		57,212		15,960		ERROR:#N/A		73,172		569,188				11		496,016		371,203		75,353

		13		125,284		32,930		3,119		352,592		87,872		7,914		0.181		0.181		ERROR:#N/A		61,465		17,025		ERROR:#N/A		78,490		647,678				12		569,188		431,428		213,341

		14		129,339		33,944		3,215		350,829		87,433		7,874		0.181		0.181		ERROR:#N/A		65,839		18,119		ERROR:#N/A		83,958		731,636				13		647,678		496,608		355,899

		15		133,521		34,988		3,314		349,075		86,996		7,835		0.181		0.181		ERROR:#N/A		70,339		19,242		ERROR:#N/A		89,581		821,216				14		731,636		566,883		503,171

		16		137,834		36,064		3,416		347,330		86,561		7,795		0.181		0.181		ERROR:#N/A		74,967		20,396		ERROR:#N/A		95,364		916,580				15		821,216		642,396		655,303

		17		142,282		37,171		3,520		345,593		86,128		7,756		0.181		0.181		ERROR:#N/A		79,730		21,582		ERROR:#N/A		101,312		1,017,892				16		916,580		723,297		812,445

		18		146,870		38,311		3,628		343,865		85,697		7,718		0.181		0.181		ERROR:#N/A		84,630		22,800		ERROR:#N/A		107,430		1,125,322				17		1,017,892		809,737		974,754

		19		151,601		39,485		3,739		342,146		85,269		7,679		0.181		0.181		ERROR:#N/A		89,673		24,051		ERROR:#N/A		113,724		1,239,046				18		1,125,322		901,875		1,142,391

		20		156,481		40,694		3,854		340,435		84,843		7,641		0.181		0.181		ERROR:#N/A		94,862		25,337		ERROR:#N/A		120,199		1,359,245				19		1,239,046		999,873		1,315,520

		21		161,514		41,939		3,971		338,733		84,418		7,603		0.181		0.181		ERROR:#N/A		100,203		26,659		ERROR:#N/A		126,862		1,486,107				20		1,359,245		1,103,902		1,494,314

		22		166,704		43,220		4,093		337,039		83,996		7,565		0.181		0.181		ERROR:#N/A		105,700		28,017		ERROR:#N/A		133,717		1,619,824				21		1,486,107		1,214,132		1,678,949

		23		172,058		44,540		4,217		335,354		83,576		7,527		0.181		0.181		ERROR:#N/A		111,359		29,413		ERROR:#N/A		140,771		1,760,595				22		1,619,824		1,330,745		1,869,606

		24		177,580		45,899		4,346		333,677		83,158		7,489		0.181		0.181		ERROR:#N/A		117,184		30,847		ERROR:#N/A		148,031		1,908,626				23		1,760,595		1,453,925		2,066,474

		25		183,275		47,298		4,478		332,009		82,743		7,452		0.181		0.181		ERROR:#N/A		123,181		32,322		ERROR:#N/A		155,503		2,064,129				24		1,908,626		1,583,862		2,269,745

																																		25		2,064,129		1,720,753		2,479,620

																0.198		0.237		0.264

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0.198		0.237		0.264		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		0.198		0.237		0.264		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		0.198		0.237		0.264		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		0.198		0.237		0.264		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		0.198		0.237		0.264		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		0.198		0.237		0.264		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		0.198		0.237		0.264		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		0.198		0.237		0.264		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		0.198		0.237		0.264		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		0.198		0.237		0.264		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0.198		0.237		0.264		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		0.198		0.237		0.264		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		0.198		0.237		0.264		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		0.198		0.237		0.264		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		0.198		0.237		0.264		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		0.198		0.237		0.264		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		0.198		0.237		0.264		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		0.198		0.237		0.264		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		0.198		0.237		0.264		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		0.198		0.237		0.264		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		0.198		0.237		0.264		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		0.198		0.237		0.264		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		0.198		0.237		0.264		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		0.198		0.237		0.264		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		0.198		0.237		0.264		108,790		23,512		4,589		136,891		1,720,753

								3,745,548

																8,500		200,600		4,325

		Cal Solar Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		Lease payments		Lease Buyout Rate		Post Lease O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		75,348		21,044		3,863		313,327		86,165		15,365		102,000		0		0								-1,745		-1,745

		2		77,835		21,703		3,984		311,761		85,734		15,288		102,000		0		0								1,522		-223

		3		80,401		22,382		4,108		310,202		85,305		15,212		102,000		0		0								4,891		4,668

		4		83,046		23,081		4,236		308,651		84,879		15,135		102,000		0		0								8,363		13,031

		5		85,775		23,800		4,368		307,108		84,455		15,060		102,000		0		0								11,943		24,975

		6		88,590		24,541		4,504		305,572		84,032		14,984		102,000		0		0								15,634		40,609

		7		91,493		25,303		4,644		304,044		83,612		14,910		102,000		0		0								19,440		60,049

		8		94,487		26,089		4,788		302,524		83,194		14,835		102,000		0		0								23,363		83,412

		9		97,575		26,897		4,936		301,011		82,778		14,761		102,000		0		0								27,408		110,821

		10		100,761		27,730		5,089		299,506		82,364		14,687		102,000		0		0								31,579		142,400

		11		104,046		28,587		5,246		298,009		81,952		14,614		0		200,600		4,325								-67,046		75,353

		12		107,435		29,469		5,407		296,519		81,543		14,541		0		0		4,325								137,987		213,341

		13		110,931		30,378		5,574		295,036		81,135		14,468		0		0		4,325								142,559		355,899

		14		114,537		31,314		5,746		293,561		80,729		14,395		0		0		4,325								147,272		503,171

		15		118,257		32,277		5,922		292,093		80,326		14,324		0		0		4,325								152,132		655,303

		16		122,094		33,269		6,104		290,633		79,924		14,252		0		0		4,325								157,142		812,445

		17		126,052		34,291		6,291		289,179		79,524		14,181		0		0		4,325								162,309		974,754

		18		130,135		35,343		6,484		287,734		79,127		14,110		0		0		4,325								167,636		1,142,391

		19		134,346		36,426		6,683		286,295		78,731		14,039		0		0		4,325								173,130		1,315,520

		20		138,691		37,541		6,887		284,863		78,337		13,969		0		0		4,325								178,794		1,494,314

		21		143,173		38,689		7,098		283,439		77,946		13,899		0		0		4,325								184,635		1,678,949

		22		147,796		39,872		7,314		282,022		77,556		13,830		0		0		4,325								190,657		1,869,606

		23		152,566		41,089		7,538		280,612		77,168		13,760		0		0		4,325								196,868		2,066,474

		24		157,486		42,343		7,768		279,209		76,782		13,692		0		0		4,325								203,271		2,269,745

		25		162,562		43,634		8,004		277,813		76,398		13,623		0		0		4,325								209,875		2,479,620

								3,765,095								1,020,000		200,600		64,875



Cumulative Net Benefit Comparison

PPA & CalSolar Lease



Sunworks	
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Sunworks Pricing



				Cameron Park								Sunworks

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.1810		$   0.1810		ERROR:#N/A

						Alternate PPA Price 1

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   56,000.00		$   55,000.00		$   6,000.00		$   117,000.00

						Engineering and Design (including permitting fees)		$   25,000.00		$   25,000.00		$   5,200.00		$   55,200.00

						PV Modules		$   97,000.00		$   27,000.00		$   3,500.00		$   127,500.00

						Inverters		$   22,500.00		$   19,000.00		$   4,700.00		$   46,200.00

						PV Structures		$   250,000.00		$   80,000.00		$   3,000.00		$   333,000.00

						Balance of System (all other components)		$   161,500.00		$   87,515.00		$   10,000.00		$   259,015.00

						Subtotal Capital Costs		$   612,000.00		$   293,515.00		$   32,400.00		$   937,915.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,273.00		$   947.00		$   569.00		$   3,789.00

						Year 2		$   2,341.00		$   975.00		$   586.00		$   3,902.00

						Year 3		$   2,411.00		$   1,005.00		$   603.00		$   4,019.00

						Year 4		$   2,484.00		$   1,035.00		$   621.00		$   4,140.00

						Year 5		$   2,558.00		$   1,066.00		$   639.00		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,067.00		$   5,028.00		$   3,018.00		$   20,113.00



				We were not able to find a PPA that would include FS 88 into the PPA for the following reasons: residential application, shading issues, too small of a system.





SolarNorcal Pricing



				Cameron Park								SolarNorcal, LLC

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		20		0%		$   0.1980		$   0.2370		$   0.2640

						Alternate PPA Price 1		20		2%		$   0.1730		$   0.2100		$   0.2340

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						Engineering and Design (including permitting fees)		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						PV Modules		$   105,624.00		$   25,920.00		$   5,681.00		$   137,225.00

						Inverters		$   20,000.00		$   4,500.00		$   1,500.00		$   26,000.00

						PV Structures		$   144,255.00		$   35,400.00		$   2,016.00		$   181,671.00

						Balance of System (all other components)		$   284,722.00		$   79,349.00		$   22,836.00		$   386,907.00

						Subtotal Capital Costs		$   574,601.00		$   161,169.00		$   34,033.00		$   769,803.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,873.00		$   805.00				$   3,678.00

						Year 2		$   2,873.00		$   805.00				$   3,678.00

						Year 3		$   2,873.00		$   805.00				$   3,678.00

						Year 4		$   2,873.00		$   805.00				$   3,678.00

						Year 5		$   2,873.00		$   805.00				$   3,678.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   14,365.00		$   4,025.00		$   - 0		$   18,390.00



				Community Center and Fire Station 89 must be installed together.  A new bid will be required to install one or the other.  Fire Station 88 is independent of the other two.  Fire Station 88 O&M will be included if other two sites are installed together with their cost.  If alone, it would be $500 additional per year.





Cal Solar Pricing



				Cameron Park								Californa Solar Electric Co.

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88		Buyout

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%

						Alternate PPA Price 1 ($/mo) + $200,600 FMV buyout		10		0%		$   6,099		$   2,061		$   340		$   200,600.0000

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management								$   - 0

						Engineering and Design (including permitting fees)								$   - 0

						PV Modules								$   - 0

						Inverters								$   - 0

						PV Structures								$   - 0

						Balance of System (all other components)		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						Subtotal Capital Costs		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						O&M Agreement - Initial 5-Year Term

						Year 1 - NO CHARGE (FIRST YEAR IS FREE)		$   - 0		$   - 0		$   - 0		$   - 0

						Year 2		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 3		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 4		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 5		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,000.00		$   3,300.00		$   2,000.00		$   17,300.00



				Capital Costs were not itemized due to time crunch for deadline, and can be provided later. Note: FS 89 includes 20.5kW on roof, plus 34kW on carport. The Direct Purchase Pricing costs include a discount for allowing a third-party to own the systems for the first 6 years, and then they turn full ownership over to the District at no additional buy-out cost or expense at Year 7. Production numbers were not run because shading info was not provided and proposal is just based on kW sized requested. It appeared the sizes were not accurate, based on actual shaded site conditions. There was no one reputable willing to offer a long term PPA for a project this size, so we have a 10-yr "lease-to-own" with a buy-out after yr 10.





Brighton Pricing



				Cameron Park								Brighton

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.2080		$   0.2100		$   0.2400

						Alternate PPA Price 1		25		1%		$   0.1710		$   0.1910		$   0.2030

						Alternate PPA Price 2		25		2%		$   0.1580		$   0.1670		$   0.1890

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   110,880.00		$   31,024.00		$   4,989.60		$   146,893.60

						Engineering and Design (including permitting fees)		$   9,900.00		$   2,770.00		$   445.50		$   13,115.50

						PV Modules		$   126,720.00		$   35,456.00		$   5,702.40		$   167,878.40

						Inverters		$   39,600.00		$   11,080.00		$   1,782.00		$   52,462.00

						PV Structures		$   198,000.00		$   55,400.00		$   8,019.00		$   261,419.00

						Balance of System (all other components)		$   29,700.00		$   8,310.00		$   2,227.50		$   40,237.50

						Subtotal Capital Costs		$   514,800.00		$   144,040.00		$   23,166.00		$   682,006.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   1,980.00		$   554.00		$   89.10		$   3,789.00

						Year 2		$   2,079.00		$   581.70		$   93.55		$   3,902.00

						Year 3		$   2,182.95		$   610.79		$   98.23		$   4,019.00

						Year 4		$   2,292.10		$   641.32		$   103.14		$   4,140.00

						Year 5		$   2,406.70		$   673.39		$   108.30		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   10,940.75		$   3,061.20		$   492.33		$   20,113.00



				5% escalator on O&M





Sunworks Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2021		1				1		360100		92690.53182		374451.8812		85935.7321		0.2294973972

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2022		2				2		360100		95934.70043		372579.6218		88646.14321		0.2379253669

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2023		3				3		360100		99292.41494		370716.7237		91444.35924		0.2466690964

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2024		4				4		360100		102767.6495		368863.1401		94333.13979		0.2557402178

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2025		5				5		360100		106364.5172		367018.8244		97315.33223		0.2651507927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2026		6				6		360100		110087.2753		365183.7303		100393.8745		0.2749133276

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2027		7				7		360100		113940.3299		363357.8116		103571.7978		0.2850407904

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2028		8				8		360100		117928.2415		361541.0226		106852.2302		0.2955466281

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2029		9				9		360100		122055.7299		359733.3174		110256.7329		0.3064957498

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2030		10				10		360100		126327.6805		357934.6509		113841.9011		0.3180521941

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2031		11				11		360100		130749.1493		356144.9776		117539.1219		0.3300316705

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2032		12				12		360100		135325.3695		354364.2527		121351.943		0.3424497311

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2033		13				13		360100		140061.7575		352592.4315		125284.025		0.3553225022

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2034		14				14		360100		144963.919		350829.4693		129339.1448		0.368666706

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2035		15				15		360100		150037.6561		349075.3219		133521.1997		0.3824996822

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2036		16				16		360100		155288.9741		347329.9453		137834.211		0.3968394113

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2037		17				17		360100		160724.0882		345593.2956		142282.3281		0.4117045379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2038		18				18		360100		166349.4313		343865.3291		146869.8324		0.4271143962

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2039		19				19		360100		172171.6614		342146.0025		151601.142		0.4430890347

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2040		20				20		360100		178197.6695		340435.2725		156480.8153		0.4596492431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2041		21				21		360100		184434.588		338733.0961		161513.5565		0.4768165802

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2042		22				22		360100		190889.7985		337039.4306		166704.2193		0.4946134017

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2043		23				23		360100		197570.9415		335354.2335		172057.8124		0.5130628906

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2044		24				24		360100		204485.9244		333677.4623		177579.5041		0.5321890872

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2045		25				25		360100		211642.9318		332009.075		183274.6275		0.5520169216

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2021		1				1		91000		24158.43406		93320.07121		22927.98182		0.2456918595

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2022		2				2		91000		25003.97925		92853.47085		23619.14271		0.2543700574

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2023		3				3		91000		25879.11853		92389.2035		24331.55932		0.2633593363

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2024		4				4		91000		26784.88768		91927.25748		25065.86239		0.2726706211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2025		5				5		91000		27722.35874		91467.62119		25822.7015		0.2823152189

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2026		6				6		91000		28692.6413		91010.28309		26602.7456		0.2923048331

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2027		7				7		91000		29696.88375		90555.23167		27428.92205		0.3028971551

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2028		8				8		91000		30736.27468		90102.45551		28280.1023		0.3138660555

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2029		9				9		91000		31812.04429		89651.94324		29156.50344		0.3252188675

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2030		10				10		91000		32925.46584		89203.68352		30058.87851		0.3369690278

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2031		11				11		91000		34077.85715		88757.6651		30988.00301		0.3491304438

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2032		12				12		91000		35270.58215		88313.87678		31944.67555		0.3617175093

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2033		13				13		91000		36505.05252		87872.30739		32929.71857		0.3747451221

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2034		14				14		91000		37782.72936		87432.94586		33943.97903		0.3882287014

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2035		15				15		91000		39105.12489		86995.78113		34988.32915		0.402184206

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2036		16				16		91000		40473.80426		86560.80222		36063.66717		0.4166281532

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2037		17				17		91000		41890.38741		86127.99821		37170.91808		0.4315776385

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2038		18				18		91000		43356.55097		85697.35822		38311.03449		0.4470503559

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2039		19				19		91000		44874.03025		85268.87143		39484.9974		0.4630646183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2040		20				20		91000		46444.62131		84842.52707		40693.81708		0.47963938

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2041		21				21		91000		48070.18305		84418.31443		41938.53391		0.4967942583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2042		22				22		91000		49752.63946		83996.22286		43220.21929		0.5145495573

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2043		23				23		91000		51493.98184		83576.24175		44539.9766		0.5329262918

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2044		24				24		91000		53296.27121		83158.36054		45898.9421		0.551946212

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2045		25				25		91000		55161.6407		82742.56874		47298.28594		0.5716318295

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2021		1				1		17000		5166.718846		8404.184037		2162.469243		0.2573086492

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2022		2				2		17000		5347.554005		8362.163117		2230.037983		0.266681952

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2023		3				3		17000		5534.718396		8320.352301		2299.606595		0.2763833203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2024		4				4		17000		5728.433539		8278.75054		2371.234802		0.2864242365

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2025		5				5		17000		5928.928713		8237.356787		2444.984109		0.2968165848

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2026		6				6		17000		6136.441218		8196.170003		2520.917853		0.3075726652

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2027		7				7		17000		6351.216661		8155.189153		2599.10126		0.3187052085

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2028		8				8		17000		6573.509244		8114.413207		2679.601501		0.3302273908

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2029		9				9		17000		6803.582068		8073.841141		2762.487753		0.3421528495

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2030		10				10		17000		7041.70744		8033.471936		2847.831251		0.3544956992

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2031		11				11		17000		7288.1672		7993.304576		2935.705358		0.3672705487

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2032		12				12		17000		7543.253052		7953.338053		3026.185622		0.3804925179

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2033		13				13		17000		7807.266909		7913.571363		3119.349845		0.394177256

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2034		14				14		17000		8080.521251		7874.003506		3215.278151		0.40834096

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2035		15				15		17000		8363.339495		7834.633488		3314.053049		0.4230003936

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2036		16				16		17000		8656.056377		7795.460321		3415.759513		0.4381729074

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2037		17				17		17000		8959.01835		7756.483019		3520.485048		0.4538764591

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2038		18				18		17000		9272.583993		7717.700604		3628.31977		0.4701296352

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2039		19				19		17000		9597.124432		7679.112101		3739.35648		0.4869516724

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2040		20				20		17000		9933.023787		7640.716541		3853.690751		0.504362481

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2041		21				21		17000		10280.67962		7602.512958		3971.421001		0.5223826678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2042		22				22		17000		10640.50341		7564.500393		4092.648586		0.5410335612

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2043		23				23		17000		11012.92103		7526.677891		4217.477884		0.5603372358

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2044		24				24		17000		11398.37326		7489.044502		4346.016386		0.5803165391

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2045		25				25		17000		11797.31633		7451.599279		4478.374788		0.6009951179





SolarNorcal Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2021		1				1		360100		92690.53182		318585.5378		76382.98983		0.239756614

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2022		2				2		360100		95934.70043		316992.6101		78903.07738		0.2489114095

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2023		3				3		360100		99292.41494		315407.6471		81502.13553		0.2584025349

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2024		4				4		360100		102767.6495		313830.6088		84182.67617		0.2682424015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2025		5				5		360100		106364.5172		312261.4558		86947.29152		0.2784438806

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2026		6				6		360100		110087.2753		310700.1485		89798.65662		0.2890203209

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2027		7				7		360100		113940.3299		309146.6478		92739.53206		0.2999855659

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2028		8				8		360100		117928.2415		307600.9145		95772.76673		0.3113539727

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2029		9				9		360100		122055.7299		306062.91		98901.30062		0.323140431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2030		10				10		360100		126327.6805		304532.5954		102128.1678		0.3353603829

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2031		11				11		360100		130749.1493		303009.9324		105456.4994		0.3480298437

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2032		12				12		360100		135325.3695		301494.8828		108889.5269		0.361165423

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2033		13				13		360100		140061.7575		299987.4083		112430.5849		0.3747843469

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2034		14				14		360100		144963.919		298487.4713		116083.1152		0.3889044812

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2035		15				15		360100		150037.6561		296995.034		119850.6695		0.4035443553

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2036		16				16		360100		155288.9741		295510.0588		123736.9134		0.4187231864

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2037		17				17		360100		160724.0882		294032.5085		127745.63		0.4344609059

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2038		18				18		360100		166349.4313		292562.3459		131880.7235		0.4507781856

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2039		19				19		360100		172171.6614		291099.5342		136146.2232		0.4676964654

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2040		20				20		360100		178197.6695		289644.0365		140546.2879		0.4852379823

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2041		21				21		360100		184434.588		288195.8164		145085.2093		0.5034257997

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2042		22				22		360100		190889.7985		286754.8373		149767.4171		0.5222838384

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2043		23				23		360100		197570.9415		285321.0631		154597.4829		0.5418369089

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2044		24				24		360100		204485.9244		283894.4578		159580.125		0.5621107443

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2045		25				25		360100		211642.9318		282474.9855		164720.2132		0.5831320351

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2021		1				1		91000		24158.43406		79349.66149		19381.47667		0.2442540561

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2022		2				2		91000		25003.97925		78952.91319		19988.5444		0.253170448

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2023		3				3		91000		25879.11853		78558.14862		20613.57286		0.2623989137

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2024		4				4		91000		26784.88768		78165.35788		21257.09844		0.2719503757

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2025		5				5		91000		27722.35874		77774.53109		21919.67354		0.2818361388

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2026		6				6		91000		28692.6413		77385.65843		22601.86704		0.2920679037

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2027		7				7		91000		29696.88375		76998.73014		23304.26475		0.3026577803

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2028		8				8		91000		30736.27468		76613.73649		24027.47		0.3136183026

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2029		9				9		91000		31812.04429		76230.66781		24772.10406		0.3249624432

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2030		10				10		91000		32925.46584		75849.51447		25538.80676		0.3367036288

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2031		11				11		91000		34077.85715		75470.26689		26328.237		0.3488557558

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2032		12				12		91000		35270.58215		75092.91556		27141.07331		0.3614332072

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2033		13				13		91000		36505.05252		74717.45098		27978.01448		0.3744508695

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2034		14				14		91000		37782.72936		74343.86373		28839.78014		0.3879241499

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2035		15				15		91000		39105.12489		73972.14441		29727.11134		0.4018689951

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2036		16				16		91000		40473.80426		73602.28369		30640.77128		0.41630191

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2037		17				17		91000		41890.38741		73234.27227		31581.54588		0.4312399768

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2038		18				18		91000		43356.55097		72868.10091		32550.24451		0.446700876

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2039		19				19		91000		44874.03025		72503.7604		33547.70068		0.4627029067

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2040		20				20		91000		46444.62131		72141.2416		34574.77276		0.4792650084

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2041		21				21		91000		48070.18305		71780.53539		35632.34471		0.4964067837

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2042		22				22		91000		49752.63946		71421.63272		36721.32684		0.5141485211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2043		23				23		91000		51493.98184		71064.52455		37842.65662		0.5325112194

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2044		24				24		91000		53296.27121		70709.20193		38997.29949		0.551516612

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2045		25				25		91000		55161.6407		70355.65592		40186.24965		0.5711871935

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2021		1				1		17000		5166.718846		15420.56		3958.784748		0.2567212052

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2022		2				2		17000		5347.554005		15343.4572		4082.494224		0.2660739474

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2023		3				3		17000		5534.718396		15266.73991		4209.865141		0.2757540356

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2024		4				4		17000		5728.433539		15190.40621		4341.006843		0.2857729268

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2025		5				5		17000		5928.928713		15114.45418		4476.031934		0.2961424792

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2026		6				6		17000		6136.441218		15038.88191		4615.056376		0.306874966

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2027		7				7		17000		6351.216661		14963.6875		4758.199587		0.3179830898

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2028		8				8		17000		6573.509244		14888.86907		4905.584549		0.329479998

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2029		9				9		17000		6803.582068		14814.42472		5057.33791		0.3413792979

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2030		10				10		17000		7041.70744		14740.3526		5213.590092		0.3536950733

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2031		11				11		17000		7288.1672		14666.65083		5374.475411		0.3664419009

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2032		12				12		17000		7543.253052		14593.31758		5540.132184		0.3796348674

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2033		13				13		17000		7807.266909		14520.35099		5710.702856		0.3932895878

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2034		14				14		17000		8080.521251		14447.74924		5886.334116		0.4074222234

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2035		15				15		17000		8363.339495		14375.51049		6067.177032		0.4220495012

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2036		16				16		17000		8656.056377		14303.63294		6253.387172		0.4371887337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2037		17				17		17000		8959.01835		14232.11477		6445.124746		0.4528578394

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2038		18				18		17000		9272.583993		14160.9542		6642.554742		0.4690753638

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2039		19				19		17000		9597.124432		14090.14943		6845.847068		0.4858605015

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2040		20				20		17000		9933.023787		14019.69868		7055.176696		0.5032331191

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2041		21				21		17000		10280.67962		13949.60019		7270.723819		0.5212137782

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2042		22				22		17000		10640.50341		13879.85219		7492.674002		0.5398237605

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2043		23				23		17000		11012.92103		13810.45293		7721.218346		0.5590850921

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2044		24				24		17000		11398.37326		13741.40066		7956.553648		0.5790205703

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2045		25				25		17000		11797.31633		13672.69366		8198.882575		0.5996537903





Cal Solar Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2021		1				1		360100		92690.53182		313327.2564		75347.95299		0.2404768543

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2022		2				2		360100		95934.70043		311760.6201		77835.24782		0.2496635008

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2023		3				3		360100		99292.41494		310201.817		80400.5448		0.259187859

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2024		4				4		360100		102767.6495		308650.8079		83046.32693		0.2690623993

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2025		5				5		360100		106364.5172		307107.5539		85775.1566		0.2793000547

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2026		6				6		360100		110087.2753		305572.0161		88589.67819		0.2899142379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2027		7				7		360100		113940.3299		304044.156		91492.62068		0.3009188595

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2028		8				8		360100		117928.2415		302523.9353		94486.80043		0.3123283463

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2029		9				9		360100		122055.7299		301011.3156		97575.12391		0.3241576607

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2030		10				10		360100		126327.6805		299506.259		100760.5907		0.3364223206

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2031		11				11		360100		130749.1493		298008.7277		104046.2964		0.3491384202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2032		12				12		360100		135325.3695		296518.6841		107435.4358		0.3623226513

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2033		13				13		360100		140061.7575		295036.0906		110931.3059		0.3759923259

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2034		14				14		360100		144963.919		293560.9102		114537.3097		0.3901653992

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2035		15				15		360100		150037.6561		292093.1056		118256.9589		0.4048604935

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2036		16				16		360100		155288.9741		290632.6401		122093.878		0.4200969234

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2037		17				17		360100		160724.0882		289179.4769		126051.8075		0.4358947214

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2038		18				18		360100		166349.4313		287733.5795		130134.6082		0.4522746646

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2039		19				19		360100		172171.6614		286294.9116		134346.2644		0.4692583029

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2040		20				20		360100		178197.6695		284863.4371		138690.8884		0.4868679876

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2041		21				21		360100		184434.588		283439.1199		143172.7244		0.5051269015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2042		22				22		360100		190889.7985		282021.9243		147796.153		0.5240590899

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2043		23				23		360100		197570.9415		280611.8147		152565.6951		0.5436894927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2044		24				24		360100		204485.9244		279208.7556		157486.0172		0.564043978

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2045		25				25		360100		211642.9318		277812.7118		162561.9352		0.585149377

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2021		1				1		91000		24158.43406		86164.99551		21044.14749		0.2442308198

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2022		2				2		91000		25003.97925		85734.17053		21703.2965		0.2531463985

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2023		3				3		91000		25879.11853		85305.49968		22381.94709		0.2623740224

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2024		4				4		91000		26784.88768		84878.97218		23080.68168		0.2719246132

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2025		5				5		91000		27722.35874		84454.57732		23800.10007		0.2818094747

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2026		6				6		91000		28692.6413		84032.30443		24540.81992		0.2920403063

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2027		7				7		91000		29696.88375		83612.14291		25303.47734		0.302629217

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2028		8				8		91000		30736.27468		83194.08219		26088.72738		0.3135887396

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2029		9				9		91000		31812.04429		82778.11178		26897.24463		0.3249318455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2030		10				10		91000		32925.46584		82364.22123		27729.7238		0.3366719601

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2031		11				11		91000		34077.85715		81952.40012		28586.88032		0.3488229787

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2032		12				12		91000		35270.58215		81542.63812		29469.45095		0.3613992829

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2033		13				13		91000		36505.05252		81134.92493		30378.1944		0.3744157578

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2034		14				14		91000		37782.72936		80729.2503		31313.89205		0.3878878094

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2035		15				15		91000		39105.12489		80325.60405		32277.34854		0.4018313827

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2036		16				16		91000		40473.80426		79923.97603		33269.39252		0.4162629811

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2037		17				17		91000		41890.38741		79524.35615		34290.87736		0.4311996854

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2038		18				18		91000		43356.55097		79126.73437		35342.68185		0.4466591744

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2039		19				19		91000		44874.03025		78731.1007		36425.71101		0.4626597455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2040		20				20		91000		46444.62131		78337.4452		37540.89686		0.4792203366

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2041		21				21		91000		48070.18305		77945.75797		38689.19917		0.4963605484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2042		22				22		91000		49752.63946		77556.02918		39871.60638		0.5141006676

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2043		23				23		91000		51493.98184		77168.24903		41089.13637		0.532461691

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2044		24				24		91000		53296.27121		76782.40779		42342.8374		0.5514653501

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2045		25				25		91000		55161.6407		76398.49575		43633.78897		0.5711341374

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2021		1				1		17000		5166.718846		15364.78137		3862.956941		0.2514163299

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2022		2				2		17000		5347.554005		15287.95746		3983.787956		0.2605834014

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2023		3				3		17000		5534.718396		15211.51767		4108.194664		0.2700713205

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2024		4				4		17000		5728.433539		15135.46008		4236.283852		0.2798913167

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2025		5				5		17000		5928.928713		15059.78278		4368.165488		0.2900550128

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2026		6				6		17000		6136.441218		14984.48387		4503.952821		0.3005744382

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2027		7				7		17000		6351.216661		14909.56145		4643.762478		0.3114620436

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2028		8				8		17000		6573.509244		14835.01364		4787.714562		0.3227307151

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2029		9				9		17000		6803.582068		14760.83858		4935.932757		0.3343937901

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2030		10				10		17000		7041.70744		14687.03438		5088.544436		0.3464650728

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2031		11				11		17000		7288.1672		14613.59921		5245.680772		0.3589588503

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2032		12				12		17000		7543.253052		14540.53121		5407.476846		0.3718899101

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2033		13				13		17000		7807.266909		14467.82856		5574.07177		0.3852735569

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2034		14				14		17000		8080.521251		14395.48942		5745.608803		0.3991256314

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2035		15				15		17000		8363.339495		14323.51197		5922.235476		0.4134625285

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2036		16				16		17000		8656.056377		14251.89441		6104.10372		0.428301217

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2037		17				17		17000		8959.01835		14180.63494		6291.369997		0.4436592596

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2038		18				18		17000		9272.583993		14109.73176		6484.195434		0.4595548337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2039		19				19		17000		9597.124432		14039.1831		6682.745962		0.4760067529

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2040		20				20		17000		9933.023787		13968.98719		6887.192463		0.4930344892

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2041		21				21		17000		10280.67962		13899.14225		7097.710913		0.5106581964

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2042		22				22		17000		10640.50341		13829.64654		7314.482536		0.5288987332

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2043		23				23		17000		11012.92103		13760.49831		7537.693961		0.5477776889

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2044		24				24		17000		11398.37326		13691.69582		7767.537382		0.567317408

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2045		25				25		17000		11797.31633		13623.23734		8004.210724		0.5875410173





Brighton Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2021		1				1		360100		92690.53182		296802.3165		72670.40998		0.2448444838

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2022		2				2		360100		95934.70043		295318.3049		75071.80453		0.2542064047

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2023		3				3		360100		99292.41494		293841.7134		77548.66948		0.2639130728

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2024		4				4		360100		102767.6495		292372.5048		80103.41215		0.2739772408

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2025		5				5		360100		106364.5172		290910.6423		82738.51702		0.2844121355

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2026		6				6		360100		110087.2753		289456.0891		85456.54823		0.2952314754

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2027		7				7		360100		113940.3299		288008.8086		88260.15214		0.3064494887

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2028		8				8		360100		117928.2415		286568.7646		91152.05998		0.3180809329

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2029		9				9		360100		122055.7299		285135.9208		94135.09063		0.3301411144

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2030		10				10		360100		126327.6805		283710.2412		97212.15338		0.3426459087

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2031		11				11		360100		130749.1493		282291.69		100386.2509		0.355611782

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2032		12				12		360100		135325.3695		280880.2315		103660.4823		0.3690558134

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2033		13				13		360100		140061.7575		279475.8304		107038.0461		0.3829957172

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2034		14				14		360100		144963.919		278078.4512		110522.2436		0.3974498675

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2035		15				15		360100		150037.6561		276688.0589		114116.4821		0.4124373221

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2036		16				16		360100		155288.9741		275304.6187		117824.2784		0.4279778485

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2037		17				17		360100		160724.0882		273928.0956		121640.7381		0.4440608324

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2038		18				18		360100		166349.4313		272558.4551		125368.8384		0.4599704616

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2039		19				19		360100		172171.6614		271195.6628		129207.6284		0.4764369277

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2040		20				20		360100		178197.6695		269839.6845		133160.412		0.4934797202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2041		21				21		360100		184434.588		268490.4861		137230.5915		0.5111190104

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2042		22				22		360100		190889.7985		267148.0336		141421.6708		0.5293756758

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2043		23				23		360100		197570.9415		265812.2935		145737.2582		0.5482713244

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2044		24				24		360100		204485.9244		264483.232		150181.0695		0.5678283208

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2045		25				25		360100		211642.9318		263160.8158		154756.9315		0.588069812

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2021		1				1		91000		24158.43406		83014.66039		20252.36077		0.2439612554

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2022		2				2		91000		25003.97925		82599.58708		20886.74278		0.2528673994

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2023		3				3		91000		25879.11853		82186.58915		21539.89345		0.2620852583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2024		4				4		91000		26784.88768		81775.6562		22212.37333		0.2716257424

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2025		5				5		91000		27722.35874		81366.77792		22904.75965		0.2815001434

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2026		6				6		91000		28692.6413		80959.94403		23617.64689		0.2917201484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2027		7				7		91000		29696.88375		80555.14431		24351.64722		0.3022978536

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2028		8				8		91000		30736.27468		80152.36859		25107.39109		0.3132457785

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2029		9				9		91000		31812.04429		79751.60675		25885.52775		0.3245768807

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2030		10				10		91000		32925.46584		79352.84871		26686.72579		0.3363045715

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2031		11				11		91000		34077.85715		78956.08447		27511.67374		0.3484427315

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2032		12				12		91000		35270.58215		78561.30405		28361.08069		0.3610057271

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2033		13				13		91000		36505.05252		78168.49753		29235.67685		0.3740084276

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2034		14				14		91000		37782.72936		77777.65504		30136.2142		0.3874662226

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2035		15				15		91000		39105.12489		77388.76677		31063.46716		0.4013950403

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2036		16				16		91000		40473.80426		77001.82293		32018.23324		0.4158113668

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2037		17				17		91000		41890.38741		76616.81382		33001.33372		0.4307322646

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2038		18				18		91000		43356.55097		76233.72975		34013.6144		0.4461753939

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2039		19				19		91000		44874.03025		75852.5611		35055.94626		0.4621590326

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2040		20				20		91000		46444.62131		75473.29829		36129.2263		0.4787020988

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2041		21				21		91000		48070.18305		75095.9318		37234.37822		0.4958241722

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2042		22				22		91000		49752.63946		74720.45214		38372.35332		0.5135455183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2043		23				23		91000		51493.98184		74346.84988		39544.13123		0.5318871114

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2044		24				24		91000		53296.27121		73975.11563		40750.7208		0.5508706603

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2045		25				25		91000		55161.6407		73605.24005		41993.16097		0.5705186334

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2021		1				1		17000		5166.718846		12889.95209		3253.201432		0.2523827404

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2022		2				2		17000		5347.554005		12825.50233		3354.941537		0.2615836363

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2023		3				3		17000		5534.718396		12761.37482		3459.692473		0.2711065636

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2024		4				4		17000		5728.433539		12697.56794		3567.544158		0.2809627933

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2025		5				5		17000		5928.928713		12634.0801		3678.589187		0.2911639911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2026		6				6		17000		6136.441218		12570.9097		3792.922918		0.3017222308

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2027		7				7		17000		6351.216661		12508.05515		3910.643555		0.3126500089

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2028		8				8		17000		6573.509244		12445.51488		4031.852225		0.3239602592

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2029		9				9		17000		6803.582068		12383.2873		4156.653076		0.3356663682

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2030		10				10		17000		7041.70744		12321.37087		4285.153358		0.3477821911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2031		11				11		17000		7288.1672		12259.76401		4417.46352		0.3603220678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2032		12				12		17000		7543.253052		12198.46519		4553.697306		0.3733008402

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2033		13				13		17000		7807.266909		12137.47287		4693.971849		0.3867338696

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2034		14				14		17000		8080.521251		12076.7855		4838.407778		0.400637055

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2035		15				15		17000		8363.339495		12016.40158		4987.129318		0.415026852

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2036		16				16		17000		8656.056377		11956.31957		5140.264397		0.4299202918

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2037		17				17		17000		8959.01835		11896.53797		5297.94476		0.445335002

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2038		18				18		17000		9272.583993		11837.05528		5460.306081		0.4612892271

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2039		19				19		17000		9597.124432		11777.87		5627.488077		0.47780185

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2040		20				20		17000		9933.023787		11718.98065		5799.634634		0.4948924148

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2041		21				21		17000		10280.67962		11660.38575		5976.893929		0.5125811493

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2042		22				22		17000		10640.50341		11602.08382		6159.418556		0.5308889895

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2043		23				23		17000		11012.92103		11544.0734		6347.365661		0.5498376041

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2044		24				24		17000		11398.37326		11486.35304		6540.897077		0.5694494203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2045		25				25		17000		11797.31633		11428.92127		6740.179461		0.58974765






Cash Purchase Cost Overview — Financing Not Included

Proposed Solar

Brighton Energy Capacity (kW- Upfront System  3-Year O&M  Life Cycle Propos.ed solar Upfront System 5-Year O&M Life Cycle
o Cost Costs O&M Costs Cal Solar Capatl.‘:;y (kW- Cost Costs O&M Costs

Community Center 198 $ 514,800 $ 10941 $ 54,704 )

Fire Station 89 55 $ 144,040 $ 3061 $ 15306  Community Center 197 $ 615777 $ 12000 $ 72,000

Fire Station 88 9 $ 23,166 % 492 $ 2462 Fire Station 89 54 $ 208995 $ 3300 $ 19,800

TOTAL 262 $ 682,006 $ 14,494 $ 72,471 Fire Station 88 10 $ 32995 § 2000 $ 12,000
S/W S 2.60 TOTAL 261 $ 857,767 $ 17,300 $ 103,800

S/W S 3.28

Proposed Solar

P d Sol .
o CroPos.e I:) v:r Upfront System 5-Year O&M Life Cycle SE— Capacity (kW- Upfront System 5-Year O&M Life Cycle
olarNorca apacity (kW- Cost Costs O&M Costs o Cost Costs O&M Costs
DC) )
Community Center 205 $ 574,601 $ 14365 $ 71,825 Community Center 219 $ 612,000 $ 12,067 $ 60,335
Fire Station 89 50 $ 161,169 § 4025 § 20125 Fire Station 89 62 $ 293515 $ 5028 $ 25140
Fire Station 88 10 $ 34033 $ -3 - Fire Station 88 6 $ 32400 $ 3018 $ 15,090
TOTAL 266 $ 769,803 $ 18,390 $ 91,950 TOTAL 287 $ 937,915 $ 20,113 $ 100,565
S/W $ 2.90 $/W $ 3.27

e Overview of cash purchase costs without financing
e Lowest cost cash purchase proposer is Brighton
* O&M costs inline across the board

* Cal Solar not evaluated further due to system costs on a S/W basis and lack of detail in their response Page 7



Tables for PPT



												First Year  Values								Life Cycle Values

								Proposer		Proposed Solar Capacity (kW-DC)		First Year Solar Production (kWh)		First Year Usage Offset		First Year Utility Savings before costs [1]		First Year Bill Offset Percent		Life Cycle Solar Production (kWh)		Life Cycle  Usage Offset		Life Cycle  Utility Savings before Costs [1] 		Life Cycle Bill Offset Percent

								SunWorks		287		476,176		102%		$111,026		91%		11,216,782		96%		$4,138,327		87%

								Solar Norcal		266		413,356		88%		$99,723		82%		9,736,988		83%		$3,745,548		79%

								Cal Solar		261		414,857		89%		$100,255		82%		9,772,352		84%		$3,765,095		79%

								Brighton Energy		262		392,707		84%		$96,176		79%		9,250,585		79%		$3,604,540		76%

								[1] Utility bill savings or revenue generated by the installed systems (either first year or life cycle) before considering project costs.



								SunWorks		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				SunWorks		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		219		$   0.181		$   18,160		$   1,619,301				Community Center		219		$   612,000		$   12,067		$   60,335

								Fire Station 89		62		$   0.181		$   6,037		$   444,828				Fire Station 89		62		$   293,515		$   5,028		$   25,140

								Fire Station 88		6		Did not propose		n/a		n/a				Fire Station 88		6		$   32,400		$   3,018		$   15,090

								TOTAL		287				$   24,197		$   2,064,129				TOTAL		287		$   937,915		$   20,113		$   100,565

																						$/W		$   3.27



								SolarNorcal		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				SolarNorcal		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		205		$   0.198		$   13,303		$   1,397,867				Community Center		205		$   574,601		$   14,365		$   71,825

								Fire Station 89		50		$   0.237		$   576		$   272,704				Fire Station 89		50		$   161,169		$   4,025		$   20,125

								Fire Station 88		10		$   0.264		$   (112)		$   50,182				Fire Station 88		10		$   34,033		$   - 0		$   - 0

								TOTAL		266				$   13,766		$   1,720,753				TOTAL		266		$   769,803		$   18,390		$   91,950

																						$/W		$   2.90



								Brighton Energy		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				Cal Solar		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		198		$   0.208		$   10,936		$   1,282,378				Community Center		197		$   615,777		$   12,000		$   72,000

								Fire Station 89		55		$   0.191		$   4,397		$   374,368				Fire Station 89		54		$   208,995		$   3,300		$   19,800

								Fire Station 88		9		$   0.189		$   817		$   62,685				Fire Station 88		10		$   32,995		$   2,000		$   12,000

								TOTAL		262				$   16,149		$   1,719,431				TOTAL		261		$   857,767		$   17,300		$   103,800

																						$/W		$   3.28



																				Brighton Energy		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

																				Community Center		198		$   514,800		$   10,941		$   54,704

																				Fire Station 89		55		$   144,040		$   3,061		$   15,306

																				Fire Station 88		9		$   23,166		$   492		$   2,462

																				TOTAL		262		$   682,006		$   14,494		$   72,471

																						$/W		$   2.60





Summary



				Proposer		Model System Size (kW)		Gross Usage Yr 1 (kWh)		Gross Usage LC (kWh)		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production (kWh)		Model LC Production (kWH)		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC

				Sunworks		287		468,100		11,702,500		$   122,016		$   4,752,493		476,176		11,216,782		101.73%		95.85%		$   111,026		$   4,138,327		$   - 0		$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,214.52		$   2,633,112		12376.0511213606		7		1039588.29419429		0		100565		1140153.29419429		2998173.32346771

				SolarNorcal		266		468,100		11,702,500		$   122,016		$   4,752,493		413,356		9,736,988		88.31%		83.20%		$   99,723		$   3,745,548		$   - 0		$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,419.69		$   2,510,128		10157.7661956326		7		853252.360433141		0		91950		945202.360433141		2800345.77825386

				Cal Solar		261		468,100		11,702,500		$   122,016		$   4,752,493		414,857		9,772,352		88.63%		83.51%		$   100,255		$   3,765,095		$   - 0		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,588.87		$   2,388,506		8500		10		1020000		200600		64875		1285475		2479619.993914

				Brighton Energy		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		$   96,176		$   3,604,540

		Min Year				1		1		1		1		1		1		1						1		1																																																				1

		Max Year				1		1		25		1		25		1		25						1		25																				5%																																10		through year

		Col Ref				J		P		P		Q		Q		R		R						S		S																				20																		2.96%		84												R						2.96%		84										1.00%		12

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Sunworks Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		Approx LC O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		219		360,100		9,002,500		92,691		3,610,283		374,452		8,820,570		103.99%		97.98%		85,936		3,215,825		$   0.1810		$   67,776		$   1,596,523		$   18,160		$   1,619,301		$   7.29		$612,000		$12,067		$60,335		$982,169		$2,233,655																$8,076		7		$678,343		0		$60,335		$738,678		$2,477,147		3,661,381		$662,710		$397,800		$5,249		7		$440,923		$36,201		$1,139,834		$2,075,991		$54,375		12		$652,506		$60,335		$712,841		$2,502,984

		System 2		Fire Station 89		62		91,000		2,275,000		24,158		940,968		93,320		2,198,243		102.55%		96.63%		22,928		842,709		$   0.1810		$   16,891		$   397,882		$   6,037		$   444,828		$   6.46		$293,515		$5,028		$25,140		$471,048		$371,661																$3,873		7		$325,333		0		$25,140		$350,473		$492,236		912,481		$165,159		$190,785		$2,517		7		$211,466		$15,084		$391,710		$451,000		$26,078		12		$312,941		$25,140		$338,081		$504,628

		System 3		Fire Station 88		6		17,000		425,000		5,167		201,243		8,404		197,969		49.44%		46.58%		2,162		79,792		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,400		$3,018		$15,090		$51,997		$27,795																$428		7		$35,912		0		$15,090		$51,002		$28,790		82,176		ERROR:#N/A		$21,060		$278		7		$23,343		$9,054		$32,397		$47,395		$2,879		12		$34,544		$15,090		$49,634		$30,158

				Total		287		468,100		11,702,500		122,016		4,752,493		476,176		11,216,782		101.73%		95.85%		111,026		4,138,327				$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,215		$2,633,112																$12,376		7		$1,039,588		$0		$100,565		$1,140,153		$2,998,173		4,656,038		$827,869		$609,645		$8,044		7		$675,732		$60,339		$1,563,940		$2,574,386		$83,333		12		$999,991		$100,565		$1,100,556		$3,037,770



																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		SolarNorcal Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		205		360,100		9,002,500		92,691		3,610,283		318,586		7,504,585		88.47%		83.36%		76,383		2,883,775		$   0.1980		$   63,080		$   1,485,908		$   13,303		$   1,397,867		$   7.23		$574,601		$14,365		$71,825		$922,149		$1,961,626																$7,582		7		$636,890		0		$71,825		$708,715		$2,175,060		3,115,121		$616,794		$373,491		$4,928		7		$413,978		$43,095		$1,073,867		$1,809,908		$51,053		12		$612,631		$71,825		$684,456		$2,199,319

		System 2		Fire Station 89		50		91,000		2,275,000		24,158		940,968		79,350		1,869,157		87.20%		82.16%		19,381		715,694		$   0.2370		$   18,806		$   442,990		$   576		$   272,704		$   8.79		$161,169		$4,025		$20,125		$258,652		$457,042																$2,127		7		$178,640		0		$20,125		$198,765		$516,929		775,879		$183,883		$104,760		$1,382		7		$116,116		$12,075		$312,074		$403,620		$14,320		12		$171,836		$20,125		$191,961		$523,733

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,421		363,246		90.71%		85.47%		3,959		146,079		$   0.2640		$   4,071		$   95,897		$   (112)		$   50,182		$   9.51		$34,033		$0		$0		$54,618		$91,461																$449		7		$37,722		0		$0		$37,722		$108,357		150,782		$39,806		$22,121		$292		7		$24,519		$0		$64,326		$81,753		$3,024		12		$36,285		$0		$36,285		$109,793

				Total		266		468,100		11,702,500		122,016		4,752,493		413,356		9,736,988		88.31%		83.20%		99,723		3,745,548				$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,420		$2,510,128																$10,158		7		$853,252		$0		$91,950		$945,202		$2,800,346		4,041,782		$   840,484		$500,372		$10,158		7		$554,614		$55,170		$1,450,268		$2,295,280		$68,396		12		$820,753		$91,950		$912,703		$2,832,845

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Cal Solar Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC																				Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		197		360,100		9,002,500		92,691		3,610,283		313,327		7,380,722		87.01%		81.99%		75,348		2,845,417		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$615,777		$12,000		$72,000.00		$988,231		$1,857,187		$6,099		10		$731,880		$151,506		$45,000		$928,386		$1,917,031		$8,125		7		$682,529		0		$72,000		$754,529		$2,090,888																				$54,711		12		$656,532		$60,000		$716,532		$2,128,885

		System 2		Fire Station 89		54		91,000		2,275,000		24,158		940,968		86,165		2,029,698		94.69%		89.22%		21,044		777,092		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$208,995		$3,300		$19,800.00		$335,406		$441,686		$2,061		10		$247,320		$41,664		$12,375		$301,359		$475,733		$2,758		7		$231,651		0		$19,800		$251,451		$525,641																				$18,569		12		$222,827		$16,500		$239,327		$537,765

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,365		361,932		90.38%		85.16%		3,863		142,586		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,995		$2,000		$12,000.00		$52,952		$89,634		$340		10		$40,800		$7,429		$7,500		$55,729		$86,856		$435		7		$36,572		0		$12,000		$48,572		$94,014																				$2,932		12		$35,179		$10,000		$45,179		$97,407

				Total		261		468,100		11,702,500		122,016		4,752,493		414,857		9,772,352		88.63%		83.51%		100,255		3,765,095				ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,589		$2,388,506		$8,500		10		$1,020,000		$200,600		$64,875		$1,285,475		$2,479,620		$11,318		7		$950,752		$0		$103,800		$1,054,552		$2,710,543																				$76,212		12		$914,539		$86,500		$1,001,039		$2,764,056

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Brighton Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		198		360,100		9,002,500		92,691		3,610,283		296,802		6,991,461		82.42%		77.66%		72,670		2,736,602		$   0.2080		$   61,735		$   1,454,224		$   10,936		$   1,282,378		$   7.34		$514,800		$10,941		$54,704		$826,178		$1,910,424																$6,793		7		$570,606		0		$54,704		$625,310		$2,111,292		3,115,121		$647,945		$334,620		$4,415		7		$370,894		$32,822		$1,051,661		$1,684,940		$45,739		12		$548,872		$54,704		$603,576		$2,133,026

		System 2		Fire Station 89		55		91,000		2,275,000		24,158		940,968		83,015		1,955,489		91.22%		85.96%		20,252		747,866		$   0.1910		$   15,856		$   373,498		$   4,397		$   374,368		$   6.74		$144,040		$3,061		$15,306		$231,163		$516,703																$1,901		7		$159,654		0		$15,306		$174,960		$572,906		775,879		$148,193		$93,626		$1,235		7		$103,775		$9,184		$261,152		$486,714		$12,798		12		$153,573		$15,306		$168,879		$578,987

		System 3		Fire Station 88		9		17,000		425,000		5,167		201,243		12,890		303,635		75.82%		71.44%		3,253		120,072		$   0.1890		$   2,436		$   57,387		$   817		$   62,685		$   6.44		$23,166		$492		$2,462		$37,178		$82,894																$306		7		$25,677		0		$2,462		$28,139		$91,933		150,782		$28,498		$15,058		$199		7		$16,690		$1,477		$46,665		$73,407		$2,058		12		$24,699		$2,462		$27,161		$92,911

				Total		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		96,176		3,604,540				$   80,027		$   1,885,109		$   16,149		$   1,719,431		$   7.19		$682,006		$14,494		$72,471		$1,094,519		$2,510,022																$8,999		7		$755,938		$0		$72,471		$828,409		$2,776,131		4,041,782		$   824,636		$443,304		$8,999		7		$491,360		$43,483		$1,359,478		$2,245,062		$60,595		12		$727,145		$72,471		$799,616		$2,804,924





PPA Only Annual

		2.96%		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

		84		S		S		S		R		R		R		25		25		25		25		25		25		25		25		25

																0.181		0.181		ERROR:#N/A		$   612,000		$   293,515		$   32,400		$   2,413		$   1,006		$   604														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		64,462		16,065		ERROR:#N/A		0		0		0		0		0		0		53,077		14,923		0		68,000		496,016				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		64,140		15,985		ERROR:#N/A		0		0		0		0		0		0		57,212		15,960		0		73,172		569,188				11		$   496,016		$   371,203		$   369,486

		13		125,284		32,930		3,119		352,592		87,872		7,914		63,819		15,905		ERROR:#N/A		0		0		0		0		0		0		61,465		17,025		0		78,490		647,678				12		$   569,188		$   431,428		$   428,608

		14		129,339		33,944		3,215		350,829		87,433		7,874		63,500		15,825		ERROR:#N/A		0		0		0		0		0		0		65,839		18,119		0		83,958		731,636				13		$   647,678		$   496,608		$   492,509

		15		133,521		34,988		3,314		349,075		86,996		7,835		63,183		15,746		ERROR:#N/A		0		0		0		0		0		0		70,339		19,242		0		89,581		821,216				14		$   731,636		$   566,883		$   561,325

		16		137,834		36,064		3,416		347,330		86,561		7,795		62,867		15,668		ERROR:#N/A		0		0		0		0		0		0		74,967		20,396		0		95,364		916,580				15		$   821,216		$   642,396		$   635,194

		17		142,282		37,171		3,520		345,593		86,128		7,756		62,552		15,589		ERROR:#N/A		0		0		0		0		0		0		79,730		21,582		0		101,312		1,017,892				16		$   916,580		$   723,297		$   714,261

		18		146,870		38,311		3,628		343,865		85,697		7,718		62,240		15,511		ERROR:#N/A		0		0		0		0		0		0		84,630		22,800		0		107,430		1,125,322				17		$   1,017,892		$   809,737		$   798,664

		19		151,601		39,485		3,739		342,146		85,269		7,679		61,928		15,434		ERROR:#N/A		0		0		0		0		0		0		89,673		24,051		0		113,724		1,239,046				18		$   1,125,322		$   901,875		$   888,348

		20		156,481		40,694		3,854		340,435		84,843		7,641		61,619		15,356		ERROR:#N/A		0		0		0		0		0		0		94,862		25,337		0		120,199		1,359,245				19		$   1,239,046		$   999,873		$   983,456

		21		161,514		41,939		3,971		338,733		84,418		7,603		61,311		15,280		ERROR:#N/A		0		0		0		0		0		0		100,203		26,659		0		126,862		1,486,107				20		$   1,359,245		$   1,103,902		$   1,084,136

		22		166,704		43,220		4,093		337,039		83,996		7,565		61,004		15,203		ERROR:#N/A		0		0		0		0		0		0		105,700		28,017		0		133,717		1,619,824				21		$   1,486,107		$   1,214,132		$   1,190,541

		23		172,058		44,540		4,217		335,354		83,576		7,527		60,699		15,127		ERROR:#N/A		0		0		0		0		0		0		111,359		29,413		0		140,771		1,760,595				22		$   1,619,824		$   1,330,745		$   1,302,827

		24		177,580		45,899		4,346		333,677		83,158		7,489		60,396		15,052		ERROR:#N/A		0		0		0		0		0		0		117,184		30,847		0		148,031		1,908,626				23		$   1,760,595		$   1,453,925		$   1,421,157

		25		183,275		47,298		4,478		332,009		82,743		7,452		60,094		14,976		ERROR:#N/A		0		0		0		0		0		0		123,181		32,322		0		155,503		2,064,129				24		$   1,908,626		$   1,583,862		$   1,545,698

																																														25		$   2,064,129		$   1,720,753		$   1,676,620

																0.198		0.237		0.264		$   574,601		$   161,169		$   34,033		$   2,873		$   805		$   - 0

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		59,996		17,886		3,872		0		0		0		0		0		0		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		59,696		17,797		3,853		0		0		0		0		0		0		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		59,398		17,708		3,833		0		0		0		0		0		0		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		59,101		17,619		3,814		0		0		0		0		0		0		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		58,805		17,531		3,795		0		0		0		0		0		0		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		58,511		17,444		3,776		0		0		0		0		0		0		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		58,218		17,357		3,757		0		0		0		0		0		0		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		57,927		17,270		3,738		0		0		0		0		0		0		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		57,638		17,183		3,720		0		0		0		0		0		0		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		57,350		17,097		3,701		0		0		0		0		0		0		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		57,063		17,012		3,683		0		0		0		0		0		0		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		56,777		16,927		3,664		0		0		0		0		0		0		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		56,494		16,842		3,646		0		0		0		0		0		0		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		56,211		16,758		3,628		0		0		0		0		0		0		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		55,930		16,674		3,610		0		0		0		0		0		0		108,790		23,512		4,589		136,891		1,720,753



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		55,894		18,713		3,237		0		0		0		0		0		0		44,492		8,799		1,181		54,472		369,486

		12		103,660		28,361		4,554		280,880		78,561		12,198		55,614		18,619		3,220		0		0		0		0		0		0		48,046		9,742		1,333		59,122		428,608

		13		107,038		29,236		4,694		279,476		78,168		12,137		55,336		18,526		3,204		0		0		0		0		0		0		51,702		10,710		1,490		63,901		492,509

		14		110,522		30,136		4,838		278,078		77,778		12,077		55,060		18,433		3,188		0		0		0		0		0		0		55,463		11,703		1,650		68,816		561,325

		15		114,116		31,063		4,987		276,688		77,389		12,016		54,784		18,341		3,172		0		0		0		0		0		0		59,332		12,722		1,815		73,869		635,194

		16		117,824		32,018		5,140		275,305		77,002		11,956		54,510		18,249		3,156		0		0		0		0		0		0		63,314		13,769		1,984		79,067		714,261

		17		121,641		33,001		5,298		273,928		76,617		11,897		54,238		18,158		3,141		0		0		0		0		0		0		67,403		14,843		2,157		84,403		798,664

		18		125,369		34,014		5,460		272,558		76,234		11,837		53,967		18,067		3,125		0		0		0		0		0		0		71,402		15,946		2,335		89,684		888,348

		19		129,208		35,056		5,627		271,196		75,853		11,778		53,697		17,977		3,109		0		0		0		0		0		0		75,511		17,079		2,518		95,108		983,456

		20		133,160		36,129		5,800		269,840		75,473		11,719		53,428		17,887		3,094		0		0		0		0		0		0		79,732		18,242		2,706		100,680		1,084,136

		21		137,231		37,234		5,977		268,490		75,096		11,660		53,161		17,798		3,078		0		0		0		0		0		0		84,069		19,437		2,899		106,405		1,190,541

		22		141,422		38,372		6,159		267,148		74,720		11,602		52,895		17,709		3,063		0		0		0		0		0		0		88,526		20,664		3,096		112,286		1,302,827

		23		145,737		39,544		6,347		265,812		74,347		11,544		52,631		17,620		3,048		0		0		0		0		0		0		93,106		21,924		3,300		118,330		1,421,157

		24		150,181		40,751		6,541		264,483		73,975		11,486		52,368		17,532		3,032		0		0		0		0		0		0		97,813		23,219		3,508		124,541		1,545,698

		25		154,757		41,993		6,740		263,161		73,605		11,429		52,106		17,444		3,017		0		0		0		0		0		0		102,651		24,549		3,723		130,923		1,676,620
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		54,375		26,078		2,879		2,413		1,006		604		29,147		-4,156		-1,320		23,671		23,671				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		54,375		26,078		2,879		2,413		1,006		604		31,857		-3,465		-1,252		27,140		50,811				1		$   23,671		$   27,649		$   31,903

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		54,375		26,078		2,879		2,413		1,006		604		34,656		-2,752		-1,183		30,720		81,531				2		$   50,811		$   58,549		$   66,943

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		54,375		26,078		2,879		2,413		1,006		604		37,544		-2,018		-1,111		34,415		115,946				3		$   81,531		$   92,801		$   105,217

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		54,375		26,078		2,879		2,413		1,006		604		40,526		-1,261		-1,037		38,228		154,174				4		$   115,946		$   130,507		$   146,827

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		54,375		26,078		2,879		2,413		1,006		604		43,605		-481		-961		42,162		196,337				5		$   154,174		$   171,776		$   191,876

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		54,375		26,078		2,879		2,413		1,006		604		46,783		345		-883		46,245		242,581				6		$   196,337		$   216,718		$   240,470

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		54,375		26,078		2,879		2,413		1,006		604		50,063		1,196		-803		50,457		293,038				7		$   242,581		$   265,446		$   292,719

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		54,375		26,078		2,879		2,413		1,006		604		53,468		2,072		-720		54,821		347,858				8		$   293,038		$   318,078		$   348,737

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		54,375		26,078		2,879		2,413		1,006		604		57,053		2,975		-634		59,393		407,252				9		$   347,858		$   374,734		$   408,640

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		54,375		26,078		2,879		2,413		1,006		604		60,750		3,904		-547		64,108		471,359				10		$   407,252		$   435,541		$   472,551

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		54,375		26,078		2,879		2,413		1,006		604		64,563		4,861		-456		68,968		540,327				11		$   471,359		$   500,626		$   540,593

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		697,638				12		$   540,327		$   570,123		$   612,895

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		860,113				13		$   697,638		$   712,564		$   750,185

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		1,027,914				14		$   860,113		$   859,695		$   892,003

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,201,205				15		$   1,027,914		$   1,011,662		$   1,038,492

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,380,156				16		$   1,201,205		$   1,168,615		$   1,189,797

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,564,943				17		$   1,380,156		$   1,330,709		$   1,346,059

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,755,746				18		$   1,564,943		$   1,498,105		$   1,507,224

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,952,752				19		$   1,755,746		$   1,670,967		$   1,673,437

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,156,153				20		$   1,952,752		$   1,849,465		$   1,844,848

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,366,147				21		$   2,156,153		$   2,033,775		$   2,021,612

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,582,940				22		$   2,366,147		$   2,224,079		$   2,203,888

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,806,742				23		$   2,582,940		$   2,420,562		$   2,391,838

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		3,037,770				24		$   2,806,742		$   2,623,418		$   2,585,633

																																														25		$   3,037,770		$   2,832,845		$   2,785,445

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		51,053		14,320		3,024		2,873		805		0		22,457		4,257		935		27,649		27,649

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		51,053		14,320		3,024		2,873		805		0		24,977		4,864		1,059		30,900		58,549

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		51,053		14,320		3,024		2,873		805		0		27,577		5,489		1,186		34,252		92,801

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		51,053		14,320		3,024		2,873		805		0		30,257		6,132		1,317		37,707		130,507

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		51,053		14,320		3,024		2,873		805		0		33,022		6,795		1,452		41,269		171,776

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		51,053		14,320		3,024		2,873		805		0		35,873		7,477		1,591		44,942		216,718

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		51,053		14,320		3,024		2,873		805		0		38,814		8,180		1,734		48,728		265,446

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		51,053		14,320		3,024		2,873		805		0		41,847		8,903		1,882		52,632		318,078

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		51,053		14,320		3,024		2,873		805		0		44,976		9,647		2,034		56,657		374,734

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		51,053		14,320		3,024		2,873		805		0		48,203		10,414		2,190		60,807		435,541

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		51,053		14,320		3,024		2,873		805		0		51,531		11,204		2,351		65,085		500,626

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		51,053		14,320		3,024		2,873		805		0		54,964		12,016		2,516		69,497		570,123

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		712,564

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		859,695

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		1,011,662

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,168,615

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,330,709

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,498,105

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,670,967

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,849,465

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,033,775

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,224,079

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,420,562

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,623,418

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,832,845
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		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		45,739		12,798		2,058		2,873		805		0		24,058		6,650		1,195		31,903		31,903

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		45,739		12,798		2,058		2,873		805		0		26,459		7,284		1,297		35,040		66,943

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		45,739		12,798		2,058		2,873		805		0		28,936		7,937		1,401		38,275		105,217

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		45,739		12,798		2,058		2,873		805		0		31,491		8,610		1,509		41,610		146,827

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		45,739		12,798		2,058		2,873		805		0		34,126		9,302		1,620		45,048		191,876

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		45,739		12,798		2,058		2,873		805		0		36,844		10,015		1,735		48,594		240,470

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		45,739		12,798		2,058		2,873		805		0		39,648		10,749		1,852		52,249		292,719

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		45,739		12,798		2,058		2,873		805		0		42,540		11,505		1,974		56,018		348,737

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		45,739		12,798		2,058		2,873		805		0		45,523		12,283		2,098		59,904		408,640

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		45,739		12,798		2,058		2,873		805		0		48,600		13,084		2,227		63,911		472,551

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		45,739		12,798		2,058		2,873		805		0		51,774		13,909		2,359		68,042		540,593

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		45,739		12,798		2,058		2,873		805		0		55,048		14,758		2,495		72,302		612,895

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		750,185

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		892,003

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,038,492

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,189,797

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,346,059

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,507,224

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,673,437

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,844,848

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		2,021,612

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,203,888

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,391,838

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,585,633

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,785,445
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-13,384		-24,554		-3,571		-41,509		-41,509				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-10,673		-23,863		-3,504		-38,040		-79,549				1		$   (41,509)		$   (25,848)		$   (15,493)

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-7,875		-23,150		-3,434		-34,460		-114,009				2		$   (79,549)		$   (48,445)		$   (27,849)

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-4,986		-22,416		-3,363		-30,765		-144,774				3		$   (114,009)		$   (67,691)		$   (36,970)

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-2,004		-21,659		-3,289		-26,952		-171,726				4		$   (144,774)		$   (83,481)		$   (42,755)

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		96,906		46,476		5,130		2,413		1,006		604		1,074		-20,879		-3,213		-23,018		-194,743				5		$   (171,726)		$   (95,709)		$   (45,103)

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		96,906		46,476		5,130		2,413		1,006		604		4,252		-20,053		-3,135		-18,935		-213,679				6		$   (194,743)		$   (104,265)		$   (43,905)

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		0		0		0		2,413		1,006		604		104,439		27,275		2,076		133,789		-79,890				7		$   (213,679)		$   (109,034)		$   (39,051)

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		0		0		0		2,413		1,006		604		107,843		28,151		2,159		138,153		58,264				8		$   (79,890)		$   11,994		$   77,562

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		0		0		0		2,413		1,006		604		111,429		29,053		2,244		142,726		200,990				9		$   58,264		$   137,046		$   198,061

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		0		0		0		2,413		1,006		604		115,126		29,982		2,332		147,440		348,430				10		$   200,990		$   266,249		$   322,567

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		0		0		0		2,413		1,006		604		118,939		30,939		2,423		152,300		500,730				11		$   348,430		$   399,730		$   451,205

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		658,041				12		$   500,730		$   537,623		$   584,102

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		820,516				13		$   658,041		$   680,064		$   721,392

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		988,317				14		$   820,516		$   827,196		$   863,210

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,161,608				15		$   988,317		$   979,162		$   1,009,700

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,340,560				16		$   1,161,608		$   1,136,116		$   1,161,004

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,525,346				17		$   1,340,560		$   1,298,210		$   1,317,266

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,716,149				18		$   1,525,346		$   1,465,605		$   1,478,431

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,913,155				19		$   1,716,149		$   1,638,467		$   1,644,644

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,116,556				20		$   1,913,155		$   1,816,965		$   1,816,055

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,326,550				21		$   2,116,556		$   2,001,276		$   1,992,819

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,543,343				22		$   2,326,550		$   2,191,579		$   2,175,095

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,767,145				23		$   2,543,343		$   2,388,062		$   2,363,045

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,998,173				24		$   2,767,145		$   2,590,918		$   2,556,840

																																														25		$   2,998,173		$   2,800,346		$   2,756,652

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		90,984		25,520		5,389		2,873		805		0		-17,474		-6,944		-1,430		-25,848		-25,848

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		90,984		25,520		5,389		2,873		805		0		-14,954		-6,336		-1,306		-22,597		-48,445

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		90,984		25,520		5,389		2,873		805		0		-12,355		-5,711		-1,179		-19,246		-67,691

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		90,984		25,520		5,389		2,873		805		0		-9,675		-5,068		-1,048		-15,790		-83,481

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		90,984		25,520		5,389		2,873		805		0		-6,910		-4,405		-913		-12,228		-95,709

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		90,984		25,520		5,389		2,873		805		0		-4,059		-3,723		-774		-8,556		-104,265

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		90,984		25,520		5,389		2,873		805		0		-1,118		-3,021		-631		-4,769		-109,034

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		0		0		0		2,873		805		0		92,900		23,222		4,906		121,028		11,994

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		0		0		0		2,873		805		0		96,028		23,967		5,057		125,053		137,046

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		0		0		0		2,873		805		0		99,255		24,734		5,214		129,203		266,249

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		0		0		0		2,873		805		0		102,583		25,523		5,374		133,481		399,730

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		0		0		0		2,873		805		0		106,017		26,336		5,540		137,893		537,623

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		680,064

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		827,196

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		979,162

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,136,116

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,298,210

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,465,605

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,638,467

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,816,965

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,001,276

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,191,579

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,388,062

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,590,918

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,800,346



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		81,515		22,808		3,668		2,873		805		0		-11,718		-3,360		-415		-15,493		-15,493

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		81,515		22,808		3,668		2,873		805		0		-9,316		-2,726		-313		-12,356		-27,849

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		81,515		22,808		3,668		2,873		805		0		-6,839		-2,073		-208		-9,121		-36,970

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		81,515		22,808		3,668		2,873		805		0		-4,285		-1,400		-101		-5,786		-42,755

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		81,515		22,808		3,668		2,873		805		0		-1,650		-708		10		-2,347		-45,103

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		81,515		22,808		3,668		2,873		805		0		1,068		5		125		1,198		-43,905

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		81,515		22,808		3,668		2,873		805		0		3,872		739		242		4,853		-39,051

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		0		0		0		2,873		805		0		88,279		24,302		4,032		116,613		77,562

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		0		0		0		2,873		805		0		91,262		25,081		4,157		120,499		198,061

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		0		0		0		2,873		805		0		94,339		25,882		4,285		124,506		322,567

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		0		0		0		2,873		805		0		97,513		26,707		4,417		128,637		451,205

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		0		0		0		2,873		805		0		100,787		27,556		4,554		132,897		584,102

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		721,392

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		863,210

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,009,700

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,161,004

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,317,266

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,478,431

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,644,644

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,816,055

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,992,819

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,175,095

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,363,045

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,556,840

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,756,652



Purchase Using CEC Loan Terms



Sunworks	
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																0.181		0.181		ERROR:#N/A		$   397,800		$   190,785		$   21,060		$   2,413		$   1,006		$   604														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		62,989		30,209		3,335		2,413		1,006		604		52,137		-227		-1,003		50,907		478,924				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		62,989		30,209		3,335		2,413		1,006		604		55,950		730		-912		55,767		534,691				11		$   478,924		$   370,048		$   364,421

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		62,989		30,209		3,335		2,413		1,006		604		59,882		1,715		-819		60,777		595,468				12		$   534,691		$   428,711		$   418,087

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		62,989		30,209		3,335		2,413		1,006		604		63,937		2,729		-723		65,943		661,411				13		$   595,468		$   491,921		$   476,146

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		62,989		30,209		3,335		2,413		1,006		604		68,119		3,773		-624		71,268		732,678				14		$   661,411		$   559,822		$   538,735

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		62,989		30,209		3,335		2,413		1,006		604		72,432		4,849		-523		76,758		809,436				15		$   732,678		$   632,558		$   605,993

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		62,989		30,209		3,335		2,413		1,006		604		76,880		5,956		-418		82,418		891,854				16		$   809,436		$   710,281		$   678,067

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,076,641				17		$   891,854		$   793,145		$   755,099

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,267,444				18		$   1,076,641		$   960,540		$   916,264

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,464,449				19		$   1,267,444		$   1,133,402		$   1,082,477

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		1,667,850				20		$   1,464,449		$   1,311,900		$   1,253,888

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		1,877,845				21		$   1,667,850		$   1,496,210		$   1,430,652

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,094,637				22		$   1,877,845		$   1,686,514		$   1,612,927

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,318,439				23		$   2,094,637		$   1,882,997		$   1,800,878

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,549,468				24		$   2,318,439		$   2,085,853		$   1,994,673

																																														25		$   2,549,468		$   2,295,280		$   2,194,485

																0.198		0.237		0.264		373,490.650		104,759.850		22,121.450		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		59,140		16,588		3,503		2,873		805		0		43,444		8,935		1,872		54,251		370,048

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		59,140		16,588		3,503		2,873		805		0		46,877		9,748		2,037		58,662		428,711

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		59,140		16,588		3,503		2,873		805		0		50,418		10,585		2,208		63,211		491,921

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		59,140		16,588		3,503		2,873		805		0		54,070		11,447		2,384		67,901		559,822

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		59,140		16,588		3,503		2,873		805		0		57,838		12,334		2,564		72,736		632,558

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		59,140		16,588		3,503		2,873		805		0		61,724		13,248		2,751		77,722		710,281

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		59,140		16,588		3,503		2,873		805		0		65,733		14,189		2,942		82,864		793,145

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		960,540

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,133,402

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,311,900

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		1,496,210

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		1,686,514

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		1,882,997

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,085,853

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,295,280



																0.208		0.191		0.189		$   334,620		$   93,626		$   15,058		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		59,140		16,588		3,503		2,873		805		0		38,373		10,119		915		49,407		364,421

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		59,140		16,588		3,503		2,873		805		0		41,648		10,968		1,051		53,667		418,087

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		59,140		16,588		3,503		2,873		805		0		45,025		11,843		1,191		58,059		476,146

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		59,140		16,588		3,503		2,873		805		0		48,509		12,743		1,336		62,588		538,735

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		59,140		16,588		3,503		2,873		805		0		52,104		13,670		1,484		67,259		605,993

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		59,140		16,588		3,503		2,873		805		0		55,812		14,625		1,637		72,074		678,067

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		59,140		16,588		3,503		2,873		805		0		59,628		15,608		1,795		77,031		755,099

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		916,264

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,082,477

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,253,888

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,430,652

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		1,612,927

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		1,800,878

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		1,994,673

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,194,485
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CEC Terms

		Term		12		years

		Rate		1%		annual





Umpqua Bank Terms

		Jill, Vicky, Brian, Vanessa

		City

						10 years		Assumptions

		Municipal Lease		$   500.00				7 years

				$   10,000.00

		Amount to finance: 		$800,000.00

		Term (months)		84

		Annual Rate		2.96%

		Monthly payments, in arrears		$10,557.12

		pmt calc		($10,556.22)





Original PPA Annual Comparison

				System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

				S		S		S		R		R		R

																0.181		0.181		ERROR:#N/A														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Cal Solar

		1		85,936		22,928		2,162		374,452		93,320		8,404		0.181		0.181		ERROR:#N/A		18,160		6,037		ERROR:#N/A		24,197		24,197				0		0		0		0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0.181		0.181		ERROR:#N/A		21,209		6,813		ERROR:#N/A		28,022		52,219				1		24,197		13,766		-1,745

		3		91,444		24,332		2,300		370,717		92,389		8,320		0.181		0.181		ERROR:#N/A		24,345		7,609		ERROR:#N/A		31,954		84,173				2		52,219		31,213		-223

		4		94,333		25,066		2,371		368,863		91,927		8,279		0.181		0.181		ERROR:#N/A		27,569		8,427		ERROR:#N/A		35,996		120,169				3		84,173		52,440		4,668

		5		97,315		25,823		2,445		367,019		91,468		8,237		0.181		0.181		ERROR:#N/A		30,885		9,267		ERROR:#N/A		40,152		160,321				4		120,169		77,547		13,031

		6		100,394		26,603		2,521		365,184		91,010		8,196		0.181		0.181		ERROR:#N/A		34,296		10,130		ERROR:#N/A		44,426		204,746				5		160,321		106,639		24,975

		7		103,572		27,429		2,599		363,358		90,555		8,155		0.181		0.181		ERROR:#N/A		37,804		11,038		ERROR:#N/A		48,842		253,589				6		204,746		139,825		40,609

		8		106,852		28,280		2,680		361,541		90,102		8,114		0.181		0.181		ERROR:#N/A		41,413		11,972		ERROR:#N/A		53,385		306,973				7		253,589		177,217		60,049

		9		110,257		29,157		2,762		359,733		89,652		8,074		0.181		0.181		ERROR:#N/A		45,145		12,930		ERROR:#N/A		58,075		365,048				8		306,973		218,930		83,412

		10		113,842		30,059		2,848		357,935		89,204		8,033		0.181		0.181		ERROR:#N/A		49,056		13,913		ERROR:#N/A		62,969		428,017				9		365,048		265,082		110,821

		11		117,539		30,988		2,936		356,145		88,758		7,993		0.181		0.181		ERROR:#N/A		53,077		14,923		ERROR:#N/A		68,000		496,016				10		428,017		315,798		142,400

		12		121,352		31,945		3,026		354,364		88,314		7,953		0.181		0.181		ERROR:#N/A		57,212		15,960		ERROR:#N/A		73,172		569,188				11		496,016		371,203		75,353

		13		125,284		32,930		3,119		352,592		87,872		7,914		0.181		0.181		ERROR:#N/A		61,465		17,025		ERROR:#N/A		78,490		647,678				12		569,188		431,428		213,341

		14		129,339		33,944		3,215		350,829		87,433		7,874		0.181		0.181		ERROR:#N/A		65,839		18,119		ERROR:#N/A		83,958		731,636				13		647,678		496,608		355,899

		15		133,521		34,988		3,314		349,075		86,996		7,835		0.181		0.181		ERROR:#N/A		70,339		19,242		ERROR:#N/A		89,581		821,216				14		731,636		566,883		503,171

		16		137,834		36,064		3,416		347,330		86,561		7,795		0.181		0.181		ERROR:#N/A		74,967		20,396		ERROR:#N/A		95,364		916,580				15		821,216		642,396		655,303

		17		142,282		37,171		3,520		345,593		86,128		7,756		0.181		0.181		ERROR:#N/A		79,730		21,582		ERROR:#N/A		101,312		1,017,892				16		916,580		723,297		812,445

		18		146,870		38,311		3,628		343,865		85,697		7,718		0.181		0.181		ERROR:#N/A		84,630		22,800		ERROR:#N/A		107,430		1,125,322				17		1,017,892		809,737		974,754

		19		151,601		39,485		3,739		342,146		85,269		7,679		0.181		0.181		ERROR:#N/A		89,673		24,051		ERROR:#N/A		113,724		1,239,046				18		1,125,322		901,875		1,142,391

		20		156,481		40,694		3,854		340,435		84,843		7,641		0.181		0.181		ERROR:#N/A		94,862		25,337		ERROR:#N/A		120,199		1,359,245				19		1,239,046		999,873		1,315,520

		21		161,514		41,939		3,971		338,733		84,418		7,603		0.181		0.181		ERROR:#N/A		100,203		26,659		ERROR:#N/A		126,862		1,486,107				20		1,359,245		1,103,902		1,494,314

		22		166,704		43,220		4,093		337,039		83,996		7,565		0.181		0.181		ERROR:#N/A		105,700		28,017		ERROR:#N/A		133,717		1,619,824				21		1,486,107		1,214,132		1,678,949

		23		172,058		44,540		4,217		335,354		83,576		7,527		0.181		0.181		ERROR:#N/A		111,359		29,413		ERROR:#N/A		140,771		1,760,595				22		1,619,824		1,330,745		1,869,606

		24		177,580		45,899		4,346		333,677		83,158		7,489		0.181		0.181		ERROR:#N/A		117,184		30,847		ERROR:#N/A		148,031		1,908,626				23		1,760,595		1,453,925		2,066,474

		25		183,275		47,298		4,478		332,009		82,743		7,452		0.181		0.181		ERROR:#N/A		123,181		32,322		ERROR:#N/A		155,503		2,064,129				24		1,908,626		1,583,862		2,269,745

																																		25		2,064,129		1,720,753		2,479,620

																0.198		0.237		0.264

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0.198		0.237		0.264		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		0.198		0.237		0.264		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		0.198		0.237		0.264		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		0.198		0.237		0.264		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		0.198		0.237		0.264		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		0.198		0.237		0.264		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		0.198		0.237		0.264		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		0.198		0.237		0.264		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		0.198		0.237		0.264		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		0.198		0.237		0.264		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0.198		0.237		0.264		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		0.198		0.237		0.264		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		0.198		0.237		0.264		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		0.198		0.237		0.264		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		0.198		0.237		0.264		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		0.198		0.237		0.264		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		0.198		0.237		0.264		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		0.198		0.237		0.264		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		0.198		0.237		0.264		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		0.198		0.237		0.264		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		0.198		0.237		0.264		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		0.198		0.237		0.264		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		0.198		0.237		0.264		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		0.198		0.237		0.264		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		0.198		0.237		0.264		108,790		23,512		4,589		136,891		1,720,753

								3,745,548

																8,500		200,600		4,325

		Cal Solar Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		Lease payments		Lease Buyout Rate		Post Lease O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		75,348		21,044		3,863		313,327		86,165		15,365		102,000		0		0								-1,745		-1,745

		2		77,835		21,703		3,984		311,761		85,734		15,288		102,000		0		0								1,522		-223

		3		80,401		22,382		4,108		310,202		85,305		15,212		102,000		0		0								4,891		4,668

		4		83,046		23,081		4,236		308,651		84,879		15,135		102,000		0		0								8,363		13,031

		5		85,775		23,800		4,368		307,108		84,455		15,060		102,000		0		0								11,943		24,975

		6		88,590		24,541		4,504		305,572		84,032		14,984		102,000		0		0								15,634		40,609

		7		91,493		25,303		4,644		304,044		83,612		14,910		102,000		0		0								19,440		60,049

		8		94,487		26,089		4,788		302,524		83,194		14,835		102,000		0		0								23,363		83,412

		9		97,575		26,897		4,936		301,011		82,778		14,761		102,000		0		0								27,408		110,821

		10		100,761		27,730		5,089		299,506		82,364		14,687		102,000		0		0								31,579		142,400

		11		104,046		28,587		5,246		298,009		81,952		14,614		0		200,600		4,325								-67,046		75,353

		12		107,435		29,469		5,407		296,519		81,543		14,541		0		0		4,325								137,987		213,341

		13		110,931		30,378		5,574		295,036		81,135		14,468		0		0		4,325								142,559		355,899

		14		114,537		31,314		5,746		293,561		80,729		14,395		0		0		4,325								147,272		503,171

		15		118,257		32,277		5,922		292,093		80,326		14,324		0		0		4,325								152,132		655,303

		16		122,094		33,269		6,104		290,633		79,924		14,252		0		0		4,325								157,142		812,445

		17		126,052		34,291		6,291		289,179		79,524		14,181		0		0		4,325								162,309		974,754

		18		130,135		35,343		6,484		287,734		79,127		14,110		0		0		4,325								167,636		1,142,391

		19		134,346		36,426		6,683		286,295		78,731		14,039		0		0		4,325								173,130		1,315,520

		20		138,691		37,541		6,887		284,863		78,337		13,969		0		0		4,325								178,794		1,494,314

		21		143,173		38,689		7,098		283,439		77,946		13,899		0		0		4,325								184,635		1,678,949

		22		147,796		39,872		7,314		282,022		77,556		13,830		0		0		4,325								190,657		1,869,606

		23		152,566		41,089		7,538		280,612		77,168		13,760		0		0		4,325								196,868		2,066,474

		24		157,486		42,343		7,768		279,209		76,782		13,692		0		0		4,325								203,271		2,269,745

		25		162,562		43,634		8,004		277,813		76,398		13,623		0		0		4,325								209,875		2,479,620

								3,765,095								1,020,000		200,600		64,875



Cumulative Net Benefit Comparison

PPA & CalSolar Lease



Sunworks	
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Sunworks Pricing



				Cameron Park								Sunworks

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.1810		$   0.1810		ERROR:#N/A

						Alternate PPA Price 1

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   56,000.00		$   55,000.00		$   6,000.00		$   117,000.00

						Engineering and Design (including permitting fees)		$   25,000.00		$   25,000.00		$   5,200.00		$   55,200.00

						PV Modules		$   97,000.00		$   27,000.00		$   3,500.00		$   127,500.00

						Inverters		$   22,500.00		$   19,000.00		$   4,700.00		$   46,200.00

						PV Structures		$   250,000.00		$   80,000.00		$   3,000.00		$   333,000.00

						Balance of System (all other components)		$   161,500.00		$   87,515.00		$   10,000.00		$   259,015.00

						Subtotal Capital Costs		$   612,000.00		$   293,515.00		$   32,400.00		$   937,915.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,273.00		$   947.00		$   569.00		$   3,789.00

						Year 2		$   2,341.00		$   975.00		$   586.00		$   3,902.00

						Year 3		$   2,411.00		$   1,005.00		$   603.00		$   4,019.00

						Year 4		$   2,484.00		$   1,035.00		$   621.00		$   4,140.00

						Year 5		$   2,558.00		$   1,066.00		$   639.00		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,067.00		$   5,028.00		$   3,018.00		$   20,113.00



				We were not able to find a PPA that would include FS 88 into the PPA for the following reasons: residential application, shading issues, too small of a system.





SolarNorcal Pricing



				Cameron Park								SolarNorcal, LLC

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		20		0%		$   0.1980		$   0.2370		$   0.2640

						Alternate PPA Price 1		20		2%		$   0.1730		$   0.2100		$   0.2340

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						Engineering and Design (including permitting fees)		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						PV Modules		$   105,624.00		$   25,920.00		$   5,681.00		$   137,225.00

						Inverters		$   20,000.00		$   4,500.00		$   1,500.00		$   26,000.00

						PV Structures		$   144,255.00		$   35,400.00		$   2,016.00		$   181,671.00

						Balance of System (all other components)		$   284,722.00		$   79,349.00		$   22,836.00		$   386,907.00

						Subtotal Capital Costs		$   574,601.00		$   161,169.00		$   34,033.00		$   769,803.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,873.00		$   805.00				$   3,678.00

						Year 2		$   2,873.00		$   805.00				$   3,678.00

						Year 3		$   2,873.00		$   805.00				$   3,678.00

						Year 4		$   2,873.00		$   805.00				$   3,678.00

						Year 5		$   2,873.00		$   805.00				$   3,678.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   14,365.00		$   4,025.00		$   - 0		$   18,390.00



				Community Center and Fire Station 89 must be installed together.  A new bid will be required to install one or the other.  Fire Station 88 is independent of the other two.  Fire Station 88 O&M will be included if other two sites are installed together with their cost.  If alone, it would be $500 additional per year.





Cal Solar Pricing



				Cameron Park								Californa Solar Electric Co.

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88		Buyout

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%

						Alternate PPA Price 1 ($/mo) + $200,600 FMV buyout		10		0%		$   6,099		$   2,061		$   340		$   200,600.0000

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management								$   - 0

						Engineering and Design (including permitting fees)								$   - 0

						PV Modules								$   - 0

						Inverters								$   - 0

						PV Structures								$   - 0

						Balance of System (all other components)		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						Subtotal Capital Costs		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						O&M Agreement - Initial 5-Year Term

						Year 1 - NO CHARGE (FIRST YEAR IS FREE)		$   - 0		$   - 0		$   - 0		$   - 0

						Year 2		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 3		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 4		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 5		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,000.00		$   3,300.00		$   2,000.00		$   17,300.00



				Capital Costs were not itemized due to time crunch for deadline, and can be provided later. Note: FS 89 includes 20.5kW on roof, plus 34kW on carport. The Direct Purchase Pricing costs include a discount for allowing a third-party to own the systems for the first 6 years, and then they turn full ownership over to the District at no additional buy-out cost or expense at Year 7. Production numbers were not run because shading info was not provided and proposal is just based on kW sized requested. It appeared the sizes were not accurate, based on actual shaded site conditions. There was no one reputable willing to offer a long term PPA for a project this size, so we have a 10-yr "lease-to-own" with a buy-out after yr 10.





Brighton Pricing



				Cameron Park								Brighton

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.2080		$   0.2100		$   0.2400

						Alternate PPA Price 1		25		1%		$   0.1710		$   0.1910		$   0.2030

						Alternate PPA Price 2		25		2%		$   0.1580		$   0.1670		$   0.1890

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   110,880.00		$   31,024.00		$   4,989.60		$   146,893.60

						Engineering and Design (including permitting fees)		$   9,900.00		$   2,770.00		$   445.50		$   13,115.50

						PV Modules		$   126,720.00		$   35,456.00		$   5,702.40		$   167,878.40

						Inverters		$   39,600.00		$   11,080.00		$   1,782.00		$   52,462.00

						PV Structures		$   198,000.00		$   55,400.00		$   8,019.00		$   261,419.00

						Balance of System (all other components)		$   29,700.00		$   8,310.00		$   2,227.50		$   40,237.50

						Subtotal Capital Costs		$   514,800.00		$   144,040.00		$   23,166.00		$   682,006.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   1,980.00		$   554.00		$   89.10		$   3,789.00

						Year 2		$   2,079.00		$   581.70		$   93.55		$   3,902.00

						Year 3		$   2,182.95		$   610.79		$   98.23		$   4,019.00

						Year 4		$   2,292.10		$   641.32		$   103.14		$   4,140.00

						Year 5		$   2,406.70		$   673.39		$   108.30		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   10,940.75		$   3,061.20		$   492.33		$   20,113.00



				5% escalator on O&M





Sunworks Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2021		1				1		360100		92690.53182		374451.8812		85935.7321		0.2294973972

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2022		2				2		360100		95934.70043		372579.6218		88646.14321		0.2379253669

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2023		3				3		360100		99292.41494		370716.7237		91444.35924		0.2466690964

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2024		4				4		360100		102767.6495		368863.1401		94333.13979		0.2557402178

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2025		5				5		360100		106364.5172		367018.8244		97315.33223		0.2651507927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2026		6				6		360100		110087.2753		365183.7303		100393.8745		0.2749133276

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2027		7				7		360100		113940.3299		363357.8116		103571.7978		0.2850407904

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2028		8				8		360100		117928.2415		361541.0226		106852.2302		0.2955466281

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2029		9				9		360100		122055.7299		359733.3174		110256.7329		0.3064957498

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2030		10				10		360100		126327.6805		357934.6509		113841.9011		0.3180521941

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2031		11				11		360100		130749.1493		356144.9776		117539.1219		0.3300316705

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2032		12				12		360100		135325.3695		354364.2527		121351.943		0.3424497311

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2033		13				13		360100		140061.7575		352592.4315		125284.025		0.3553225022

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2034		14				14		360100		144963.919		350829.4693		129339.1448		0.368666706

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2035		15				15		360100		150037.6561		349075.3219		133521.1997		0.3824996822

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2036		16				16		360100		155288.9741		347329.9453		137834.211		0.3968394113

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2037		17				17		360100		160724.0882		345593.2956		142282.3281		0.4117045379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2038		18				18		360100		166349.4313		343865.3291		146869.8324		0.4271143962

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2039		19				19		360100		172171.6614		342146.0025		151601.142		0.4430890347

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2040		20				20		360100		178197.6695		340435.2725		156480.8153		0.4596492431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2041		21				21		360100		184434.588		338733.0961		161513.5565		0.4768165802

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2042		22				22		360100		190889.7985		337039.4306		166704.2193		0.4946134017

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2043		23				23		360100		197570.9415		335354.2335		172057.8124		0.5130628906

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2044		24				24		360100		204485.9244		333677.4623		177579.5041		0.5321890872

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2045		25				25		360100		211642.9318		332009.075		183274.6275		0.5520169216

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2021		1				1		91000		24158.43406		93320.07121		22927.98182		0.2456918595

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2022		2				2		91000		25003.97925		92853.47085		23619.14271		0.2543700574

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2023		3				3		91000		25879.11853		92389.2035		24331.55932		0.2633593363

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2024		4				4		91000		26784.88768		91927.25748		25065.86239		0.2726706211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2025		5				5		91000		27722.35874		91467.62119		25822.7015		0.2823152189

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2026		6				6		91000		28692.6413		91010.28309		26602.7456		0.2923048331

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2027		7				7		91000		29696.88375		90555.23167		27428.92205		0.3028971551

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2028		8				8		91000		30736.27468		90102.45551		28280.1023		0.3138660555

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2029		9				9		91000		31812.04429		89651.94324		29156.50344		0.3252188675

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2030		10				10		91000		32925.46584		89203.68352		30058.87851		0.3369690278

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2031		11				11		91000		34077.85715		88757.6651		30988.00301		0.3491304438

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2032		12				12		91000		35270.58215		88313.87678		31944.67555		0.3617175093

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2033		13				13		91000		36505.05252		87872.30739		32929.71857		0.3747451221

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2034		14				14		91000		37782.72936		87432.94586		33943.97903		0.3882287014

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2035		15				15		91000		39105.12489		86995.78113		34988.32915		0.402184206

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2036		16				16		91000		40473.80426		86560.80222		36063.66717		0.4166281532

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2037		17				17		91000		41890.38741		86127.99821		37170.91808		0.4315776385

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2038		18				18		91000		43356.55097		85697.35822		38311.03449		0.4470503559

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2039		19				19		91000		44874.03025		85268.87143		39484.9974		0.4630646183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2040		20				20		91000		46444.62131		84842.52707		40693.81708		0.47963938

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2041		21				21		91000		48070.18305		84418.31443		41938.53391		0.4967942583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2042		22				22		91000		49752.63946		83996.22286		43220.21929		0.5145495573

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2043		23				23		91000		51493.98184		83576.24175		44539.9766		0.5329262918

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2044		24				24		91000		53296.27121		83158.36054		45898.9421		0.551946212

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2045		25				25		91000		55161.6407		82742.56874		47298.28594		0.5716318295

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2021		1				1		17000		5166.718846		8404.184037		2162.469243		0.2573086492

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2022		2				2		17000		5347.554005		8362.163117		2230.037983		0.266681952

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2023		3				3		17000		5534.718396		8320.352301		2299.606595		0.2763833203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2024		4				4		17000		5728.433539		8278.75054		2371.234802		0.2864242365

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2025		5				5		17000		5928.928713		8237.356787		2444.984109		0.2968165848

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2026		6				6		17000		6136.441218		8196.170003		2520.917853		0.3075726652

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2027		7				7		17000		6351.216661		8155.189153		2599.10126		0.3187052085

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2028		8				8		17000		6573.509244		8114.413207		2679.601501		0.3302273908

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2029		9				9		17000		6803.582068		8073.841141		2762.487753		0.3421528495

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2030		10				10		17000		7041.70744		8033.471936		2847.831251		0.3544956992

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2031		11				11		17000		7288.1672		7993.304576		2935.705358		0.3672705487

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2032		12				12		17000		7543.253052		7953.338053		3026.185622		0.3804925179

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2033		13				13		17000		7807.266909		7913.571363		3119.349845		0.394177256

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2034		14				14		17000		8080.521251		7874.003506		3215.278151		0.40834096

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2035		15				15		17000		8363.339495		7834.633488		3314.053049		0.4230003936

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2036		16				16		17000		8656.056377		7795.460321		3415.759513		0.4381729074

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2037		17				17		17000		8959.01835		7756.483019		3520.485048		0.4538764591

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2038		18				18		17000		9272.583993		7717.700604		3628.31977		0.4701296352

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2039		19				19		17000		9597.124432		7679.112101		3739.35648		0.4869516724

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2040		20				20		17000		9933.023787		7640.716541		3853.690751		0.504362481

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2041		21				21		17000		10280.67962		7602.512958		3971.421001		0.5223826678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2042		22				22		17000		10640.50341		7564.500393		4092.648586		0.5410335612

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2043		23				23		17000		11012.92103		7526.677891		4217.477884		0.5603372358

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2044		24				24		17000		11398.37326		7489.044502		4346.016386		0.5803165391

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2045		25				25		17000		11797.31633		7451.599279		4478.374788		0.6009951179





SolarNorcal Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2021		1				1		360100		92690.53182		318585.5378		76382.98983		0.239756614

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2022		2				2		360100		95934.70043		316992.6101		78903.07738		0.2489114095

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2023		3				3		360100		99292.41494		315407.6471		81502.13553		0.2584025349

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2024		4				4		360100		102767.6495		313830.6088		84182.67617		0.2682424015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2025		5				5		360100		106364.5172		312261.4558		86947.29152		0.2784438806

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2026		6				6		360100		110087.2753		310700.1485		89798.65662		0.2890203209

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2027		7				7		360100		113940.3299		309146.6478		92739.53206		0.2999855659

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2028		8				8		360100		117928.2415		307600.9145		95772.76673		0.3113539727

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2029		9				9		360100		122055.7299		306062.91		98901.30062		0.323140431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2030		10				10		360100		126327.6805		304532.5954		102128.1678		0.3353603829

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2031		11				11		360100		130749.1493		303009.9324		105456.4994		0.3480298437

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2032		12				12		360100		135325.3695		301494.8828		108889.5269		0.361165423

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2033		13				13		360100		140061.7575		299987.4083		112430.5849		0.3747843469

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2034		14				14		360100		144963.919		298487.4713		116083.1152		0.3889044812

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2035		15				15		360100		150037.6561		296995.034		119850.6695		0.4035443553

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2036		16				16		360100		155288.9741		295510.0588		123736.9134		0.4187231864

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2037		17				17		360100		160724.0882		294032.5085		127745.63		0.4344609059

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2038		18				18		360100		166349.4313		292562.3459		131880.7235		0.4507781856

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2039		19				19		360100		172171.6614		291099.5342		136146.2232		0.4676964654

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2040		20				20		360100		178197.6695		289644.0365		140546.2879		0.4852379823

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2041		21				21		360100		184434.588		288195.8164		145085.2093		0.5034257997

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2042		22				22		360100		190889.7985		286754.8373		149767.4171		0.5222838384

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2043		23				23		360100		197570.9415		285321.0631		154597.4829		0.5418369089

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2044		24				24		360100		204485.9244		283894.4578		159580.125		0.5621107443

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2045		25				25		360100		211642.9318		282474.9855		164720.2132		0.5831320351

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2021		1				1		91000		24158.43406		79349.66149		19381.47667		0.2442540561

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2022		2				2		91000		25003.97925		78952.91319		19988.5444		0.253170448

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2023		3				3		91000		25879.11853		78558.14862		20613.57286		0.2623989137

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2024		4				4		91000		26784.88768		78165.35788		21257.09844		0.2719503757

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2025		5				5		91000		27722.35874		77774.53109		21919.67354		0.2818361388

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2026		6				6		91000		28692.6413		77385.65843		22601.86704		0.2920679037

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2027		7				7		91000		29696.88375		76998.73014		23304.26475		0.3026577803

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2028		8				8		91000		30736.27468		76613.73649		24027.47		0.3136183026

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2029		9				9		91000		31812.04429		76230.66781		24772.10406		0.3249624432

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2030		10				10		91000		32925.46584		75849.51447		25538.80676		0.3367036288

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2031		11				11		91000		34077.85715		75470.26689		26328.237		0.3488557558

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2032		12				12		91000		35270.58215		75092.91556		27141.07331		0.3614332072

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2033		13				13		91000		36505.05252		74717.45098		27978.01448		0.3744508695

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2034		14				14		91000		37782.72936		74343.86373		28839.78014		0.3879241499

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2035		15				15		91000		39105.12489		73972.14441		29727.11134		0.4018689951

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2036		16				16		91000		40473.80426		73602.28369		30640.77128		0.41630191

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2037		17				17		91000		41890.38741		73234.27227		31581.54588		0.4312399768

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2038		18				18		91000		43356.55097		72868.10091		32550.24451		0.446700876

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2039		19				19		91000		44874.03025		72503.7604		33547.70068		0.4627029067

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2040		20				20		91000		46444.62131		72141.2416		34574.77276		0.4792650084

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2041		21				21		91000		48070.18305		71780.53539		35632.34471		0.4964067837

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2042		22				22		91000		49752.63946		71421.63272		36721.32684		0.5141485211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2043		23				23		91000		51493.98184		71064.52455		37842.65662		0.5325112194

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2044		24				24		91000		53296.27121		70709.20193		38997.29949		0.551516612

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2045		25				25		91000		55161.6407		70355.65592		40186.24965		0.5711871935

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2021		1				1		17000		5166.718846		15420.56		3958.784748		0.2567212052

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2022		2				2		17000		5347.554005		15343.4572		4082.494224		0.2660739474

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2023		3				3		17000		5534.718396		15266.73991		4209.865141		0.2757540356

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2024		4				4		17000		5728.433539		15190.40621		4341.006843		0.2857729268

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2025		5				5		17000		5928.928713		15114.45418		4476.031934		0.2961424792

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2026		6				6		17000		6136.441218		15038.88191		4615.056376		0.306874966

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2027		7				7		17000		6351.216661		14963.6875		4758.199587		0.3179830898

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2028		8				8		17000		6573.509244		14888.86907		4905.584549		0.329479998

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2029		9				9		17000		6803.582068		14814.42472		5057.33791		0.3413792979

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2030		10				10		17000		7041.70744		14740.3526		5213.590092		0.3536950733

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2031		11				11		17000		7288.1672		14666.65083		5374.475411		0.3664419009

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2032		12				12		17000		7543.253052		14593.31758		5540.132184		0.3796348674

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2033		13				13		17000		7807.266909		14520.35099		5710.702856		0.3932895878

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2034		14				14		17000		8080.521251		14447.74924		5886.334116		0.4074222234

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2035		15				15		17000		8363.339495		14375.51049		6067.177032		0.4220495012

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2036		16				16		17000		8656.056377		14303.63294		6253.387172		0.4371887337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2037		17				17		17000		8959.01835		14232.11477		6445.124746		0.4528578394

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2038		18				18		17000		9272.583993		14160.9542		6642.554742		0.4690753638

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2039		19				19		17000		9597.124432		14090.14943		6845.847068		0.4858605015

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2040		20				20		17000		9933.023787		14019.69868		7055.176696		0.5032331191

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2041		21				21		17000		10280.67962		13949.60019		7270.723819		0.5212137782

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2042		22				22		17000		10640.50341		13879.85219		7492.674002		0.5398237605

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2043		23				23		17000		11012.92103		13810.45293		7721.218346		0.5590850921

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2044		24				24		17000		11398.37326		13741.40066		7956.553648		0.5790205703

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2045		25				25		17000		11797.31633		13672.69366		8198.882575		0.5996537903





Cal Solar Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2021		1				1		360100		92690.53182		313327.2564		75347.95299		0.2404768543

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2022		2				2		360100		95934.70043		311760.6201		77835.24782		0.2496635008

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2023		3				3		360100		99292.41494		310201.817		80400.5448		0.259187859

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2024		4				4		360100		102767.6495		308650.8079		83046.32693		0.2690623993

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2025		5				5		360100		106364.5172		307107.5539		85775.1566		0.2793000547

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2026		6				6		360100		110087.2753		305572.0161		88589.67819		0.2899142379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2027		7				7		360100		113940.3299		304044.156		91492.62068		0.3009188595

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2028		8				8		360100		117928.2415		302523.9353		94486.80043		0.3123283463

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2029		9				9		360100		122055.7299		301011.3156		97575.12391		0.3241576607

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2030		10				10		360100		126327.6805		299506.259		100760.5907		0.3364223206

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2031		11				11		360100		130749.1493		298008.7277		104046.2964		0.3491384202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2032		12				12		360100		135325.3695		296518.6841		107435.4358		0.3623226513

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2033		13				13		360100		140061.7575		295036.0906		110931.3059		0.3759923259

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2034		14				14		360100		144963.919		293560.9102		114537.3097		0.3901653992

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2035		15				15		360100		150037.6561		292093.1056		118256.9589		0.4048604935

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2036		16				16		360100		155288.9741		290632.6401		122093.878		0.4200969234

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2037		17				17		360100		160724.0882		289179.4769		126051.8075		0.4358947214

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2038		18				18		360100		166349.4313		287733.5795		130134.6082		0.4522746646

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2039		19				19		360100		172171.6614		286294.9116		134346.2644		0.4692583029

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2040		20				20		360100		178197.6695		284863.4371		138690.8884		0.4868679876

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2041		21				21		360100		184434.588		283439.1199		143172.7244		0.5051269015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2042		22				22		360100		190889.7985		282021.9243		147796.153		0.5240590899

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2043		23				23		360100		197570.9415		280611.8147		152565.6951		0.5436894927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2044		24				24		360100		204485.9244		279208.7556		157486.0172		0.564043978

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2045		25				25		360100		211642.9318		277812.7118		162561.9352		0.585149377

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2021		1				1		91000		24158.43406		86164.99551		21044.14749		0.2442308198

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2022		2				2		91000		25003.97925		85734.17053		21703.2965		0.2531463985

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2023		3				3		91000		25879.11853		85305.49968		22381.94709		0.2623740224

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2024		4				4		91000		26784.88768		84878.97218		23080.68168		0.2719246132

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2025		5				5		91000		27722.35874		84454.57732		23800.10007		0.2818094747

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2026		6				6		91000		28692.6413		84032.30443		24540.81992		0.2920403063

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2027		7				7		91000		29696.88375		83612.14291		25303.47734		0.302629217

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2028		8				8		91000		30736.27468		83194.08219		26088.72738		0.3135887396

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2029		9				9		91000		31812.04429		82778.11178		26897.24463		0.3249318455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2030		10				10		91000		32925.46584		82364.22123		27729.7238		0.3366719601

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2031		11				11		91000		34077.85715		81952.40012		28586.88032		0.3488229787

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2032		12				12		91000		35270.58215		81542.63812		29469.45095		0.3613992829

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2033		13				13		91000		36505.05252		81134.92493		30378.1944		0.3744157578

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2034		14				14		91000		37782.72936		80729.2503		31313.89205		0.3878878094

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2035		15				15		91000		39105.12489		80325.60405		32277.34854		0.4018313827

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2036		16				16		91000		40473.80426		79923.97603		33269.39252		0.4162629811

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2037		17				17		91000		41890.38741		79524.35615		34290.87736		0.4311996854

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2038		18				18		91000		43356.55097		79126.73437		35342.68185		0.4466591744

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2039		19				19		91000		44874.03025		78731.1007		36425.71101		0.4626597455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2040		20				20		91000		46444.62131		78337.4452		37540.89686		0.4792203366

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2041		21				21		91000		48070.18305		77945.75797		38689.19917		0.4963605484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2042		22				22		91000		49752.63946		77556.02918		39871.60638		0.5141006676

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2043		23				23		91000		51493.98184		77168.24903		41089.13637		0.532461691

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2044		24				24		91000		53296.27121		76782.40779		42342.8374		0.5514653501

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2045		25				25		91000		55161.6407		76398.49575		43633.78897		0.5711341374

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2021		1				1		17000		5166.718846		15364.78137		3862.956941		0.2514163299

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2022		2				2		17000		5347.554005		15287.95746		3983.787956		0.2605834014

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2023		3				3		17000		5534.718396		15211.51767		4108.194664		0.2700713205

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2024		4				4		17000		5728.433539		15135.46008		4236.283852		0.2798913167

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2025		5				5		17000		5928.928713		15059.78278		4368.165488		0.2900550128

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2026		6				6		17000		6136.441218		14984.48387		4503.952821		0.3005744382

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2027		7				7		17000		6351.216661		14909.56145		4643.762478		0.3114620436

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2028		8				8		17000		6573.509244		14835.01364		4787.714562		0.3227307151

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2029		9				9		17000		6803.582068		14760.83858		4935.932757		0.3343937901

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2030		10				10		17000		7041.70744		14687.03438		5088.544436		0.3464650728

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2031		11				11		17000		7288.1672		14613.59921		5245.680772		0.3589588503

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2032		12				12		17000		7543.253052		14540.53121		5407.476846		0.3718899101

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2033		13				13		17000		7807.266909		14467.82856		5574.07177		0.3852735569

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2034		14				14		17000		8080.521251		14395.48942		5745.608803		0.3991256314

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2035		15				15		17000		8363.339495		14323.51197		5922.235476		0.4134625285

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2036		16				16		17000		8656.056377		14251.89441		6104.10372		0.428301217

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2037		17				17		17000		8959.01835		14180.63494		6291.369997		0.4436592596

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2038		18				18		17000		9272.583993		14109.73176		6484.195434		0.4595548337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2039		19				19		17000		9597.124432		14039.1831		6682.745962		0.4760067529

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2040		20				20		17000		9933.023787		13968.98719		6887.192463		0.4930344892

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2041		21				21		17000		10280.67962		13899.14225		7097.710913		0.5106581964

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2042		22				22		17000		10640.50341		13829.64654		7314.482536		0.5288987332

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2043		23				23		17000		11012.92103		13760.49831		7537.693961		0.5477776889

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2044		24				24		17000		11398.37326		13691.69582		7767.537382		0.567317408

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2045		25				25		17000		11797.31633		13623.23734		8004.210724		0.5875410173





Brighton Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2021		1				1		360100		92690.53182		296802.3165		72670.40998		0.2448444838

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2022		2				2		360100		95934.70043		295318.3049		75071.80453		0.2542064047

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2023		3				3		360100		99292.41494		293841.7134		77548.66948		0.2639130728

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2024		4				4		360100		102767.6495		292372.5048		80103.41215		0.2739772408

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2025		5				5		360100		106364.5172		290910.6423		82738.51702		0.2844121355

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2026		6				6		360100		110087.2753		289456.0891		85456.54823		0.2952314754

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2027		7				7		360100		113940.3299		288008.8086		88260.15214		0.3064494887

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2028		8				8		360100		117928.2415		286568.7646		91152.05998		0.3180809329

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2029		9				9		360100		122055.7299		285135.9208		94135.09063		0.3301411144

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2030		10				10		360100		126327.6805		283710.2412		97212.15338		0.3426459087

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2031		11				11		360100		130749.1493		282291.69		100386.2509		0.355611782

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2032		12				12		360100		135325.3695		280880.2315		103660.4823		0.3690558134

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2033		13				13		360100		140061.7575		279475.8304		107038.0461		0.3829957172

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2034		14				14		360100		144963.919		278078.4512		110522.2436		0.3974498675

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2035		15				15		360100		150037.6561		276688.0589		114116.4821		0.4124373221

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2036		16				16		360100		155288.9741		275304.6187		117824.2784		0.4279778485

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2037		17				17		360100		160724.0882		273928.0956		121640.7381		0.4440608324

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2038		18				18		360100		166349.4313		272558.4551		125368.8384		0.4599704616

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2039		19				19		360100		172171.6614		271195.6628		129207.6284		0.4764369277

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2040		20				20		360100		178197.6695		269839.6845		133160.412		0.4934797202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2041		21				21		360100		184434.588		268490.4861		137230.5915		0.5111190104

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2042		22				22		360100		190889.7985		267148.0336		141421.6708		0.5293756758

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2043		23				23		360100		197570.9415		265812.2935		145737.2582		0.5482713244

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2044		24				24		360100		204485.9244		264483.232		150181.0695		0.5678283208

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2045		25				25		360100		211642.9318		263160.8158		154756.9315		0.588069812

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2021		1				1		91000		24158.43406		83014.66039		20252.36077		0.2439612554

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2022		2				2		91000		25003.97925		82599.58708		20886.74278		0.2528673994

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2023		3				3		91000		25879.11853		82186.58915		21539.89345		0.2620852583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2024		4				4		91000		26784.88768		81775.6562		22212.37333		0.2716257424

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2025		5				5		91000		27722.35874		81366.77792		22904.75965		0.2815001434

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2026		6				6		91000		28692.6413		80959.94403		23617.64689		0.2917201484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2027		7				7		91000		29696.88375		80555.14431		24351.64722		0.3022978536

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2028		8				8		91000		30736.27468		80152.36859		25107.39109		0.3132457785

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2029		9				9		91000		31812.04429		79751.60675		25885.52775		0.3245768807

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2030		10				10		91000		32925.46584		79352.84871		26686.72579		0.3363045715

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2031		11				11		91000		34077.85715		78956.08447		27511.67374		0.3484427315

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2032		12				12		91000		35270.58215		78561.30405		28361.08069		0.3610057271

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2033		13				13		91000		36505.05252		78168.49753		29235.67685		0.3740084276

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2034		14				14		91000		37782.72936		77777.65504		30136.2142		0.3874662226

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2035		15				15		91000		39105.12489		77388.76677		31063.46716		0.4013950403

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2036		16				16		91000		40473.80426		77001.82293		32018.23324		0.4158113668

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2037		17				17		91000		41890.38741		76616.81382		33001.33372		0.4307322646

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2038		18				18		91000		43356.55097		76233.72975		34013.6144		0.4461753939

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2039		19				19		91000		44874.03025		75852.5611		35055.94626		0.4621590326

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2040		20				20		91000		46444.62131		75473.29829		36129.2263		0.4787020988

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2041		21				21		91000		48070.18305		75095.9318		37234.37822		0.4958241722

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2042		22				22		91000		49752.63946		74720.45214		38372.35332		0.5135455183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2043		23				23		91000		51493.98184		74346.84988		39544.13123		0.5318871114

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2044		24				24		91000		53296.27121		73975.11563		40750.7208		0.5508706603

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2045		25				25		91000		55161.6407		73605.24005		41993.16097		0.5705186334

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2021		1				1		17000		5166.718846		12889.95209		3253.201432		0.2523827404

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2022		2				2		17000		5347.554005		12825.50233		3354.941537		0.2615836363

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2023		3				3		17000		5534.718396		12761.37482		3459.692473		0.2711065636

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2024		4				4		17000		5728.433539		12697.56794		3567.544158		0.2809627933

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2025		5				5		17000		5928.928713		12634.0801		3678.589187		0.2911639911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2026		6				6		17000		6136.441218		12570.9097		3792.922918		0.3017222308

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2027		7				7		17000		6351.216661		12508.05515		3910.643555		0.3126500089

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2028		8				8		17000		6573.509244		12445.51488		4031.852225		0.3239602592

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2029		9				9		17000		6803.582068		12383.2873		4156.653076		0.3356663682

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2030		10				10		17000		7041.70744		12321.37087		4285.153358		0.3477821911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2031		11				11		17000		7288.1672		12259.76401		4417.46352		0.3603220678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2032		12				12		17000		7543.253052		12198.46519		4553.697306		0.3733008402

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2033		13				13		17000		7807.266909		12137.47287		4693.971849		0.3867338696

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2034		14				14		17000		8080.521251		12076.7855		4838.407778		0.400637055

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2035		15				15		17000		8363.339495		12016.40158		4987.129318		0.415026852

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2036		16				16		17000		8656.056377		11956.31957		5140.264397		0.4299202918

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2037		17				17		17000		8959.01835		11896.53797		5297.94476		0.445335002

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2038		18				18		17000		9272.583993		11837.05528		5460.306081		0.4612892271

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2039		19				19		17000		9597.124432		11777.87		5627.488077		0.47780185

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2040		20				20		17000		9933.023787		11718.98065		5799.634634		0.4948924148

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2041		21				21		17000		10280.67962		11660.38575		5976.893929		0.5125811493

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2042		22				22		17000		10640.50341		11602.08382		6159.418556		0.5308889895

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2043		23				23		17000		11012.92103		11544.0734		6347.365661		0.5498376041

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2044		24				24		17000		11398.37326		11486.35304		6540.897077		0.5694494203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2045		25				25		17000		11797.31633		11428.92127		6740.179461		0.58974765






Tables for PPT



												First Year  Values								Life Cycle Values

								Proposer		Proposed Solar Capacity (kW-DC)		First Year Solar Production (kWh)		First Year Usage Offset		First Year Utility Savings before costs [1]		First Year Bill Offset Percent		Life Cycle Solar Production (kWh)		Life Cycle  Usage Offset		Life Cycle  Utility Savings before Costs [1] 		Life Cycle Bill Offset Percent

								SunWorks		287		476,176		102%		$111,026		91%		11,216,782		96%		$4,138,327		87%

								Solar Norcal		266		413,356		88%		$99,723		82%		9,736,988		83%		$3,745,548		79%

								Cal Solar		261		414,857		89%		$100,255		82%		9,772,352		84%		$3,765,095		79%

								Brighton Energy		262		392,707		84%		$96,176		79%		9,250,585		79%		$3,604,540		76%

								[1] Utility bill savings or revenue generated by the installed systems (either first year or life cycle) before considering project costs.



								SunWorks		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				SunWorks		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		219		$   0.181		$   18,160		$   1,619,301				Community Center		219		$   612,000		$   12,067		$   60,335

								Fire Station 89		62		$   0.181		$   6,037		$   444,828				Fire Station 89		62		$   293,515		$   5,028		$   25,140

								Fire Station 88		6		Did not propose		n/a		n/a				Fire Station 88		6		$   32,400		$   3,018		$   15,090

								TOTAL		287				$   24,197		$   2,064,129				TOTAL		287		$   937,915		$   20,113		$   100,565

																						$/W		$   3.27



								SolarNorcal		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				SolarNorcal		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		205		$   0.198		$   13,303		$   1,397,867				Community Center		205		$   574,601		$   14,365		$   71,825

								Fire Station 89		50		$   0.237		$   576		$   272,704				Fire Station 89		50		$   161,169		$   4,025		$   20,125

								Fire Station 88		10		$   0.264		$   (112)		$   50,182				Fire Station 88		10		$   34,033		$   - 0		$   - 0

								TOTAL		266				$   13,766		$   1,720,753				TOTAL		266		$   769,803		$   18,390		$   91,950

																						$/W		$   2.90



								Brighton Energy		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				Cal Solar		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		198		$   0.208		$   10,936		$   1,282,378				Community Center		197		$   615,777		$   12,000		$   72,000

								Fire Station 89		55		$   0.191		$   4,397		$   374,368				Fire Station 89		54		$   208,995		$   3,300		$   19,800

								Fire Station 88		9		$   0.189		$   817		$   62,685				Fire Station 88		10		$   32,995		$   2,000		$   12,000

								TOTAL		262				$   16,149		$   1,719,431				TOTAL		261		$   857,767		$   17,300		$   103,800

																						$/W		$   3.28



																				Brighton Energy		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

																				Community Center		198		$   514,800		$   10,941		$   54,704

																				Fire Station 89		55		$   144,040		$   3,061		$   15,306

																				Fire Station 88		9		$   23,166		$   492		$   2,462

																				TOTAL		262		$   682,006		$   14,494		$   72,471

																						$/W		$   2.60





Summary



				Proposer		Model System Size (kW)		Gross Usage Yr 1 (kWh)		Gross Usage LC (kWh)		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production (kWh)		Model LC Production (kWH)		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC

				Sunworks		287		468,100		11,702,500		$   122,016		$   4,752,493		476,176		11,216,782		101.73%		95.85%		$   111,026		$   4,138,327		$   - 0		$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,214.52		$   2,633,112		12376.0511213606		7		1039588.29419429		0		100565		1140153.29419429		2998173.32346771

				SolarNorcal		266		468,100		11,702,500		$   122,016		$   4,752,493		413,356		9,736,988		88.31%		83.20%		$   99,723		$   3,745,548		$   - 0		$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,419.69		$   2,510,128		10157.7661956326		7		853252.360433141		0		91950		945202.360433141		2800345.77825386

				Cal Solar		261		468,100		11,702,500		$   122,016		$   4,752,493		414,857		9,772,352		88.63%		83.51%		$   100,255		$   3,765,095		$   - 0		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,588.87		$   2,388,506		8500		10		1020000		200600		64875		1285475		2479619.993914

				Brighton Energy		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		$   96,176		$   3,604,540

		Min Year				1		1		1		1		1		1		1						1		1																																																				1

		Max Year				1		1		25		1		25		1		25						1		25																				5%																																10		through year

		Col Ref				J		P		P		Q		Q		R		R						S		S																				20																		2.96%		84												R						2.96%		84										1.00%		12

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Sunworks Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		Approx LC O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		219		360,100		9,002,500		92,691		3,610,283		374,452		8,820,570		103.99%		97.98%		85,936		3,215,825		$   0.1810		$   67,776		$   1,596,523		$   18,160		$   1,619,301		$   7.29		$612,000		$12,067		$60,335		$982,169		$2,233,655																$8,076		7		$678,343		0		$60,335		$738,678		$2,477,147		3,661,381		$662,710		$397,800		$5,249		7		$440,923		$36,201		$1,139,834		$2,075,991		$54,375		12		$652,506		$60,335		$712,841		$2,502,984

		System 2		Fire Station 89		62		91,000		2,275,000		24,158		940,968		93,320		2,198,243		102.55%		96.63%		22,928		842,709		$   0.1810		$   16,891		$   397,882		$   6,037		$   444,828		$   6.46		$293,515		$5,028		$25,140		$471,048		$371,661																$3,873		7		$325,333		0		$25,140		$350,473		$492,236		912,481		$165,159		$190,785		$2,517		7		$211,466		$15,084		$391,710		$451,000		$26,078		12		$312,941		$25,140		$338,081		$504,628

		System 3		Fire Station 88		6		17,000		425,000		5,167		201,243		8,404		197,969		49.44%		46.58%		2,162		79,792		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,400		$3,018		$15,090		$51,997		$27,795																$428		7		$35,912		0		$15,090		$51,002		$28,790		82,176		ERROR:#N/A		$21,060		$278		7		$23,343		$9,054		$32,397		$47,395		$2,879		12		$34,544		$15,090		$49,634		$30,158

				Total		287		468,100		11,702,500		122,016		4,752,493		476,176		11,216,782		101.73%		95.85%		111,026		4,138,327				$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,215		$2,633,112																$12,376		7		$1,039,588		$0		$100,565		$1,140,153		$2,998,173		4,656,038		$827,869		$609,645		$8,044		7		$675,732		$60,339		$1,563,940		$2,574,386		$83,333		12		$999,991		$100,565		$1,100,556		$3,037,770



																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		SolarNorcal Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		205		360,100		9,002,500		92,691		3,610,283		318,586		7,504,585		88.47%		83.36%		76,383		2,883,775		$   0.1980		$   63,080		$   1,485,908		$   13,303		$   1,397,867		$   7.23		$574,601		$14,365		$71,825		$922,149		$1,961,626																$7,582		7		$636,890		0		$71,825		$708,715		$2,175,060		3,115,121		$616,794		$373,491		$4,928		7		$413,978		$43,095		$1,073,867		$1,809,908		$51,053		12		$612,631		$71,825		$684,456		$2,199,319

		System 2		Fire Station 89		50		91,000		2,275,000		24,158		940,968		79,350		1,869,157		87.20%		82.16%		19,381		715,694		$   0.2370		$   18,806		$   442,990		$   576		$   272,704		$   8.79		$161,169		$4,025		$20,125		$258,652		$457,042																$2,127		7		$178,640		0		$20,125		$198,765		$516,929		775,879		$183,883		$104,760		$1,382		7		$116,116		$12,075		$312,074		$403,620		$14,320		12		$171,836		$20,125		$191,961		$523,733

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,421		363,246		90.71%		85.47%		3,959		146,079		$   0.2640		$   4,071		$   95,897		$   (112)		$   50,182		$   9.51		$34,033		$0		$0		$54,618		$91,461																$449		7		$37,722		0		$0		$37,722		$108,357		150,782		$39,806		$22,121		$292		7		$24,519		$0		$64,326		$81,753		$3,024		12		$36,285		$0		$36,285		$109,793

				Total		266		468,100		11,702,500		122,016		4,752,493		413,356		9,736,988		88.31%		83.20%		99,723		3,745,548				$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,420		$2,510,128																$10,158		7		$853,252		$0		$91,950		$945,202		$2,800,346		4,041,782		$   840,484		$500,372		$10,158		7		$554,614		$55,170		$1,450,268		$2,295,280		$68,396		12		$820,753		$91,950		$912,703		$2,832,845

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Cal Solar Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC																				Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		197		360,100		9,002,500		92,691		3,610,283		313,327		7,380,722		87.01%		81.99%		75,348		2,845,417		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$615,777		$12,000		$72,000.00		$988,231		$1,857,187		$6,099		10		$731,880		$151,506		$45,000		$928,386		$1,917,031		$8,125		7		$682,529		0		$72,000		$754,529		$2,090,888																				$54,711		12		$656,532		$60,000		$716,532		$2,128,885

		System 2		Fire Station 89		54		91,000		2,275,000		24,158		940,968		86,165		2,029,698		94.69%		89.22%		21,044		777,092		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$208,995		$3,300		$19,800.00		$335,406		$441,686		$2,061		10		$247,320		$41,664		$12,375		$301,359		$475,733		$2,758		7		$231,651		0		$19,800		$251,451		$525,641																				$18,569		12		$222,827		$16,500		$239,327		$537,765

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,365		361,932		90.38%		85.16%		3,863		142,586		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,995		$2,000		$12,000.00		$52,952		$89,634		$340		10		$40,800		$7,429		$7,500		$55,729		$86,856		$435		7		$36,572		0		$12,000		$48,572		$94,014																				$2,932		12		$35,179		$10,000		$45,179		$97,407

				Total		261		468,100		11,702,500		122,016		4,752,493		414,857		9,772,352		88.63%		83.51%		100,255		3,765,095				ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,589		$2,388,506		$8,500		10		$1,020,000		$200,600		$64,875		$1,285,475		$2,479,620		$11,318		7		$950,752		$0		$103,800		$1,054,552		$2,710,543																				$76,212		12		$914,539		$86,500		$1,001,039		$2,764,056

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Brighton Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		198		360,100		9,002,500		92,691		3,610,283		296,802		6,991,461		82.42%		77.66%		72,670		2,736,602		$   0.2080		$   61,735		$   1,454,224		$   10,936		$   1,282,378		$   7.34		$514,800		$10,941		$54,704		$826,178		$1,910,424																$6,793		7		$570,606		0		$54,704		$625,310		$2,111,292		3,115,121		$647,945		$334,620		$4,415		7		$370,894		$32,822		$1,051,661		$1,684,940		$45,739		12		$548,872		$54,704		$603,576		$2,133,026

		System 2		Fire Station 89		55		91,000		2,275,000		24,158		940,968		83,015		1,955,489		91.22%		85.96%		20,252		747,866		$   0.1910		$   15,856		$   373,498		$   4,397		$   374,368		$   6.74		$144,040		$3,061		$15,306		$231,163		$516,703																$1,901		7		$159,654		0		$15,306		$174,960		$572,906		775,879		$148,193		$93,626		$1,235		7		$103,775		$9,184		$261,152		$486,714		$12,798		12		$153,573		$15,306		$168,879		$578,987

		System 3		Fire Station 88		9		17,000		425,000		5,167		201,243		12,890		303,635		75.82%		71.44%		3,253		120,072		$   0.1890		$   2,436		$   57,387		$   817		$   62,685		$   6.44		$23,166		$492		$2,462		$37,178		$82,894																$306		7		$25,677		0		$2,462		$28,139		$91,933		150,782		$28,498		$15,058		$199		7		$16,690		$1,477		$46,665		$73,407		$2,058		12		$24,699		$2,462		$27,161		$92,911

				Total		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		96,176		3,604,540				$   80,027		$   1,885,109		$   16,149		$   1,719,431		$   7.19		$682,006		$14,494		$72,471		$1,094,519		$2,510,022																$8,999		7		$755,938		$0		$72,471		$828,409		$2,776,131		4,041,782		$   824,636		$443,304		$8,999		7		$491,360		$43,483		$1,359,478		$2,245,062		$60,595		12		$727,145		$72,471		$799,616		$2,804,924





PPA Only Annual

		2.96%		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

		84		S		S		S		R		R		R		25		25		25		25		25		25		25		25		25

																0.181		0.181		ERROR:#N/A		$   612,000		$   293,515		$   32,400		$   2,413		$   1,006		$   604														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		64,462		16,065		ERROR:#N/A		0		0		0		0		0		0		53,077		14,923		0		68,000		496,016				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		64,140		15,985		ERROR:#N/A		0		0		0		0		0		0		57,212		15,960		0		73,172		569,188				11		$   496,016		$   371,203		$   369,486

		13		125,284		32,930		3,119		352,592		87,872		7,914		63,819		15,905		ERROR:#N/A		0		0		0		0		0		0		61,465		17,025		0		78,490		647,678				12		$   569,188		$   431,428		$   428,608

		14		129,339		33,944		3,215		350,829		87,433		7,874		63,500		15,825		ERROR:#N/A		0		0		0		0		0		0		65,839		18,119		0		83,958		731,636				13		$   647,678		$   496,608		$   492,509

		15		133,521		34,988		3,314		349,075		86,996		7,835		63,183		15,746		ERROR:#N/A		0		0		0		0		0		0		70,339		19,242		0		89,581		821,216				14		$   731,636		$   566,883		$   561,325

		16		137,834		36,064		3,416		347,330		86,561		7,795		62,867		15,668		ERROR:#N/A		0		0		0		0		0		0		74,967		20,396		0		95,364		916,580				15		$   821,216		$   642,396		$   635,194

		17		142,282		37,171		3,520		345,593		86,128		7,756		62,552		15,589		ERROR:#N/A		0		0		0		0		0		0		79,730		21,582		0		101,312		1,017,892				16		$   916,580		$   723,297		$   714,261

		18		146,870		38,311		3,628		343,865		85,697		7,718		62,240		15,511		ERROR:#N/A		0		0		0		0		0		0		84,630		22,800		0		107,430		1,125,322				17		$   1,017,892		$   809,737		$   798,664

		19		151,601		39,485		3,739		342,146		85,269		7,679		61,928		15,434		ERROR:#N/A		0		0		0		0		0		0		89,673		24,051		0		113,724		1,239,046				18		$   1,125,322		$   901,875		$   888,348

		20		156,481		40,694		3,854		340,435		84,843		7,641		61,619		15,356		ERROR:#N/A		0		0		0		0		0		0		94,862		25,337		0		120,199		1,359,245				19		$   1,239,046		$   999,873		$   983,456

		21		161,514		41,939		3,971		338,733		84,418		7,603		61,311		15,280		ERROR:#N/A		0		0		0		0		0		0		100,203		26,659		0		126,862		1,486,107				20		$   1,359,245		$   1,103,902		$   1,084,136

		22		166,704		43,220		4,093		337,039		83,996		7,565		61,004		15,203		ERROR:#N/A		0		0		0		0		0		0		105,700		28,017		0		133,717		1,619,824				21		$   1,486,107		$   1,214,132		$   1,190,541

		23		172,058		44,540		4,217		335,354		83,576		7,527		60,699		15,127		ERROR:#N/A		0		0		0		0		0		0		111,359		29,413		0		140,771		1,760,595				22		$   1,619,824		$   1,330,745		$   1,302,827

		24		177,580		45,899		4,346		333,677		83,158		7,489		60,396		15,052		ERROR:#N/A		0		0		0		0		0		0		117,184		30,847		0		148,031		1,908,626				23		$   1,760,595		$   1,453,925		$   1,421,157

		25		183,275		47,298		4,478		332,009		82,743		7,452		60,094		14,976		ERROR:#N/A		0		0		0		0		0		0		123,181		32,322		0		155,503		2,064,129				24		$   1,908,626		$   1,583,862		$   1,545,698

																																														25		$   2,064,129		$   1,720,753		$   1,676,620

																0.198		0.237		0.264		$   574,601		$   161,169		$   34,033		$   2,873		$   805		$   - 0

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		59,996		17,886		3,872		0		0		0		0		0		0		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		59,696		17,797		3,853		0		0		0		0		0		0		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		59,398		17,708		3,833		0		0		0		0		0		0		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		59,101		17,619		3,814		0		0		0		0		0		0		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		58,805		17,531		3,795		0		0		0		0		0		0		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		58,511		17,444		3,776		0		0		0		0		0		0		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		58,218		17,357		3,757		0		0		0		0		0		0		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		57,927		17,270		3,738		0		0		0		0		0		0		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		57,638		17,183		3,720		0		0		0		0		0		0		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		57,350		17,097		3,701		0		0		0		0		0		0		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		57,063		17,012		3,683		0		0		0		0		0		0		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		56,777		16,927		3,664		0		0		0		0		0		0		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		56,494		16,842		3,646		0		0		0		0		0		0		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		56,211		16,758		3,628		0		0		0		0		0		0		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		55,930		16,674		3,610		0		0		0		0		0		0		108,790		23,512		4,589		136,891		1,720,753
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		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		55,894		18,713		3,237		0		0		0		0		0		0		44,492		8,799		1,181		54,472		369,486

		12		103,660		28,361		4,554		280,880		78,561		12,198		55,614		18,619		3,220		0		0		0		0		0		0		48,046		9,742		1,333		59,122		428,608

		13		107,038		29,236		4,694		279,476		78,168		12,137		55,336		18,526		3,204		0		0		0		0		0		0		51,702		10,710		1,490		63,901		492,509

		14		110,522		30,136		4,838		278,078		77,778		12,077		55,060		18,433		3,188		0		0		0		0		0		0		55,463		11,703		1,650		68,816		561,325

		15		114,116		31,063		4,987		276,688		77,389		12,016		54,784		18,341		3,172		0		0		0		0		0		0		59,332		12,722		1,815		73,869		635,194

		16		117,824		32,018		5,140		275,305		77,002		11,956		54,510		18,249		3,156		0		0		0		0		0		0		63,314		13,769		1,984		79,067		714,261

		17		121,641		33,001		5,298		273,928		76,617		11,897		54,238		18,158		3,141		0		0		0		0		0		0		67,403		14,843		2,157		84,403		798,664

		18		125,369		34,014		5,460		272,558		76,234		11,837		53,967		18,067		3,125		0		0		0		0		0		0		71,402		15,946		2,335		89,684		888,348

		19		129,208		35,056		5,627		271,196		75,853		11,778		53,697		17,977		3,109		0		0		0		0		0		0		75,511		17,079		2,518		95,108		983,456

		20		133,160		36,129		5,800		269,840		75,473		11,719		53,428		17,887		3,094		0		0		0		0		0		0		79,732		18,242		2,706		100,680		1,084,136

		21		137,231		37,234		5,977		268,490		75,096		11,660		53,161		17,798		3,078		0		0		0		0		0		0		84,069		19,437		2,899		106,405		1,190,541

		22		141,422		38,372		6,159		267,148		74,720		11,602		52,895		17,709		3,063		0		0		0		0		0		0		88,526		20,664		3,096		112,286		1,302,827

		23		145,737		39,544		6,347		265,812		74,347		11,544		52,631		17,620		3,048		0		0		0		0		0		0		93,106		21,924		3,300		118,330		1,421,157

		24		150,181		40,751		6,541		264,483		73,975		11,486		52,368		17,532		3,032		0		0		0		0		0		0		97,813		23,219		3,508		124,541		1,545,698

		25		154,757		41,993		6,740		263,161		73,605		11,429		52,106		17,444		3,017		0		0		0		0		0		0		102,651		24,549		3,723		130,923		1,676,620
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		54,375		26,078		2,879		2,413		1,006		604		29,147		-4,156		-1,320		23,671		23,671				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		54,375		26,078		2,879		2,413		1,006		604		31,857		-3,465		-1,252		27,140		50,811				1		$   23,671		$   27,649		$   31,903

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		54,375		26,078		2,879		2,413		1,006		604		34,656		-2,752		-1,183		30,720		81,531				2		$   50,811		$   58,549		$   66,943

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		54,375		26,078		2,879		2,413		1,006		604		37,544		-2,018		-1,111		34,415		115,946				3		$   81,531		$   92,801		$   105,217

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		54,375		26,078		2,879		2,413		1,006		604		40,526		-1,261		-1,037		38,228		154,174				4		$   115,946		$   130,507		$   146,827

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		54,375		26,078		2,879		2,413		1,006		604		43,605		-481		-961		42,162		196,337				5		$   154,174		$   171,776		$   191,876

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		54,375		26,078		2,879		2,413		1,006		604		46,783		345		-883		46,245		242,581				6		$   196,337		$   216,718		$   240,470

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		54,375		26,078		2,879		2,413		1,006		604		50,063		1,196		-803		50,457		293,038				7		$   242,581		$   265,446		$   292,719

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		54,375		26,078		2,879		2,413		1,006		604		53,468		2,072		-720		54,821		347,858				8		$   293,038		$   318,078		$   348,737

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		54,375		26,078		2,879		2,413		1,006		604		57,053		2,975		-634		59,393		407,252				9		$   347,858		$   374,734		$   408,640

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		54,375		26,078		2,879		2,413		1,006		604		60,750		3,904		-547		64,108		471,359				10		$   407,252		$   435,541		$   472,551

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		54,375		26,078		2,879		2,413		1,006		604		64,563		4,861		-456		68,968		540,327				11		$   471,359		$   500,626		$   540,593

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		697,638				12		$   540,327		$   570,123		$   612,895

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		860,113				13		$   697,638		$   712,564		$   750,185

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		1,027,914				14		$   860,113		$   859,695		$   892,003

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,201,205				15		$   1,027,914		$   1,011,662		$   1,038,492

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,380,156				16		$   1,201,205		$   1,168,615		$   1,189,797

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,564,943				17		$   1,380,156		$   1,330,709		$   1,346,059

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,755,746				18		$   1,564,943		$   1,498,105		$   1,507,224

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,952,752				19		$   1,755,746		$   1,670,967		$   1,673,437

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,156,153				20		$   1,952,752		$   1,849,465		$   1,844,848

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,366,147				21		$   2,156,153		$   2,033,775		$   2,021,612

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,582,940				22		$   2,366,147		$   2,224,079		$   2,203,888

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,806,742				23		$   2,582,940		$   2,420,562		$   2,391,838

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		3,037,770				24		$   2,806,742		$   2,623,418		$   2,585,633

																																														25		$   3,037,770		$   2,832,845		$   2,785,445

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		51,053		14,320		3,024		2,873		805		0		22,457		4,257		935		27,649		27,649

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		51,053		14,320		3,024		2,873		805		0		24,977		4,864		1,059		30,900		58,549

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		51,053		14,320		3,024		2,873		805		0		27,577		5,489		1,186		34,252		92,801

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		51,053		14,320		3,024		2,873		805		0		30,257		6,132		1,317		37,707		130,507

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		51,053		14,320		3,024		2,873		805		0		33,022		6,795		1,452		41,269		171,776

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		51,053		14,320		3,024		2,873		805		0		35,873		7,477		1,591		44,942		216,718

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		51,053		14,320		3,024		2,873		805		0		38,814		8,180		1,734		48,728		265,446

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		51,053		14,320		3,024		2,873		805		0		41,847		8,903		1,882		52,632		318,078

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		51,053		14,320		3,024		2,873		805		0		44,976		9,647		2,034		56,657		374,734

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		51,053		14,320		3,024		2,873		805		0		48,203		10,414		2,190		60,807		435,541

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		51,053		14,320		3,024		2,873		805		0		51,531		11,204		2,351		65,085		500,626

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		51,053		14,320		3,024		2,873		805		0		54,964		12,016		2,516		69,497		570,123

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		712,564

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		859,695

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		1,011,662

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,168,615

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,330,709

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,498,105

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,670,967

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,849,465

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,033,775

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,224,079

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,420,562

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,623,418

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,832,845



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		45,739		12,798		2,058		2,873		805		0		24,058		6,650		1,195		31,903		31,903

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		45,739		12,798		2,058		2,873		805		0		26,459		7,284		1,297		35,040		66,943

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		45,739		12,798		2,058		2,873		805		0		28,936		7,937		1,401		38,275		105,217

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		45,739		12,798		2,058		2,873		805		0		31,491		8,610		1,509		41,610		146,827

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		45,739		12,798		2,058		2,873		805		0		34,126		9,302		1,620		45,048		191,876

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		45,739		12,798		2,058		2,873		805		0		36,844		10,015		1,735		48,594		240,470

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		45,739		12,798		2,058		2,873		805		0		39,648		10,749		1,852		52,249		292,719

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		45,739		12,798		2,058		2,873		805		0		42,540		11,505		1,974		56,018		348,737

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		45,739		12,798		2,058		2,873		805		0		45,523		12,283		2,098		59,904		408,640

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		45,739		12,798		2,058		2,873		805		0		48,600		13,084		2,227		63,911		472,551

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		45,739		12,798		2,058		2,873		805		0		51,774		13,909		2,359		68,042		540,593

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		45,739		12,798		2,058		2,873		805		0		55,048		14,758		2,495		72,302		612,895

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		750,185

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		892,003

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,038,492

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,189,797

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,346,059

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,507,224

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,673,437

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,844,848

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		2,021,612

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,203,888

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,391,838

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,585,633

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,785,445
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Umpqua Lease Annual

		2.96%		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

		84		S		S		S		R		R		R		0		0		0		0		0		0		0		0		0

																0.181		0.181		ERROR:#N/A		$   612,000		$   293,515		$   32,400		$   2,413		$   1,006		$   604														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-13,384		-24,554		-3,571		-41,509		-41,509				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-10,673		-23,863		-3,504		-38,040		-79,549				1		$   (41,509)		$   (25,848)		$   (15,493)

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-7,875		-23,150		-3,434		-34,460		-114,009				2		$   (79,549)		$   (48,445)		$   (27,849)

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-4,986		-22,416		-3,363		-30,765		-144,774				3		$   (114,009)		$   (67,691)		$   (36,970)

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-2,004		-21,659		-3,289		-26,952		-171,726				4		$   (144,774)		$   (83,481)		$   (42,755)

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		96,906		46,476		5,130		2,413		1,006		604		1,074		-20,879		-3,213		-23,018		-194,743				5		$   (171,726)		$   (95,709)		$   (45,103)

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		96,906		46,476		5,130		2,413		1,006		604		4,252		-20,053		-3,135		-18,935		-213,679				6		$   (194,743)		$   (104,265)		$   (43,905)

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		0		0		0		2,413		1,006		604		104,439		27,275		2,076		133,789		-79,890				7		$   (213,679)		$   (109,034)		$   (39,051)

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		0		0		0		2,413		1,006		604		107,843		28,151		2,159		138,153		58,264				8		$   (79,890)		$   11,994		$   77,562

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		0		0		0		2,413		1,006		604		111,429		29,053		2,244		142,726		200,990				9		$   58,264		$   137,046		$   198,061

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		0		0		0		2,413		1,006		604		115,126		29,982		2,332		147,440		348,430				10		$   200,990		$   266,249		$   322,567

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		0		0		0		2,413		1,006		604		118,939		30,939		2,423		152,300		500,730				11		$   348,430		$   399,730		$   451,205

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		658,041				12		$   500,730		$   537,623		$   584,102

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		820,516				13		$   658,041		$   680,064		$   721,392

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		988,317				14		$   820,516		$   827,196		$   863,210

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,161,608				15		$   988,317		$   979,162		$   1,009,700

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,340,560				16		$   1,161,608		$   1,136,116		$   1,161,004

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,525,346				17		$   1,340,560		$   1,298,210		$   1,317,266

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,716,149				18		$   1,525,346		$   1,465,605		$   1,478,431

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,913,155				19		$   1,716,149		$   1,638,467		$   1,644,644

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,116,556				20		$   1,913,155		$   1,816,965		$   1,816,055

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,326,550				21		$   2,116,556		$   2,001,276		$   1,992,819

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,543,343				22		$   2,326,550		$   2,191,579		$   2,175,095

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,767,145				23		$   2,543,343		$   2,388,062		$   2,363,045

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,998,173				24		$   2,767,145		$   2,590,918		$   2,556,840

																																														25		$   2,998,173		$   2,800,346		$   2,756,652

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		90,984		25,520		5,389		2,873		805		0		-17,474		-6,944		-1,430		-25,848		-25,848

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		90,984		25,520		5,389		2,873		805		0		-14,954		-6,336		-1,306		-22,597		-48,445

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		90,984		25,520		5,389		2,873		805		0		-12,355		-5,711		-1,179		-19,246		-67,691

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		90,984		25,520		5,389		2,873		805		0		-9,675		-5,068		-1,048		-15,790		-83,481

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		90,984		25,520		5,389		2,873		805		0		-6,910		-4,405		-913		-12,228		-95,709

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		90,984		25,520		5,389		2,873		805		0		-4,059		-3,723		-774		-8,556		-104,265

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		90,984		25,520		5,389		2,873		805		0		-1,118		-3,021		-631		-4,769		-109,034

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		0		0		0		2,873		805		0		92,900		23,222		4,906		121,028		11,994

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		0		0		0		2,873		805		0		96,028		23,967		5,057		125,053		137,046

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		0		0		0		2,873		805		0		99,255		24,734		5,214		129,203		266,249

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		0		0		0		2,873		805		0		102,583		25,523		5,374		133,481		399,730

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		0		0		0		2,873		805		0		106,017		26,336		5,540		137,893		537,623

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		680,064

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		827,196

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		979,162

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,136,116

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,298,210

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,465,605

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,638,467

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,816,965

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,001,276

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,191,579

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,388,062

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,590,918

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,800,346



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		81,515		22,808		3,668		2,873		805		0		-11,718		-3,360		-415		-15,493		-15,493

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		81,515		22,808		3,668		2,873		805		0		-9,316		-2,726		-313		-12,356		-27,849

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		81,515		22,808		3,668		2,873		805		0		-6,839		-2,073		-208		-9,121		-36,970

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		81,515		22,808		3,668		2,873		805		0		-4,285		-1,400		-101		-5,786		-42,755

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		81,515		22,808		3,668		2,873		805		0		-1,650		-708		10		-2,347		-45,103

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		81,515		22,808		3,668		2,873		805		0		1,068		5		125		1,198		-43,905

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		81,515		22,808		3,668		2,873		805		0		3,872		739		242		4,853		-39,051

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		0		0		0		2,873		805		0		88,279		24,302		4,032		116,613		77,562

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		0		0		0		2,873		805		0		91,262		25,081		4,157		120,499		198,061

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		0		0		0		2,873		805		0		94,339		25,882		4,285		124,506		322,567

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		0		0		0		2,873		805		0		97,513		26,707		4,417		128,637		451,205

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		0		0		0		2,873		805		0		100,787		27,556		4,554		132,897		584,102

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		721,392

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		863,210

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,009,700

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,161,004

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,317,266

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,478,431

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,644,644

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,816,055

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,992,819

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,175,095

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,363,045

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,556,840

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,756,652
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		62,989		30,209		3,335		2,413		1,006		604		52,137		-227		-1,003		50,907		478,924				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		62,989		30,209		3,335		2,413		1,006		604		55,950		730		-912		55,767		534,691				11		$   478,924		$   370,048		$   364,421

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		62,989		30,209		3,335		2,413		1,006		604		59,882		1,715		-819		60,777		595,468				12		$   534,691		$   428,711		$   418,087

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		62,989		30,209		3,335		2,413		1,006		604		63,937		2,729		-723		65,943		661,411				13		$   595,468		$   491,921		$   476,146

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		62,989		30,209		3,335		2,413		1,006		604		68,119		3,773		-624		71,268		732,678				14		$   661,411		$   559,822		$   538,735

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		62,989		30,209		3,335		2,413		1,006		604		72,432		4,849		-523		76,758		809,436				15		$   732,678		$   632,558		$   605,993

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		62,989		30,209		3,335		2,413		1,006		604		76,880		5,956		-418		82,418		891,854				16		$   809,436		$   710,281		$   678,067

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,076,641				17		$   891,854		$   793,145		$   755,099

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,267,444				18		$   1,076,641		$   960,540		$   916,264

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,464,449				19		$   1,267,444		$   1,133,402		$   1,082,477

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		1,667,850				20		$   1,464,449		$   1,311,900		$   1,253,888

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		1,877,845				21		$   1,667,850		$   1,496,210		$   1,430,652

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,094,637				22		$   1,877,845		$   1,686,514		$   1,612,927

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,318,439				23		$   2,094,637		$   1,882,997		$   1,800,878

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,549,468				24		$   2,318,439		$   2,085,853		$   1,994,673

																																														25		$   2,549,468		$   2,295,280		$   2,194,485

																0.198		0.237		0.264		373,490.650		104,759.850		22,121.450		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		59,140		16,588		3,503		2,873		805		0		43,444		8,935		1,872		54,251		370,048

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		59,140		16,588		3,503		2,873		805		0		46,877		9,748		2,037		58,662		428,711

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		59,140		16,588		3,503		2,873		805		0		50,418		10,585		2,208		63,211		491,921

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		59,140		16,588		3,503		2,873		805		0		54,070		11,447		2,384		67,901		559,822

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		59,140		16,588		3,503		2,873		805		0		57,838		12,334		2,564		72,736		632,558

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		59,140		16,588		3,503		2,873		805		0		61,724		13,248		2,751		77,722		710,281

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		59,140		16,588		3,503		2,873		805		0		65,733		14,189		2,942		82,864		793,145

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		960,540

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,133,402

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,311,900

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		1,496,210

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		1,686,514

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		1,882,997

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,085,853

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,295,280



																0.208		0.191		0.189		$   334,620		$   93,626		$   15,058		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		59,140		16,588		3,503		2,873		805		0		38,373		10,119		915		49,407		364,421

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		59,140		16,588		3,503		2,873		805		0		41,648		10,968		1,051		53,667		418,087

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		59,140		16,588		3,503		2,873		805		0		45,025		11,843		1,191		58,059		476,146

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		59,140		16,588		3,503		2,873		805		0		48,509		12,743		1,336		62,588		538,735

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		59,140		16,588		3,503		2,873		805		0		52,104		13,670		1,484		67,259		605,993

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		59,140		16,588		3,503		2,873		805		0		55,812		14,625		1,637		72,074		678,067

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		59,140		16,588		3,503		2,873		805		0		59,628		15,608		1,795		77,031		755,099

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		916,264

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,082,477

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,253,888

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,430,652

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		1,612,927

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		1,800,878

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		1,994,673

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,194,485



10 Year PPA w early Buy-out Using Umpqua Bank Lease



Sunworks	
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CEC Terms

		Term		12		years

		Rate		1%		annual





Umpqua Bank Terms

		Jill, Vicky, Brian, Vanessa

		City

						10 years		Assumptions

		Municipal Lease		$   500.00				7 years

				$   10,000.00

		Amount to finance: 		$800,000.00

		Term (months)		84

		Annual Rate		2.96%

		Monthly payments, in arrears		$10,557.12

		pmt calc		($10,556.22)





Original PPA Annual Comparison

				System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

				S		S		S		R		R		R

																0.181		0.181		ERROR:#N/A														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Cal Solar

		1		85,936		22,928		2,162		374,452		93,320		8,404		0.181		0.181		ERROR:#N/A		18,160		6,037		ERROR:#N/A		24,197		24,197				0		0		0		0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0.181		0.181		ERROR:#N/A		21,209		6,813		ERROR:#N/A		28,022		52,219				1		24,197		13,766		-1,745

		3		91,444		24,332		2,300		370,717		92,389		8,320		0.181		0.181		ERROR:#N/A		24,345		7,609		ERROR:#N/A		31,954		84,173				2		52,219		31,213		-223

		4		94,333		25,066		2,371		368,863		91,927		8,279		0.181		0.181		ERROR:#N/A		27,569		8,427		ERROR:#N/A		35,996		120,169				3		84,173		52,440		4,668

		5		97,315		25,823		2,445		367,019		91,468		8,237		0.181		0.181		ERROR:#N/A		30,885		9,267		ERROR:#N/A		40,152		160,321				4		120,169		77,547		13,031

		6		100,394		26,603		2,521		365,184		91,010		8,196		0.181		0.181		ERROR:#N/A		34,296		10,130		ERROR:#N/A		44,426		204,746				5		160,321		106,639		24,975

		7		103,572		27,429		2,599		363,358		90,555		8,155		0.181		0.181		ERROR:#N/A		37,804		11,038		ERROR:#N/A		48,842		253,589				6		204,746		139,825		40,609

		8		106,852		28,280		2,680		361,541		90,102		8,114		0.181		0.181		ERROR:#N/A		41,413		11,972		ERROR:#N/A		53,385		306,973				7		253,589		177,217		60,049

		9		110,257		29,157		2,762		359,733		89,652		8,074		0.181		0.181		ERROR:#N/A		45,145		12,930		ERROR:#N/A		58,075		365,048				8		306,973		218,930		83,412

		10		113,842		30,059		2,848		357,935		89,204		8,033		0.181		0.181		ERROR:#N/A		49,056		13,913		ERROR:#N/A		62,969		428,017				9		365,048		265,082		110,821

		11		117,539		30,988		2,936		356,145		88,758		7,993		0.181		0.181		ERROR:#N/A		53,077		14,923		ERROR:#N/A		68,000		496,016				10		428,017		315,798		142,400

		12		121,352		31,945		3,026		354,364		88,314		7,953		0.181		0.181		ERROR:#N/A		57,212		15,960		ERROR:#N/A		73,172		569,188				11		496,016		371,203		75,353

		13		125,284		32,930		3,119		352,592		87,872		7,914		0.181		0.181		ERROR:#N/A		61,465		17,025		ERROR:#N/A		78,490		647,678				12		569,188		431,428		213,341

		14		129,339		33,944		3,215		350,829		87,433		7,874		0.181		0.181		ERROR:#N/A		65,839		18,119		ERROR:#N/A		83,958		731,636				13		647,678		496,608		355,899

		15		133,521		34,988		3,314		349,075		86,996		7,835		0.181		0.181		ERROR:#N/A		70,339		19,242		ERROR:#N/A		89,581		821,216				14		731,636		566,883		503,171

		16		137,834		36,064		3,416		347,330		86,561		7,795		0.181		0.181		ERROR:#N/A		74,967		20,396		ERROR:#N/A		95,364		916,580				15		821,216		642,396		655,303

		17		142,282		37,171		3,520		345,593		86,128		7,756		0.181		0.181		ERROR:#N/A		79,730		21,582		ERROR:#N/A		101,312		1,017,892				16		916,580		723,297		812,445

		18		146,870		38,311		3,628		343,865		85,697		7,718		0.181		0.181		ERROR:#N/A		84,630		22,800		ERROR:#N/A		107,430		1,125,322				17		1,017,892		809,737		974,754

		19		151,601		39,485		3,739		342,146		85,269		7,679		0.181		0.181		ERROR:#N/A		89,673		24,051		ERROR:#N/A		113,724		1,239,046				18		1,125,322		901,875		1,142,391

		20		156,481		40,694		3,854		340,435		84,843		7,641		0.181		0.181		ERROR:#N/A		94,862		25,337		ERROR:#N/A		120,199		1,359,245				19		1,239,046		999,873		1,315,520

		21		161,514		41,939		3,971		338,733		84,418		7,603		0.181		0.181		ERROR:#N/A		100,203		26,659		ERROR:#N/A		126,862		1,486,107				20		1,359,245		1,103,902		1,494,314

		22		166,704		43,220		4,093		337,039		83,996		7,565		0.181		0.181		ERROR:#N/A		105,700		28,017		ERROR:#N/A		133,717		1,619,824				21		1,486,107		1,214,132		1,678,949

		23		172,058		44,540		4,217		335,354		83,576		7,527		0.181		0.181		ERROR:#N/A		111,359		29,413		ERROR:#N/A		140,771		1,760,595				22		1,619,824		1,330,745		1,869,606

		24		177,580		45,899		4,346		333,677		83,158		7,489		0.181		0.181		ERROR:#N/A		117,184		30,847		ERROR:#N/A		148,031		1,908,626				23		1,760,595		1,453,925		2,066,474

		25		183,275		47,298		4,478		332,009		82,743		7,452		0.181		0.181		ERROR:#N/A		123,181		32,322		ERROR:#N/A		155,503		2,064,129				24		1,908,626		1,583,862		2,269,745

																																		25		2,064,129		1,720,753		2,479,620

																0.198		0.237		0.264

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0.198		0.237		0.264		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		0.198		0.237		0.264		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		0.198		0.237		0.264		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		0.198		0.237		0.264		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		0.198		0.237		0.264		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		0.198		0.237		0.264		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		0.198		0.237		0.264		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		0.198		0.237		0.264		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		0.198		0.237		0.264		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		0.198		0.237		0.264		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0.198		0.237		0.264		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		0.198		0.237		0.264		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		0.198		0.237		0.264		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		0.198		0.237		0.264		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		0.198		0.237		0.264		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		0.198		0.237		0.264		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		0.198		0.237		0.264		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		0.198		0.237		0.264		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		0.198		0.237		0.264		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		0.198		0.237		0.264		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		0.198		0.237		0.264		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		0.198		0.237		0.264		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		0.198		0.237		0.264		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		0.198		0.237		0.264		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		0.198		0.237		0.264		108,790		23,512		4,589		136,891		1,720,753

								3,745,548

																8,500		200,600		4,325

		Cal Solar Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		Lease payments		Lease Buyout Rate		Post Lease O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		75,348		21,044		3,863		313,327		86,165		15,365		102,000		0		0								-1,745		-1,745

		2		77,835		21,703		3,984		311,761		85,734		15,288		102,000		0		0								1,522		-223

		3		80,401		22,382		4,108		310,202		85,305		15,212		102,000		0		0								4,891		4,668

		4		83,046		23,081		4,236		308,651		84,879		15,135		102,000		0		0								8,363		13,031

		5		85,775		23,800		4,368		307,108		84,455		15,060		102,000		0		0								11,943		24,975

		6		88,590		24,541		4,504		305,572		84,032		14,984		102,000		0		0								15,634		40,609

		7		91,493		25,303		4,644		304,044		83,612		14,910		102,000		0		0								19,440		60,049

		8		94,487		26,089		4,788		302,524		83,194		14,835		102,000		0		0								23,363		83,412

		9		97,575		26,897		4,936		301,011		82,778		14,761		102,000		0		0								27,408		110,821

		10		100,761		27,730		5,089		299,506		82,364		14,687		102,000		0		0								31,579		142,400

		11		104,046		28,587		5,246		298,009		81,952		14,614		0		200,600		4,325								-67,046		75,353

		12		107,435		29,469		5,407		296,519		81,543		14,541		0		0		4,325								137,987		213,341

		13		110,931		30,378		5,574		295,036		81,135		14,468		0		0		4,325								142,559		355,899

		14		114,537		31,314		5,746		293,561		80,729		14,395		0		0		4,325								147,272		503,171

		15		118,257		32,277		5,922		292,093		80,326		14,324		0		0		4,325								152,132		655,303

		16		122,094		33,269		6,104		290,633		79,924		14,252		0		0		4,325								157,142		812,445

		17		126,052		34,291		6,291		289,179		79,524		14,181		0		0		4,325								162,309		974,754

		18		130,135		35,343		6,484		287,734		79,127		14,110		0		0		4,325								167,636		1,142,391

		19		134,346		36,426		6,683		286,295		78,731		14,039		0		0		4,325								173,130		1,315,520

		20		138,691		37,541		6,887		284,863		78,337		13,969		0		0		4,325								178,794		1,494,314

		21		143,173		38,689		7,098		283,439		77,946		13,899		0		0		4,325								184,635		1,678,949

		22		147,796		39,872		7,314		282,022		77,556		13,830		0		0		4,325								190,657		1,869,606

		23		152,566		41,089		7,538		280,612		77,168		13,760		0		0		4,325								196,868		2,066,474

		24		157,486		42,343		7,768		279,209		76,782		13,692		0		0		4,325								203,271		2,269,745

		25		162,562		43,634		8,004		277,813		76,398		13,623		0		0		4,325								209,875		2,479,620

								3,765,095								1,020,000		200,600		64,875



Cumulative Net Benefit Comparison

PPA & CalSolar Lease



Sunworks	



0	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	0	24196.990533790002	52218.886684140001	84172.632420940005	120168.57263896	160320.55971717002	204746.06339358003	253588.52241171003	306973.38537380006	365047.88953796006	428016.63061794004	496016.37719924003	569188.25431335997	647677.8801442699	731635.50683030987	821216.16603187984	916579.8189007598	1017891.5109011498	1125321.5313862299	1239045.5786048998	1359244.9292627298	1486106.6143667998	1619823.5996805399	1760594.9726602898	1908626.1349262497	2064129.0008493098	SolarNorcal	



0	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	0	13766.417150470006	31213.483227840006	52439.642073859999	77546.505927460006	106638.95490121	139825.23966205999	177217.08725147997	218929.81047686998	265082.42048981995	315797.74323682993	371202.53936057992	431427.62813133991	496608.01498031989	566883.0236155499	642396.43176101986	723296.61163992982	809736.67475565977	901874.62119498977	999873.49370706978	1103901.5371253497	1214132.3619695597	1330745.1141933596	1453924.6496736896	1583861.7145356396	1720753.1312523596	Cal Solar	



0	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	0	-1744.942578999995	-222.61030299999402	4668.0762510000059	13031.368712999989	24974.79087099999	40609.241802000004	60049.102300000013	83412.344672000007	110820.645969	142399.50490500001	75353.362397000019	213340.72599300003	355899.29806300008	503171.1086160001	655302.65153200016	812445.0257720002	974754.08062900021	1142390.5661130003	1315520.2874850002	1494314.2652080003	1678948.8996910003	1869606.1416070003	2066473.6670380002	2269745.05902	2479619.9939140002	









Sunworks Pricing



				Cameron Park								Sunworks

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.1810		$   0.1810		ERROR:#N/A

						Alternate PPA Price 1

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   56,000.00		$   55,000.00		$   6,000.00		$   117,000.00

						Engineering and Design (including permitting fees)		$   25,000.00		$   25,000.00		$   5,200.00		$   55,200.00

						PV Modules		$   97,000.00		$   27,000.00		$   3,500.00		$   127,500.00

						Inverters		$   22,500.00		$   19,000.00		$   4,700.00		$   46,200.00

						PV Structures		$   250,000.00		$   80,000.00		$   3,000.00		$   333,000.00

						Balance of System (all other components)		$   161,500.00		$   87,515.00		$   10,000.00		$   259,015.00

						Subtotal Capital Costs		$   612,000.00		$   293,515.00		$   32,400.00		$   937,915.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,273.00		$   947.00		$   569.00		$   3,789.00

						Year 2		$   2,341.00		$   975.00		$   586.00		$   3,902.00

						Year 3		$   2,411.00		$   1,005.00		$   603.00		$   4,019.00

						Year 4		$   2,484.00		$   1,035.00		$   621.00		$   4,140.00

						Year 5		$   2,558.00		$   1,066.00		$   639.00		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,067.00		$   5,028.00		$   3,018.00		$   20,113.00



				We were not able to find a PPA that would include FS 88 into the PPA for the following reasons: residential application, shading issues, too small of a system.





SolarNorcal Pricing



				Cameron Park								SolarNorcal, LLC

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		20		0%		$   0.1980		$   0.2370		$   0.2640

						Alternate PPA Price 1		20		2%		$   0.1730		$   0.2100		$   0.2340

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						Engineering and Design (including permitting fees)		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						PV Modules		$   105,624.00		$   25,920.00		$   5,681.00		$   137,225.00

						Inverters		$   20,000.00		$   4,500.00		$   1,500.00		$   26,000.00

						PV Structures		$   144,255.00		$   35,400.00		$   2,016.00		$   181,671.00

						Balance of System (all other components)		$   284,722.00		$   79,349.00		$   22,836.00		$   386,907.00

						Subtotal Capital Costs		$   574,601.00		$   161,169.00		$   34,033.00		$   769,803.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,873.00		$   805.00				$   3,678.00

						Year 2		$   2,873.00		$   805.00				$   3,678.00

						Year 3		$   2,873.00		$   805.00				$   3,678.00

						Year 4		$   2,873.00		$   805.00				$   3,678.00

						Year 5		$   2,873.00		$   805.00				$   3,678.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   14,365.00		$   4,025.00		$   - 0		$   18,390.00



				Community Center and Fire Station 89 must be installed together.  A new bid will be required to install one or the other.  Fire Station 88 is independent of the other two.  Fire Station 88 O&M will be included if other two sites are installed together with their cost.  If alone, it would be $500 additional per year.





Cal Solar Pricing



				Cameron Park								Californa Solar Electric Co.

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88		Buyout

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%

						Alternate PPA Price 1 ($/mo) + $200,600 FMV buyout		10		0%		$   6,099		$   2,061		$   340		$   200,600.0000

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management								$   - 0

						Engineering and Design (including permitting fees)								$   - 0

						PV Modules								$   - 0

						Inverters								$   - 0

						PV Structures								$   - 0

						Balance of System (all other components)		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						Subtotal Capital Costs		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						O&M Agreement - Initial 5-Year Term

						Year 1 - NO CHARGE (FIRST YEAR IS FREE)		$   - 0		$   - 0		$   - 0		$   - 0

						Year 2		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 3		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 4		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 5		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,000.00		$   3,300.00		$   2,000.00		$   17,300.00



				Capital Costs were not itemized due to time crunch for deadline, and can be provided later. Note: FS 89 includes 20.5kW on roof, plus 34kW on carport. The Direct Purchase Pricing costs include a discount for allowing a third-party to own the systems for the first 6 years, and then they turn full ownership over to the District at no additional buy-out cost or expense at Year 7. Production numbers were not run because shading info was not provided and proposal is just based on kW sized requested. It appeared the sizes were not accurate, based on actual shaded site conditions. There was no one reputable willing to offer a long term PPA for a project this size, so we have a 10-yr "lease-to-own" with a buy-out after yr 10.





Brighton Pricing



				Cameron Park								Brighton

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.2080		$   0.2100		$   0.2400

						Alternate PPA Price 1		25		1%		$   0.1710		$   0.1910		$   0.2030

						Alternate PPA Price 2		25		2%		$   0.1580		$   0.1670		$   0.1890

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   110,880.00		$   31,024.00		$   4,989.60		$   146,893.60

						Engineering and Design (including permitting fees)		$   9,900.00		$   2,770.00		$   445.50		$   13,115.50

						PV Modules		$   126,720.00		$   35,456.00		$   5,702.40		$   167,878.40

						Inverters		$   39,600.00		$   11,080.00		$   1,782.00		$   52,462.00

						PV Structures		$   198,000.00		$   55,400.00		$   8,019.00		$   261,419.00

						Balance of System (all other components)		$   29,700.00		$   8,310.00		$   2,227.50		$   40,237.50

						Subtotal Capital Costs		$   514,800.00		$   144,040.00		$   23,166.00		$   682,006.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   1,980.00		$   554.00		$   89.10		$   3,789.00

						Year 2		$   2,079.00		$   581.70		$   93.55		$   3,902.00

						Year 3		$   2,182.95		$   610.79		$   98.23		$   4,019.00

						Year 4		$   2,292.10		$   641.32		$   103.14		$   4,140.00

						Year 5		$   2,406.70		$   673.39		$   108.30		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   10,940.75		$   3,061.20		$   492.33		$   20,113.00



				5% escalator on O&M





Sunworks Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2021		1				1		360100		92690.53182		374451.8812		85935.7321		0.2294973972

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2022		2				2		360100		95934.70043		372579.6218		88646.14321		0.2379253669

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2023		3				3		360100		99292.41494		370716.7237		91444.35924		0.2466690964

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2024		4				4		360100		102767.6495		368863.1401		94333.13979		0.2557402178

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2025		5				5		360100		106364.5172		367018.8244		97315.33223		0.2651507927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2026		6				6		360100		110087.2753		365183.7303		100393.8745		0.2749133276

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2027		7				7		360100		113940.3299		363357.8116		103571.7978		0.2850407904

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2028		8				8		360100		117928.2415		361541.0226		106852.2302		0.2955466281

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2029		9				9		360100		122055.7299		359733.3174		110256.7329		0.3064957498

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2030		10				10		360100		126327.6805		357934.6509		113841.9011		0.3180521941

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2031		11				11		360100		130749.1493		356144.9776		117539.1219		0.3300316705

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2032		12				12		360100		135325.3695		354364.2527		121351.943		0.3424497311

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2033		13				13		360100		140061.7575		352592.4315		125284.025		0.3553225022

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2034		14				14		360100		144963.919		350829.4693		129339.1448		0.368666706

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2035		15				15		360100		150037.6561		349075.3219		133521.1997		0.3824996822

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2036		16				16		360100		155288.9741		347329.9453		137834.211		0.3968394113

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2037		17				17		360100		160724.0882		345593.2956		142282.3281		0.4117045379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2038		18				18		360100		166349.4313		343865.3291		146869.8324		0.4271143962

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2039		19				19		360100		172171.6614		342146.0025		151601.142		0.4430890347

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2040		20				20		360100		178197.6695		340435.2725		156480.8153		0.4596492431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2041		21				21		360100		184434.588		338733.0961		161513.5565		0.4768165802

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2042		22				22		360100		190889.7985		337039.4306		166704.2193		0.4946134017

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2043		23				23		360100		197570.9415		335354.2335		172057.8124		0.5130628906

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2044		24				24		360100		204485.9244		333677.4623		177579.5041		0.5321890872

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2045		25				25		360100		211642.9318		332009.075		183274.6275		0.5520169216

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2021		1				1		91000		24158.43406		93320.07121		22927.98182		0.2456918595

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2022		2				2		91000		25003.97925		92853.47085		23619.14271		0.2543700574

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2023		3				3		91000		25879.11853		92389.2035		24331.55932		0.2633593363

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2024		4				4		91000		26784.88768		91927.25748		25065.86239		0.2726706211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2025		5				5		91000		27722.35874		91467.62119		25822.7015		0.2823152189

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2026		6				6		91000		28692.6413		91010.28309		26602.7456		0.2923048331

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2027		7				7		91000		29696.88375		90555.23167		27428.92205		0.3028971551

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2028		8				8		91000		30736.27468		90102.45551		28280.1023		0.3138660555

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2029		9				9		91000		31812.04429		89651.94324		29156.50344		0.3252188675

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2030		10				10		91000		32925.46584		89203.68352		30058.87851		0.3369690278

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2031		11				11		91000		34077.85715		88757.6651		30988.00301		0.3491304438

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2032		12				12		91000		35270.58215		88313.87678		31944.67555		0.3617175093

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2033		13				13		91000		36505.05252		87872.30739		32929.71857		0.3747451221

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2034		14				14		91000		37782.72936		87432.94586		33943.97903		0.3882287014

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2035		15				15		91000		39105.12489		86995.78113		34988.32915		0.402184206

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2036		16				16		91000		40473.80426		86560.80222		36063.66717		0.4166281532

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2037		17				17		91000		41890.38741		86127.99821		37170.91808		0.4315776385

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2038		18				18		91000		43356.55097		85697.35822		38311.03449		0.4470503559

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2039		19				19		91000		44874.03025		85268.87143		39484.9974		0.4630646183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2040		20				20		91000		46444.62131		84842.52707		40693.81708		0.47963938

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2041		21				21		91000		48070.18305		84418.31443		41938.53391		0.4967942583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2042		22				22		91000		49752.63946		83996.22286		43220.21929		0.5145495573

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2043		23				23		91000		51493.98184		83576.24175		44539.9766		0.5329262918

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2044		24				24		91000		53296.27121		83158.36054		45898.9421		0.551946212

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2045		25				25		91000		55161.6407		82742.56874		47298.28594		0.5716318295

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2021		1				1		17000		5166.718846		8404.184037		2162.469243		0.2573086492

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2022		2				2		17000		5347.554005		8362.163117		2230.037983		0.266681952

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2023		3				3		17000		5534.718396		8320.352301		2299.606595		0.2763833203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2024		4				4		17000		5728.433539		8278.75054		2371.234802		0.2864242365

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2025		5				5		17000		5928.928713		8237.356787		2444.984109		0.2968165848

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2026		6				6		17000		6136.441218		8196.170003		2520.917853		0.3075726652

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2027		7				7		17000		6351.216661		8155.189153		2599.10126		0.3187052085

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2028		8				8		17000		6573.509244		8114.413207		2679.601501		0.3302273908

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2029		9				9		17000		6803.582068		8073.841141		2762.487753		0.3421528495

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2030		10				10		17000		7041.70744		8033.471936		2847.831251		0.3544956992

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2031		11				11		17000		7288.1672		7993.304576		2935.705358		0.3672705487

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2032		12				12		17000		7543.253052		7953.338053		3026.185622		0.3804925179

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2033		13				13		17000		7807.266909		7913.571363		3119.349845		0.394177256

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2034		14				14		17000		8080.521251		7874.003506		3215.278151		0.40834096

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2035		15				15		17000		8363.339495		7834.633488		3314.053049		0.4230003936

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2036		16				16		17000		8656.056377		7795.460321		3415.759513		0.4381729074

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2037		17				17		17000		8959.01835		7756.483019		3520.485048		0.4538764591

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2038		18				18		17000		9272.583993		7717.700604		3628.31977		0.4701296352

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2039		19				19		17000		9597.124432		7679.112101		3739.35648		0.4869516724

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2040		20				20		17000		9933.023787		7640.716541		3853.690751		0.504362481

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2041		21				21		17000		10280.67962		7602.512958		3971.421001		0.5223826678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2042		22				22		17000		10640.50341		7564.500393		4092.648586		0.5410335612

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2043		23				23		17000		11012.92103		7526.677891		4217.477884		0.5603372358

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2044		24				24		17000		11398.37326		7489.044502		4346.016386		0.5803165391

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2045		25				25		17000		11797.31633		7451.599279		4478.374788		0.6009951179





SolarNorcal Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2021		1				1		360100		92690.53182		318585.5378		76382.98983		0.239756614

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2022		2				2		360100		95934.70043		316992.6101		78903.07738		0.2489114095

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2023		3				3		360100		99292.41494		315407.6471		81502.13553		0.2584025349

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2024		4				4		360100		102767.6495		313830.6088		84182.67617		0.2682424015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2025		5				5		360100		106364.5172		312261.4558		86947.29152		0.2784438806

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2026		6				6		360100		110087.2753		310700.1485		89798.65662		0.2890203209

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2027		7				7		360100		113940.3299		309146.6478		92739.53206		0.2999855659

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2028		8				8		360100		117928.2415		307600.9145		95772.76673		0.3113539727

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2029		9				9		360100		122055.7299		306062.91		98901.30062		0.323140431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2030		10				10		360100		126327.6805		304532.5954		102128.1678		0.3353603829

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2031		11				11		360100		130749.1493		303009.9324		105456.4994		0.3480298437

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2032		12				12		360100		135325.3695		301494.8828		108889.5269		0.361165423

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2033		13				13		360100		140061.7575		299987.4083		112430.5849		0.3747843469

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2034		14				14		360100		144963.919		298487.4713		116083.1152		0.3889044812

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2035		15				15		360100		150037.6561		296995.034		119850.6695		0.4035443553

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2036		16				16		360100		155288.9741		295510.0588		123736.9134		0.4187231864

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2037		17				17		360100		160724.0882		294032.5085		127745.63		0.4344609059

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2038		18				18		360100		166349.4313		292562.3459		131880.7235		0.4507781856

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2039		19				19		360100		172171.6614		291099.5342		136146.2232		0.4676964654

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2040		20				20		360100		178197.6695		289644.0365		140546.2879		0.4852379823

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2041		21				21		360100		184434.588		288195.8164		145085.2093		0.5034257997

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2042		22				22		360100		190889.7985		286754.8373		149767.4171		0.5222838384

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2043		23				23		360100		197570.9415		285321.0631		154597.4829		0.5418369089

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2044		24				24		360100		204485.9244		283894.4578		159580.125		0.5621107443

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2045		25				25		360100		211642.9318		282474.9855		164720.2132		0.5831320351

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2021		1				1		91000		24158.43406		79349.66149		19381.47667		0.2442540561

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2022		2				2		91000		25003.97925		78952.91319		19988.5444		0.253170448

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2023		3				3		91000		25879.11853		78558.14862		20613.57286		0.2623989137

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2024		4				4		91000		26784.88768		78165.35788		21257.09844		0.2719503757

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2025		5				5		91000		27722.35874		77774.53109		21919.67354		0.2818361388

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2026		6				6		91000		28692.6413		77385.65843		22601.86704		0.2920679037

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2027		7				7		91000		29696.88375		76998.73014		23304.26475		0.3026577803

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2028		8				8		91000		30736.27468		76613.73649		24027.47		0.3136183026

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2029		9				9		91000		31812.04429		76230.66781		24772.10406		0.3249624432

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2030		10				10		91000		32925.46584		75849.51447		25538.80676		0.3367036288

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2031		11				11		91000		34077.85715		75470.26689		26328.237		0.3488557558

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2032		12				12		91000		35270.58215		75092.91556		27141.07331		0.3614332072

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2033		13				13		91000		36505.05252		74717.45098		27978.01448		0.3744508695

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2034		14				14		91000		37782.72936		74343.86373		28839.78014		0.3879241499

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2035		15				15		91000		39105.12489		73972.14441		29727.11134		0.4018689951

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2036		16				16		91000		40473.80426		73602.28369		30640.77128		0.41630191

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2037		17				17		91000		41890.38741		73234.27227		31581.54588		0.4312399768

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2038		18				18		91000		43356.55097		72868.10091		32550.24451		0.446700876

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2039		19				19		91000		44874.03025		72503.7604		33547.70068		0.4627029067

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2040		20				20		91000		46444.62131		72141.2416		34574.77276		0.4792650084

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2041		21				21		91000		48070.18305		71780.53539		35632.34471		0.4964067837

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2042		22				22		91000		49752.63946		71421.63272		36721.32684		0.5141485211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2043		23				23		91000		51493.98184		71064.52455		37842.65662		0.5325112194

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2044		24				24		91000		53296.27121		70709.20193		38997.29949		0.551516612

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2045		25				25		91000		55161.6407		70355.65592		40186.24965		0.5711871935

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2021		1				1		17000		5166.718846		15420.56		3958.784748		0.2567212052

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2022		2				2		17000		5347.554005		15343.4572		4082.494224		0.2660739474

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2023		3				3		17000		5534.718396		15266.73991		4209.865141		0.2757540356

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2024		4				4		17000		5728.433539		15190.40621		4341.006843		0.2857729268

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2025		5				5		17000		5928.928713		15114.45418		4476.031934		0.2961424792

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2026		6				6		17000		6136.441218		15038.88191		4615.056376		0.306874966

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2027		7				7		17000		6351.216661		14963.6875		4758.199587		0.3179830898

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2028		8				8		17000		6573.509244		14888.86907		4905.584549		0.329479998

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2029		9				9		17000		6803.582068		14814.42472		5057.33791		0.3413792979

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2030		10				10		17000		7041.70744		14740.3526		5213.590092		0.3536950733

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2031		11				11		17000		7288.1672		14666.65083		5374.475411		0.3664419009

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2032		12				12		17000		7543.253052		14593.31758		5540.132184		0.3796348674

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2033		13				13		17000		7807.266909		14520.35099		5710.702856		0.3932895878

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2034		14				14		17000		8080.521251		14447.74924		5886.334116		0.4074222234

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2035		15				15		17000		8363.339495		14375.51049		6067.177032		0.4220495012

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2036		16				16		17000		8656.056377		14303.63294		6253.387172		0.4371887337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2037		17				17		17000		8959.01835		14232.11477		6445.124746		0.4528578394

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2038		18				18		17000		9272.583993		14160.9542		6642.554742		0.4690753638

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2039		19				19		17000		9597.124432		14090.14943		6845.847068		0.4858605015

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2040		20				20		17000		9933.023787		14019.69868		7055.176696		0.5032331191

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2041		21				21		17000		10280.67962		13949.60019		7270.723819		0.5212137782

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2042		22				22		17000		10640.50341		13879.85219		7492.674002		0.5398237605

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2043		23				23		17000		11012.92103		13810.45293		7721.218346		0.5590850921

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2044		24				24		17000		11398.37326		13741.40066		7956.553648		0.5790205703

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2045		25				25		17000		11797.31633		13672.69366		8198.882575		0.5996537903





Cal Solar Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2021		1				1		360100		92690.53182		313327.2564		75347.95299		0.2404768543

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2022		2				2		360100		95934.70043		311760.6201		77835.24782		0.2496635008

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2023		3				3		360100		99292.41494		310201.817		80400.5448		0.259187859

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2024		4				4		360100		102767.6495		308650.8079		83046.32693		0.2690623993

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2025		5				5		360100		106364.5172		307107.5539		85775.1566		0.2793000547

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2026		6				6		360100		110087.2753		305572.0161		88589.67819		0.2899142379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2027		7				7		360100		113940.3299		304044.156		91492.62068		0.3009188595

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2028		8				8		360100		117928.2415		302523.9353		94486.80043		0.3123283463

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2029		9				9		360100		122055.7299		301011.3156		97575.12391		0.3241576607

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2030		10				10		360100		126327.6805		299506.259		100760.5907		0.3364223206

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2031		11				11		360100		130749.1493		298008.7277		104046.2964		0.3491384202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2032		12				12		360100		135325.3695		296518.6841		107435.4358		0.3623226513

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2033		13				13		360100		140061.7575		295036.0906		110931.3059		0.3759923259

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2034		14				14		360100		144963.919		293560.9102		114537.3097		0.3901653992

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2035		15				15		360100		150037.6561		292093.1056		118256.9589		0.4048604935

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2036		16				16		360100		155288.9741		290632.6401		122093.878		0.4200969234

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2037		17				17		360100		160724.0882		289179.4769		126051.8075		0.4358947214

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2038		18				18		360100		166349.4313		287733.5795		130134.6082		0.4522746646

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2039		19				19		360100		172171.6614		286294.9116		134346.2644		0.4692583029

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2040		20				20		360100		178197.6695		284863.4371		138690.8884		0.4868679876

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2041		21				21		360100		184434.588		283439.1199		143172.7244		0.5051269015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2042		22				22		360100		190889.7985		282021.9243		147796.153		0.5240590899

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2043		23				23		360100		197570.9415		280611.8147		152565.6951		0.5436894927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2044		24				24		360100		204485.9244		279208.7556		157486.0172		0.564043978

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2045		25				25		360100		211642.9318		277812.7118		162561.9352		0.585149377

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2021		1				1		91000		24158.43406		86164.99551		21044.14749		0.2442308198

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2022		2				2		91000		25003.97925		85734.17053		21703.2965		0.2531463985

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2023		3				3		91000		25879.11853		85305.49968		22381.94709		0.2623740224

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2024		4				4		91000		26784.88768		84878.97218		23080.68168		0.2719246132

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2025		5				5		91000		27722.35874		84454.57732		23800.10007		0.2818094747

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2026		6				6		91000		28692.6413		84032.30443		24540.81992		0.2920403063

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2027		7				7		91000		29696.88375		83612.14291		25303.47734		0.302629217

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2028		8				8		91000		30736.27468		83194.08219		26088.72738		0.3135887396

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2029		9				9		91000		31812.04429		82778.11178		26897.24463		0.3249318455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2030		10				10		91000		32925.46584		82364.22123		27729.7238		0.3366719601

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2031		11				11		91000		34077.85715		81952.40012		28586.88032		0.3488229787

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2032		12				12		91000		35270.58215		81542.63812		29469.45095		0.3613992829

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2033		13				13		91000		36505.05252		81134.92493		30378.1944		0.3744157578

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2034		14				14		91000		37782.72936		80729.2503		31313.89205		0.3878878094

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2035		15				15		91000		39105.12489		80325.60405		32277.34854		0.4018313827

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2036		16				16		91000		40473.80426		79923.97603		33269.39252		0.4162629811

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2037		17				17		91000		41890.38741		79524.35615		34290.87736		0.4311996854

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2038		18				18		91000		43356.55097		79126.73437		35342.68185		0.4466591744

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2039		19				19		91000		44874.03025		78731.1007		36425.71101		0.4626597455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2040		20				20		91000		46444.62131		78337.4452		37540.89686		0.4792203366

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2041		21				21		91000		48070.18305		77945.75797		38689.19917		0.4963605484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2042		22				22		91000		49752.63946		77556.02918		39871.60638		0.5141006676

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2043		23				23		91000		51493.98184		77168.24903		41089.13637		0.532461691

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2044		24				24		91000		53296.27121		76782.40779		42342.8374		0.5514653501

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2045		25				25		91000		55161.6407		76398.49575		43633.78897		0.5711341374

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2021		1				1		17000		5166.718846		15364.78137		3862.956941		0.2514163299

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2022		2				2		17000		5347.554005		15287.95746		3983.787956		0.2605834014

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2023		3				3		17000		5534.718396		15211.51767		4108.194664		0.2700713205

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2024		4				4		17000		5728.433539		15135.46008		4236.283852		0.2798913167

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2025		5				5		17000		5928.928713		15059.78278		4368.165488		0.2900550128

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2026		6				6		17000		6136.441218		14984.48387		4503.952821		0.3005744382

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2027		7				7		17000		6351.216661		14909.56145		4643.762478		0.3114620436

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2028		8				8		17000		6573.509244		14835.01364		4787.714562		0.3227307151

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2029		9				9		17000		6803.582068		14760.83858		4935.932757		0.3343937901

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2030		10				10		17000		7041.70744		14687.03438		5088.544436		0.3464650728

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2031		11				11		17000		7288.1672		14613.59921		5245.680772		0.3589588503

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2032		12				12		17000		7543.253052		14540.53121		5407.476846		0.3718899101

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2033		13				13		17000		7807.266909		14467.82856		5574.07177		0.3852735569

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2034		14				14		17000		8080.521251		14395.48942		5745.608803		0.3991256314

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2035		15				15		17000		8363.339495		14323.51197		5922.235476		0.4134625285

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2036		16				16		17000		8656.056377		14251.89441		6104.10372		0.428301217

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2037		17				17		17000		8959.01835		14180.63494		6291.369997		0.4436592596

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2038		18				18		17000		9272.583993		14109.73176		6484.195434		0.4595548337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2039		19				19		17000		9597.124432		14039.1831		6682.745962		0.4760067529

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2040		20				20		17000		9933.023787		13968.98719		6887.192463		0.4930344892

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2041		21				21		17000		10280.67962		13899.14225		7097.710913		0.5106581964

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2042		22				22		17000		10640.50341		13829.64654		7314.482536		0.5288987332

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2043		23				23		17000		11012.92103		13760.49831		7537.693961		0.5477776889

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2044		24				24		17000		11398.37326		13691.69582		7767.537382		0.567317408

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2045		25				25		17000		11797.31633		13623.23734		8004.210724		0.5875410173





Brighton Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2021		1				1		360100		92690.53182		296802.3165		72670.40998		0.2448444838

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2022		2				2		360100		95934.70043		295318.3049		75071.80453		0.2542064047

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2023		3				3		360100		99292.41494		293841.7134		77548.66948		0.2639130728

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2024		4				4		360100		102767.6495		292372.5048		80103.41215		0.2739772408

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2025		5				5		360100		106364.5172		290910.6423		82738.51702		0.2844121355

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2026		6				6		360100		110087.2753		289456.0891		85456.54823		0.2952314754

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2027		7				7		360100		113940.3299		288008.8086		88260.15214		0.3064494887

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2028		8				8		360100		117928.2415		286568.7646		91152.05998		0.3180809329

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2029		9				9		360100		122055.7299		285135.9208		94135.09063		0.3301411144

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2030		10				10		360100		126327.6805		283710.2412		97212.15338		0.3426459087

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2031		11				11		360100		130749.1493		282291.69		100386.2509		0.355611782

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2032		12				12		360100		135325.3695		280880.2315		103660.4823		0.3690558134

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2033		13				13		360100		140061.7575		279475.8304		107038.0461		0.3829957172

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2034		14				14		360100		144963.919		278078.4512		110522.2436		0.3974498675

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2035		15				15		360100		150037.6561		276688.0589		114116.4821		0.4124373221

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2036		16				16		360100		155288.9741		275304.6187		117824.2784		0.4279778485

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2037		17				17		360100		160724.0882		273928.0956		121640.7381		0.4440608324

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2038		18				18		360100		166349.4313		272558.4551		125368.8384		0.4599704616

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2039		19				19		360100		172171.6614		271195.6628		129207.6284		0.4764369277

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2040		20				20		360100		178197.6695		269839.6845		133160.412		0.4934797202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2041		21				21		360100		184434.588		268490.4861		137230.5915		0.5111190104

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2042		22				22		360100		190889.7985		267148.0336		141421.6708		0.5293756758

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2043		23				23		360100		197570.9415		265812.2935		145737.2582		0.5482713244

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2044		24				24		360100		204485.9244		264483.232		150181.0695		0.5678283208

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2045		25				25		360100		211642.9318		263160.8158		154756.9315		0.588069812

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2021		1				1		91000		24158.43406		83014.66039		20252.36077		0.2439612554

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2022		2				2		91000		25003.97925		82599.58708		20886.74278		0.2528673994

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2023		3				3		91000		25879.11853		82186.58915		21539.89345		0.2620852583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2024		4				4		91000		26784.88768		81775.6562		22212.37333		0.2716257424

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2025		5				5		91000		27722.35874		81366.77792		22904.75965		0.2815001434

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2026		6				6		91000		28692.6413		80959.94403		23617.64689		0.2917201484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2027		7				7		91000		29696.88375		80555.14431		24351.64722		0.3022978536

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2028		8				8		91000		30736.27468		80152.36859		25107.39109		0.3132457785

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2029		9				9		91000		31812.04429		79751.60675		25885.52775		0.3245768807

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2030		10				10		91000		32925.46584		79352.84871		26686.72579		0.3363045715

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2031		11				11		91000		34077.85715		78956.08447		27511.67374		0.3484427315

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2032		12				12		91000		35270.58215		78561.30405		28361.08069		0.3610057271

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2033		13				13		91000		36505.05252		78168.49753		29235.67685		0.3740084276

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2034		14				14		91000		37782.72936		77777.65504		30136.2142		0.3874662226

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2035		15				15		91000		39105.12489		77388.76677		31063.46716		0.4013950403

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2036		16				16		91000		40473.80426		77001.82293		32018.23324		0.4158113668

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2037		17				17		91000		41890.38741		76616.81382		33001.33372		0.4307322646

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2038		18				18		91000		43356.55097		76233.72975		34013.6144		0.4461753939

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2039		19				19		91000		44874.03025		75852.5611		35055.94626		0.4621590326

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2040		20				20		91000		46444.62131		75473.29829		36129.2263		0.4787020988

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2041		21				21		91000		48070.18305		75095.9318		37234.37822		0.4958241722

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2042		22				22		91000		49752.63946		74720.45214		38372.35332		0.5135455183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2043		23				23		91000		51493.98184		74346.84988		39544.13123		0.5318871114

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2044		24				24		91000		53296.27121		73975.11563		40750.7208		0.5508706603

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2045		25				25		91000		55161.6407		73605.24005		41993.16097		0.5705186334

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2021		1				1		17000		5166.718846		12889.95209		3253.201432		0.2523827404

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2022		2				2		17000		5347.554005		12825.50233		3354.941537		0.2615836363

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2023		3				3		17000		5534.718396		12761.37482		3459.692473		0.2711065636

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2024		4				4		17000		5728.433539		12697.56794		3567.544158		0.2809627933

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2025		5				5		17000		5928.928713		12634.0801		3678.589187		0.2911639911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2026		6				6		17000		6136.441218		12570.9097		3792.922918		0.3017222308

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2027		7				7		17000		6351.216661		12508.05515		3910.643555		0.3126500089

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2028		8				8		17000		6573.509244		12445.51488		4031.852225		0.3239602592

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2029		9				9		17000		6803.582068		12383.2873		4156.653076		0.3356663682

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2030		10				10		17000		7041.70744		12321.37087		4285.153358		0.3477821911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2031		11				11		17000		7288.1672		12259.76401		4417.46352		0.3603220678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2032		12				12		17000		7543.253052		12198.46519		4553.697306		0.3733008402

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2033		13				13		17000		7807.266909		12137.47287		4693.971849		0.3867338696

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2034		14				14		17000		8080.521251		12076.7855		4838.407778		0.400637055

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2035		15				15		17000		8363.339495		12016.40158		4987.129318		0.415026852

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2036		16				16		17000		8656.056377		11956.31957		5140.264397		0.4299202918

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2037		17				17		17000		8959.01835		11896.53797		5297.94476		0.445335002

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2038		18				18		17000		9272.583993		11837.05528		5460.306081		0.4612892271

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2039		19				19		17000		9597.124432		11777.87		5627.488077		0.47780185

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2040		20				20		17000		9933.023787		11718.98065		5799.634634		0.4948924148

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2041		21				21		17000		10280.67962		11660.38575		5976.893929		0.5125811493

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2042		22				22		17000		10640.50341		11602.08382		6159.418556		0.5308889895

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2043		23				23		17000		11012.92103		11544.0734		6347.365661		0.5498376041

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2044		24				24		17000		11398.37326		11486.35304		6540.897077		0.5694494203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2045		25				25		17000		11797.31633		11428.92127		6740.179461		0.58974765






Tables for PPT



												First Year  Values								Life Cycle Values

								Proposer		Proposed Solar Capacity (kW-DC)		First Year Solar Production (kWh)		First Year Usage Offset		First Year Utility Savings before costs [1]		First Year Bill Offset Percent		Life Cycle Solar Production (kWh)		Life Cycle  Usage Offset		Life Cycle  Utility Savings before Costs [1] 		Life Cycle Bill Offset Percent

								SunWorks		287		476,176		102%		$111,026		91%		11,216,782		96%		$4,138,327		87%

								Solar Norcal		266		413,356		88%		$99,723		82%		9,736,988		83%		$3,745,548		79%

								Cal Solar		261		414,857		89%		$100,255		82%		9,772,352		84%		$3,765,095		79%

								Brighton Energy		262		392,707		84%		$96,176		79%		9,250,585		79%		$3,604,540		76%

								[1] Utility bill savings or revenue generated by the installed systems (either first year or life cycle) before considering project costs.



								SunWorks		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				SunWorks		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		219		$   0.181		$   18,160		$   1,619,301				Community Center		219		$   612,000		$   12,067		$   60,335

								Fire Station 89		62		$   0.181		$   6,037		$   444,828				Fire Station 89		62		$   293,515		$   5,028		$   25,140

								Fire Station 88		6		Did not propose		n/a		n/a				Fire Station 88		6		$   32,400		$   3,018		$   15,090

								TOTAL		287				$   24,197		$   2,064,129				TOTAL		287		$   937,915		$   20,113		$   100,565

																						$/W		$   3.27



								SolarNorcal		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				SolarNorcal		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		205		$   0.198		$   13,303		$   1,397,867				Community Center		205		$   574,601		$   14,365		$   71,825

								Fire Station 89		50		$   0.237		$   576		$   272,704				Fire Station 89		50		$   161,169		$   4,025		$   20,125

								Fire Station 88		10		$   0.264		$   (112)		$   50,182				Fire Station 88		10		$   34,033		$   - 0		$   - 0

								TOTAL		266				$   13,766		$   1,720,753				TOTAL		266		$   769,803		$   18,390		$   91,950

																						$/W		$   2.90



								Brighton Energy		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				Cal Solar		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		198		$   0.208		$   10,936		$   1,282,378				Community Center		197		$   615,777		$   12,000		$   72,000

								Fire Station 89		55		$   0.191		$   4,397		$   374,368				Fire Station 89		54		$   208,995		$   3,300		$   19,800

								Fire Station 88		9		$   0.189		$   817		$   62,685				Fire Station 88		10		$   32,995		$   2,000		$   12,000

								TOTAL		262				$   16,149		$   1,719,431				TOTAL		261		$   857,767		$   17,300		$   103,800

																						$/W		$   3.28



																				Brighton Energy		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

																				Community Center		198		$   514,800		$   10,941		$   54,704

																				Fire Station 89		55		$   144,040		$   3,061		$   15,306

																				Fire Station 88		9		$   23,166		$   492		$   2,462

																				TOTAL		262		$   682,006		$   14,494		$   72,471

																						$/W		$   2.60





Summary



				Proposer		Model System Size (kW)		Gross Usage Yr 1 (kWh)		Gross Usage LC (kWh)		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production (kWh)		Model LC Production (kWH)		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC

				Sunworks		287		468,100		11,702,500		$   122,016		$   4,752,493		476,176		11,216,782		101.73%		95.85%		$   111,026		$   4,138,327		$   - 0		$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,214.52		$   2,633,112		12376.0511213606		7		1039588.29419429		0		100565		1140153.29419429		2998173.32346771

				SolarNorcal		266		468,100		11,702,500		$   122,016		$   4,752,493		413,356		9,736,988		88.31%		83.20%		$   99,723		$   3,745,548		$   - 0		$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,419.69		$   2,510,128		10157.7661956326		7		853252.360433141		0		91950		945202.360433141		2800345.77825386

				Cal Solar		261		468,100		11,702,500		$   122,016		$   4,752,493		414,857		9,772,352		88.63%		83.51%		$   100,255		$   3,765,095		$   - 0		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,588.87		$   2,388,506		8500		10		1020000		200600		64875		1285475		2479619.993914

				Brighton Energy		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		$   96,176		$   3,604,540

		Min Year				1		1		1		1		1		1		1						1		1																																																				1

		Max Year				1		1		25		1		25		1		25						1		25																				5%																																10		through year

		Col Ref				J		P		P		Q		Q		R		R						S		S																				20																		2.96%		84												R						2.96%		84										1.00%		12

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Sunworks Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		Approx LC O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		219		360,100		9,002,500		92,691		3,610,283		374,452		8,820,570		103.99%		97.98%		85,936		3,215,825		$   0.1810		$   67,776		$   1,596,523		$   18,160		$   1,619,301		$   7.29		$612,000		$12,067		$60,335		$982,169		$2,233,655																$8,076		7		$678,343		0		$60,335		$738,678		$2,477,147		3,661,381		$662,710		$397,800		$5,249		7		$440,923		$36,201		$1,139,834		$2,075,991		$54,375		12		$652,506		$60,335		$712,841		$2,502,984

		System 2		Fire Station 89		62		91,000		2,275,000		24,158		940,968		93,320		2,198,243		102.55%		96.63%		22,928		842,709		$   0.1810		$   16,891		$   397,882		$   6,037		$   444,828		$   6.46		$293,515		$5,028		$25,140		$471,048		$371,661																$3,873		7		$325,333		0		$25,140		$350,473		$492,236		912,481		$165,159		$190,785		$2,517		7		$211,466		$15,084		$391,710		$451,000		$26,078		12		$312,941		$25,140		$338,081		$504,628

		System 3		Fire Station 88		6		17,000		425,000		5,167		201,243		8,404		197,969		49.44%		46.58%		2,162		79,792		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,400		$3,018		$15,090		$51,997		$27,795																$428		7		$35,912		0		$15,090		$51,002		$28,790		82,176		ERROR:#N/A		$21,060		$278		7		$23,343		$9,054		$32,397		$47,395		$2,879		12		$34,544		$15,090		$49,634		$30,158

				Total		287		468,100		11,702,500		122,016		4,752,493		476,176		11,216,782		101.73%		95.85%		111,026		4,138,327				$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,215		$2,633,112																$12,376		7		$1,039,588		$0		$100,565		$1,140,153		$2,998,173		4,656,038		$827,869		$609,645		$8,044		7		$675,732		$60,339		$1,563,940		$2,574,386		$83,333		12		$999,991		$100,565		$1,100,556		$3,037,770



																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		SolarNorcal Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		205		360,100		9,002,500		92,691		3,610,283		318,586		7,504,585		88.47%		83.36%		76,383		2,883,775		$   0.1980		$   63,080		$   1,485,908		$   13,303		$   1,397,867		$   7.23		$574,601		$14,365		$71,825		$922,149		$1,961,626																$7,582		7		$636,890		0		$71,825		$708,715		$2,175,060		3,115,121		$616,794		$373,491		$4,928		7		$413,978		$43,095		$1,073,867		$1,809,908		$51,053		12		$612,631		$71,825		$684,456		$2,199,319

		System 2		Fire Station 89		50		91,000		2,275,000		24,158		940,968		79,350		1,869,157		87.20%		82.16%		19,381		715,694		$   0.2370		$   18,806		$   442,990		$   576		$   272,704		$   8.79		$161,169		$4,025		$20,125		$258,652		$457,042																$2,127		7		$178,640		0		$20,125		$198,765		$516,929		775,879		$183,883		$104,760		$1,382		7		$116,116		$12,075		$312,074		$403,620		$14,320		12		$171,836		$20,125		$191,961		$523,733

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,421		363,246		90.71%		85.47%		3,959		146,079		$   0.2640		$   4,071		$   95,897		$   (112)		$   50,182		$   9.51		$34,033		$0		$0		$54,618		$91,461																$449		7		$37,722		0		$0		$37,722		$108,357		150,782		$39,806		$22,121		$292		7		$24,519		$0		$64,326		$81,753		$3,024		12		$36,285		$0		$36,285		$109,793

				Total		266		468,100		11,702,500		122,016		4,752,493		413,356		9,736,988		88.31%		83.20%		99,723		3,745,548				$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,420		$2,510,128																$10,158		7		$853,252		$0		$91,950		$945,202		$2,800,346		4,041,782		$   840,484		$500,372		$10,158		7		$554,614		$55,170		$1,450,268		$2,295,280		$68,396		12		$820,753		$91,950		$912,703		$2,832,845

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Cal Solar Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC																				Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		197		360,100		9,002,500		92,691		3,610,283		313,327		7,380,722		87.01%		81.99%		75,348		2,845,417		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$615,777		$12,000		$72,000.00		$988,231		$1,857,187		$6,099		10		$731,880		$151,506		$45,000		$928,386		$1,917,031		$8,125		7		$682,529		0		$72,000		$754,529		$2,090,888																				$54,711		12		$656,532		$60,000		$716,532		$2,128,885

		System 2		Fire Station 89		54		91,000		2,275,000		24,158		940,968		86,165		2,029,698		94.69%		89.22%		21,044		777,092		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$208,995		$3,300		$19,800.00		$335,406		$441,686		$2,061		10		$247,320		$41,664		$12,375		$301,359		$475,733		$2,758		7		$231,651		0		$19,800		$251,451		$525,641																				$18,569		12		$222,827		$16,500		$239,327		$537,765

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,365		361,932		90.38%		85.16%		3,863		142,586		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,995		$2,000		$12,000.00		$52,952		$89,634		$340		10		$40,800		$7,429		$7,500		$55,729		$86,856		$435		7		$36,572		0		$12,000		$48,572		$94,014																				$2,932		12		$35,179		$10,000		$45,179		$97,407

				Total		261		468,100		11,702,500		122,016		4,752,493		414,857		9,772,352		88.63%		83.51%		100,255		3,765,095				ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,589		$2,388,506		$8,500		10		$1,020,000		$200,600		$64,875		$1,285,475		$2,479,620		$11,318		7		$950,752		$0		$103,800		$1,054,552		$2,710,543																				$76,212		12		$914,539		$86,500		$1,001,039		$2,764,056

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Brighton Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		198		360,100		9,002,500		92,691		3,610,283		296,802		6,991,461		82.42%		77.66%		72,670		2,736,602		$   0.2080		$   61,735		$   1,454,224		$   10,936		$   1,282,378		$   7.34		$514,800		$10,941		$54,704		$826,178		$1,910,424																$6,793		7		$570,606		0		$54,704		$625,310		$2,111,292		3,115,121		$647,945		$334,620		$4,415		7		$370,894		$32,822		$1,051,661		$1,684,940		$45,739		12		$548,872		$54,704		$603,576		$2,133,026

		System 2		Fire Station 89		55		91,000		2,275,000		24,158		940,968		83,015		1,955,489		91.22%		85.96%		20,252		747,866		$   0.1910		$   15,856		$   373,498		$   4,397		$   374,368		$   6.74		$144,040		$3,061		$15,306		$231,163		$516,703																$1,901		7		$159,654		0		$15,306		$174,960		$572,906		775,879		$148,193		$93,626		$1,235		7		$103,775		$9,184		$261,152		$486,714		$12,798		12		$153,573		$15,306		$168,879		$578,987

		System 3		Fire Station 88		9		17,000		425,000		5,167		201,243		12,890		303,635		75.82%		71.44%		3,253		120,072		$   0.1890		$   2,436		$   57,387		$   817		$   62,685		$   6.44		$23,166		$492		$2,462		$37,178		$82,894																$306		7		$25,677		0		$2,462		$28,139		$91,933		150,782		$28,498		$15,058		$199		7		$16,690		$1,477		$46,665		$73,407		$2,058		12		$24,699		$2,462		$27,161		$92,911

				Total		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		96,176		3,604,540				$   80,027		$   1,885,109		$   16,149		$   1,719,431		$   7.19		$682,006		$14,494		$72,471		$1,094,519		$2,510,022																$8,999		7		$755,938		$0		$72,471		$828,409		$2,776,131		4,041,782		$   824,636		$443,304		$8,999		7		$491,360		$43,483		$1,359,478		$2,245,062		$60,595		12		$727,145		$72,471		$799,616		$2,804,924





PPA Only Annual

		2.96%		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

		84		S		S		S		R		R		R		25		25		25		25		25		25		25		25		25

																0.181		0.181		ERROR:#N/A		$   612,000		$   293,515		$   32,400		$   2,413		$   1,006		$   604														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		64,462		16,065		ERROR:#N/A		0		0		0		0		0		0		53,077		14,923		0		68,000		496,016				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		64,140		15,985		ERROR:#N/A		0		0		0		0		0		0		57,212		15,960		0		73,172		569,188				11		$   496,016		$   371,203		$   369,486

		13		125,284		32,930		3,119		352,592		87,872		7,914		63,819		15,905		ERROR:#N/A		0		0		0		0		0		0		61,465		17,025		0		78,490		647,678				12		$   569,188		$   431,428		$   428,608

		14		129,339		33,944		3,215		350,829		87,433		7,874		63,500		15,825		ERROR:#N/A		0		0		0		0		0		0		65,839		18,119		0		83,958		731,636				13		$   647,678		$   496,608		$   492,509

		15		133,521		34,988		3,314		349,075		86,996		7,835		63,183		15,746		ERROR:#N/A		0		0		0		0		0		0		70,339		19,242		0		89,581		821,216				14		$   731,636		$   566,883		$   561,325

		16		137,834		36,064		3,416		347,330		86,561		7,795		62,867		15,668		ERROR:#N/A		0		0		0		0		0		0		74,967		20,396		0		95,364		916,580				15		$   821,216		$   642,396		$   635,194

		17		142,282		37,171		3,520		345,593		86,128		7,756		62,552		15,589		ERROR:#N/A		0		0		0		0		0		0		79,730		21,582		0		101,312		1,017,892				16		$   916,580		$   723,297		$   714,261

		18		146,870		38,311		3,628		343,865		85,697		7,718		62,240		15,511		ERROR:#N/A		0		0		0		0		0		0		84,630		22,800		0		107,430		1,125,322				17		$   1,017,892		$   809,737		$   798,664

		19		151,601		39,485		3,739		342,146		85,269		7,679		61,928		15,434		ERROR:#N/A		0		0		0		0		0		0		89,673		24,051		0		113,724		1,239,046				18		$   1,125,322		$   901,875		$   888,348

		20		156,481		40,694		3,854		340,435		84,843		7,641		61,619		15,356		ERROR:#N/A		0		0		0		0		0		0		94,862		25,337		0		120,199		1,359,245				19		$   1,239,046		$   999,873		$   983,456

		21		161,514		41,939		3,971		338,733		84,418		7,603		61,311		15,280		ERROR:#N/A		0		0		0		0		0		0		100,203		26,659		0		126,862		1,486,107				20		$   1,359,245		$   1,103,902		$   1,084,136

		22		166,704		43,220		4,093		337,039		83,996		7,565		61,004		15,203		ERROR:#N/A		0		0		0		0		0		0		105,700		28,017		0		133,717		1,619,824				21		$   1,486,107		$   1,214,132		$   1,190,541

		23		172,058		44,540		4,217		335,354		83,576		7,527		60,699		15,127		ERROR:#N/A		0		0		0		0		0		0		111,359		29,413		0		140,771		1,760,595				22		$   1,619,824		$   1,330,745		$   1,302,827

		24		177,580		45,899		4,346		333,677		83,158		7,489		60,396		15,052		ERROR:#N/A		0		0		0		0		0		0		117,184		30,847		0		148,031		1,908,626				23		$   1,760,595		$   1,453,925		$   1,421,157

		25		183,275		47,298		4,478		332,009		82,743		7,452		60,094		14,976		ERROR:#N/A		0		0		0		0		0		0		123,181		32,322		0		155,503		2,064,129				24		$   1,908,626		$   1,583,862		$   1,545,698

																																														25		$   2,064,129		$   1,720,753		$   1,676,620

																0.198		0.237		0.264		$   574,601		$   161,169		$   34,033		$   2,873		$   805		$   - 0

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		59,996		17,886		3,872		0		0		0		0		0		0		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		59,696		17,797		3,853		0		0		0		0		0		0		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		59,398		17,708		3,833		0		0		0		0		0		0		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		59,101		17,619		3,814		0		0		0		0		0		0		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		58,805		17,531		3,795		0		0		0		0		0		0		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		58,511		17,444		3,776		0		0		0		0		0		0		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		58,218		17,357		3,757		0		0		0		0		0		0		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		57,927		17,270		3,738		0		0		0		0		0		0		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		57,638		17,183		3,720		0		0		0		0		0		0		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		57,350		17,097		3,701		0		0		0		0		0		0		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		57,063		17,012		3,683		0		0		0		0		0		0		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		56,777		16,927		3,664		0		0		0		0		0		0		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		56,494		16,842		3,646		0		0		0		0		0		0		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		56,211		16,758		3,628		0		0		0		0		0		0		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		55,930		16,674		3,610		0		0		0		0		0		0		108,790		23,512		4,589		136,891		1,720,753



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		55,894		18,713		3,237		0		0		0		0		0		0		44,492		8,799		1,181		54,472		369,486

		12		103,660		28,361		4,554		280,880		78,561		12,198		55,614		18,619		3,220		0		0		0		0		0		0		48,046		9,742		1,333		59,122		428,608

		13		107,038		29,236		4,694		279,476		78,168		12,137		55,336		18,526		3,204		0		0		0		0		0		0		51,702		10,710		1,490		63,901		492,509

		14		110,522		30,136		4,838		278,078		77,778		12,077		55,060		18,433		3,188		0		0		0		0		0		0		55,463		11,703		1,650		68,816		561,325

		15		114,116		31,063		4,987		276,688		77,389		12,016		54,784		18,341		3,172		0		0		0		0		0		0		59,332		12,722		1,815		73,869		635,194

		16		117,824		32,018		5,140		275,305		77,002		11,956		54,510		18,249		3,156		0		0		0		0		0		0		63,314		13,769		1,984		79,067		714,261

		17		121,641		33,001		5,298		273,928		76,617		11,897		54,238		18,158		3,141		0		0		0		0		0		0		67,403		14,843		2,157		84,403		798,664

		18		125,369		34,014		5,460		272,558		76,234		11,837		53,967		18,067		3,125		0		0		0		0		0		0		71,402		15,946		2,335		89,684		888,348

		19		129,208		35,056		5,627		271,196		75,853		11,778		53,697		17,977		3,109		0		0		0		0		0		0		75,511		17,079		2,518		95,108		983,456

		20		133,160		36,129		5,800		269,840		75,473		11,719		53,428		17,887		3,094		0		0		0		0		0		0		79,732		18,242		2,706		100,680		1,084,136

		21		137,231		37,234		5,977		268,490		75,096		11,660		53,161		17,798		3,078		0		0		0		0		0		0		84,069		19,437		2,899		106,405		1,190,541

		22		141,422		38,372		6,159		267,148		74,720		11,602		52,895		17,709		3,063		0		0		0		0		0		0		88,526		20,664		3,096		112,286		1,302,827

		23		145,737		39,544		6,347		265,812		74,347		11,544		52,631		17,620		3,048		0		0		0		0		0		0		93,106		21,924		3,300		118,330		1,421,157

		24		150,181		40,751		6,541		264,483		73,975		11,486		52,368		17,532		3,032		0		0		0		0		0		0		97,813		23,219		3,508		124,541		1,545,698

		25		154,757		41,993		6,740		263,161		73,605		11,429		52,106		17,444		3,017		0		0		0		0		0		0		102,651		24,549		3,723		130,923		1,676,620
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		12.00		S		S		S		R		R		R		0		0		0		0		0		0		0		0		0

																0.181		0.181		ERROR:#N/A		$   612,000		$   293,515		$   32,400		$   2,413		$   1,006		$   604														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		54,375		26,078		2,879		2,413		1,006		604		29,147		-4,156		-1,320		23,671		23,671				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		54,375		26,078		2,879		2,413		1,006		604		31,857		-3,465		-1,252		27,140		50,811				1		$   23,671		$   27,649		$   31,903

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		54,375		26,078		2,879		2,413		1,006		604		34,656		-2,752		-1,183		30,720		81,531				2		$   50,811		$   58,549		$   66,943

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		54,375		26,078		2,879		2,413		1,006		604		37,544		-2,018		-1,111		34,415		115,946				3		$   81,531		$   92,801		$   105,217

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		54,375		26,078		2,879		2,413		1,006		604		40,526		-1,261		-1,037		38,228		154,174				4		$   115,946		$   130,507		$   146,827

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		54,375		26,078		2,879		2,413		1,006		604		43,605		-481		-961		42,162		196,337				5		$   154,174		$   171,776		$   191,876

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		54,375		26,078		2,879		2,413		1,006		604		46,783		345		-883		46,245		242,581				6		$   196,337		$   216,718		$   240,470

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		54,375		26,078		2,879		2,413		1,006		604		50,063		1,196		-803		50,457		293,038				7		$   242,581		$   265,446		$   292,719

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		54,375		26,078		2,879		2,413		1,006		604		53,468		2,072		-720		54,821		347,858				8		$   293,038		$   318,078		$   348,737

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		54,375		26,078		2,879		2,413		1,006		604		57,053		2,975		-634		59,393		407,252				9		$   347,858		$   374,734		$   408,640

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		54,375		26,078		2,879		2,413		1,006		604		60,750		3,904		-547		64,108		471,359				10		$   407,252		$   435,541		$   472,551

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		54,375		26,078		2,879		2,413		1,006		604		64,563		4,861		-456		68,968		540,327				11		$   471,359		$   500,626		$   540,593

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		697,638				12		$   540,327		$   570,123		$   612,895

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		860,113				13		$   697,638		$   712,564		$   750,185

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		1,027,914				14		$   860,113		$   859,695		$   892,003

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,201,205				15		$   1,027,914		$   1,011,662		$   1,038,492

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,380,156				16		$   1,201,205		$   1,168,615		$   1,189,797

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,564,943				17		$   1,380,156		$   1,330,709		$   1,346,059

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,755,746				18		$   1,564,943		$   1,498,105		$   1,507,224

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,952,752				19		$   1,755,746		$   1,670,967		$   1,673,437

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,156,153				20		$   1,952,752		$   1,849,465		$   1,844,848

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,366,147				21		$   2,156,153		$   2,033,775		$   2,021,612

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,582,940				22		$   2,366,147		$   2,224,079		$   2,203,888

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,806,742				23		$   2,582,940		$   2,420,562		$   2,391,838

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		3,037,770				24		$   2,806,742		$   2,623,418		$   2,585,633

																																														25		$   3,037,770		$   2,832,845		$   2,785,445

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		51,053		14,320		3,024		2,873		805		0		22,457		4,257		935		27,649		27,649

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		51,053		14,320		3,024		2,873		805		0		24,977		4,864		1,059		30,900		58,549

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		51,053		14,320		3,024		2,873		805		0		27,577		5,489		1,186		34,252		92,801

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		51,053		14,320		3,024		2,873		805		0		30,257		6,132		1,317		37,707		130,507

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		51,053		14,320		3,024		2,873		805		0		33,022		6,795		1,452		41,269		171,776

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		51,053		14,320		3,024		2,873		805		0		35,873		7,477		1,591		44,942		216,718

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		51,053		14,320		3,024		2,873		805		0		38,814		8,180		1,734		48,728		265,446

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		51,053		14,320		3,024		2,873		805		0		41,847		8,903		1,882		52,632		318,078

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		51,053		14,320		3,024		2,873		805		0		44,976		9,647		2,034		56,657		374,734

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		51,053		14,320		3,024		2,873		805		0		48,203		10,414		2,190		60,807		435,541

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		51,053		14,320		3,024		2,873		805		0		51,531		11,204		2,351		65,085		500,626

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		51,053		14,320		3,024		2,873		805		0		54,964		12,016		2,516		69,497		570,123

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		712,564

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		859,695

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		1,011,662

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,168,615

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,330,709

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,498,105

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,670,967

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,849,465

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,033,775

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,224,079

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,420,562

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,623,418

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,832,845



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		45,739		12,798		2,058		2,873		805		0		24,058		6,650		1,195		31,903		31,903

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		45,739		12,798		2,058		2,873		805		0		26,459		7,284		1,297		35,040		66,943

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		45,739		12,798		2,058		2,873		805		0		28,936		7,937		1,401		38,275		105,217

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		45,739		12,798		2,058		2,873		805		0		31,491		8,610		1,509		41,610		146,827

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		45,739		12,798		2,058		2,873		805		0		34,126		9,302		1,620		45,048		191,876

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		45,739		12,798		2,058		2,873		805		0		36,844		10,015		1,735		48,594		240,470

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		45,739		12,798		2,058		2,873		805		0		39,648		10,749		1,852		52,249		292,719

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		45,739		12,798		2,058		2,873		805		0		42,540		11,505		1,974		56,018		348,737

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		45,739		12,798		2,058		2,873		805		0		45,523		12,283		2,098		59,904		408,640

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		45,739		12,798		2,058		2,873		805		0		48,600		13,084		2,227		63,911		472,551

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		45,739		12,798		2,058		2,873		805		0		51,774		13,909		2,359		68,042		540,593

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		45,739		12,798		2,058		2,873		805		0		55,048		14,758		2,495		72,302		612,895

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		750,185

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		892,003

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,038,492

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,189,797

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,346,059

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,507,224

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,673,437

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,844,848

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		2,021,612

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,203,888

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,391,838

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,585,633

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,785,445
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Umpqua Lease Annual

		2.96%		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

		84		S		S		S		R		R		R		0		0		0		0		0		0		0		0		0

																0.181		0.181		ERROR:#N/A		$   612,000		$   293,515		$   32,400		$   2,413		$   1,006		$   604														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-13,384		-24,554		-3,571		-41,509		-41,509				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-10,673		-23,863		-3,504		-38,040		-79,549				1		$   (41,509)		$   (25,848)		$   (15,493)

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-7,875		-23,150		-3,434		-34,460		-114,009				2		$   (79,549)		$   (48,445)		$   (27,849)

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-4,986		-22,416		-3,363		-30,765		-144,774				3		$   (114,009)		$   (67,691)		$   (36,970)

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-2,004		-21,659		-3,289		-26,952		-171,726				4		$   (144,774)		$   (83,481)		$   (42,755)

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		96,906		46,476		5,130		2,413		1,006		604		1,074		-20,879		-3,213		-23,018		-194,743				5		$   (171,726)		$   (95,709)		$   (45,103)

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		96,906		46,476		5,130		2,413		1,006		604		4,252		-20,053		-3,135		-18,935		-213,679				6		$   (194,743)		$   (104,265)		$   (43,905)

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		0		0		0		2,413		1,006		604		104,439		27,275		2,076		133,789		-79,890				7		$   (213,679)		$   (109,034)		$   (39,051)

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		0		0		0		2,413		1,006		604		107,843		28,151		2,159		138,153		58,264				8		$   (79,890)		$   11,994		$   77,562

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		0		0		0		2,413		1,006		604		111,429		29,053		2,244		142,726		200,990				9		$   58,264		$   137,046		$   198,061

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		0		0		0		2,413		1,006		604		115,126		29,982		2,332		147,440		348,430				10		$   200,990		$   266,249		$   322,567

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		0		0		0		2,413		1,006		604		118,939		30,939		2,423		152,300		500,730				11		$   348,430		$   399,730		$   451,205

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		658,041				12		$   500,730		$   537,623		$   584,102

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		820,516				13		$   658,041		$   680,064		$   721,392

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		988,317				14		$   820,516		$   827,196		$   863,210

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,161,608				15		$   988,317		$   979,162		$   1,009,700

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,340,560				16		$   1,161,608		$   1,136,116		$   1,161,004

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,525,346				17		$   1,340,560		$   1,298,210		$   1,317,266

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,716,149				18		$   1,525,346		$   1,465,605		$   1,478,431

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,913,155				19		$   1,716,149		$   1,638,467		$   1,644,644

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,116,556				20		$   1,913,155		$   1,816,965		$   1,816,055

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,326,550				21		$   2,116,556		$   2,001,276		$   1,992,819

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,543,343				22		$   2,326,550		$   2,191,579		$   2,175,095

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,767,145				23		$   2,543,343		$   2,388,062		$   2,363,045

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,998,173				24		$   2,767,145		$   2,590,918		$   2,556,840

																																														25		$   2,998,173		$   2,800,346		$   2,756,652

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		90,984		25,520		5,389		2,873		805		0		-17,474		-6,944		-1,430		-25,848		-25,848

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		90,984		25,520		5,389		2,873		805		0		-14,954		-6,336		-1,306		-22,597		-48,445

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		90,984		25,520		5,389		2,873		805		0		-12,355		-5,711		-1,179		-19,246		-67,691

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		90,984		25,520		5,389		2,873		805		0		-9,675		-5,068		-1,048		-15,790		-83,481

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		90,984		25,520		5,389		2,873		805		0		-6,910		-4,405		-913		-12,228		-95,709

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		90,984		25,520		5,389		2,873		805		0		-4,059		-3,723		-774		-8,556		-104,265

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		90,984		25,520		5,389		2,873		805		0		-1,118		-3,021		-631		-4,769		-109,034

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		0		0		0		2,873		805		0		92,900		23,222		4,906		121,028		11,994

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		0		0		0		2,873		805		0		96,028		23,967		5,057		125,053		137,046

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		0		0		0		2,873		805		0		99,255		24,734		5,214		129,203		266,249

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		0		0		0		2,873		805		0		102,583		25,523		5,374		133,481		399,730

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		0		0		0		2,873		805		0		106,017		26,336		5,540		137,893		537,623

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		680,064

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		827,196

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		979,162

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,136,116

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,298,210

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,465,605

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,638,467

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,816,965

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,001,276

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,191,579

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,388,062

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,590,918

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,800,346



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		81,515		22,808		3,668		2,873		805		0		-11,718		-3,360		-415		-15,493		-15,493

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		81,515		22,808		3,668		2,873		805		0		-9,316		-2,726		-313		-12,356		-27,849

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		81,515		22,808		3,668		2,873		805		0		-6,839		-2,073		-208		-9,121		-36,970

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		81,515		22,808		3,668		2,873		805		0		-4,285		-1,400		-101		-5,786		-42,755

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		81,515		22,808		3,668		2,873		805		0		-1,650		-708		10		-2,347		-45,103

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		81,515		22,808		3,668		2,873		805		0		1,068		5		125		1,198		-43,905

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		81,515		22,808		3,668		2,873		805		0		3,872		739		242		4,853		-39,051

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		0		0		0		2,873		805		0		88,279		24,302		4,032		116,613		77,562

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		0		0		0		2,873		805		0		91,262		25,081		4,157		120,499		198,061

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		0		0		0		2,873		805		0		94,339		25,882		4,285		124,506		322,567

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		0		0		0		2,873		805		0		97,513		26,707		4,417		128,637		451,205

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		0		0		0		2,873		805		0		100,787		27,556		4,554		132,897		584,102

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		721,392

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		863,210

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,009,700

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,161,004

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,317,266

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,478,431

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,644,644

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,816,055

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,992,819

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,175,095

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,363,045

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,556,840

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,756,652
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		62,989		30,209		3,335		2,413		1,006		604		52,137		-227		-1,003		50,907		478,924				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		62,989		30,209		3,335		2,413		1,006		604		55,950		730		-912		55,767		534,691				11		$   478,924		$   370,048		$   364,421

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		62,989		30,209		3,335		2,413		1,006		604		59,882		1,715		-819		60,777		595,468				12		$   534,691		$   428,711		$   418,087

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		62,989		30,209		3,335		2,413		1,006		604		63,937		2,729		-723		65,943		661,411				13		$   595,468		$   491,921		$   476,146

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		62,989		30,209		3,335		2,413		1,006		604		68,119		3,773		-624		71,268		732,678				14		$   661,411		$   559,822		$   538,735

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		62,989		30,209		3,335		2,413		1,006		604		72,432		4,849		-523		76,758		809,436				15		$   732,678		$   632,558		$   605,993

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		62,989		30,209		3,335		2,413		1,006		604		76,880		5,956		-418		82,418		891,854				16		$   809,436		$   710,281		$   678,067

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,076,641				17		$   891,854		$   793,145		$   755,099

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,267,444				18		$   1,076,641		$   960,540		$   916,264

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,464,449				19		$   1,267,444		$   1,133,402		$   1,082,477

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		1,667,850				20		$   1,464,449		$   1,311,900		$   1,253,888

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		1,877,845				21		$   1,667,850		$   1,496,210		$   1,430,652

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,094,637				22		$   1,877,845		$   1,686,514		$   1,612,927

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,318,439				23		$   2,094,637		$   1,882,997		$   1,800,878

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,549,468				24		$   2,318,439		$   2,085,853		$   1,994,673

																																														25		$   2,549,468		$   2,295,280		$   2,194,485

																0.198		0.237		0.264		373,490.650		104,759.850		22,121.450		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		59,140		16,588		3,503		2,873		805		0		43,444		8,935		1,872		54,251		370,048

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		59,140		16,588		3,503		2,873		805		0		46,877		9,748		2,037		58,662		428,711

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		59,140		16,588		3,503		2,873		805		0		50,418		10,585		2,208		63,211		491,921

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		59,140		16,588		3,503		2,873		805		0		54,070		11,447		2,384		67,901		559,822

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		59,140		16,588		3,503		2,873		805		0		57,838		12,334		2,564		72,736		632,558

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		59,140		16,588		3,503		2,873		805		0		61,724		13,248		2,751		77,722		710,281

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		59,140		16,588		3,503		2,873		805		0		65,733		14,189		2,942		82,864		793,145

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		960,540

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,133,402

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,311,900

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		1,496,210

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		1,686,514

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		1,882,997

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,085,853

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,295,280



																0.208		0.191		0.189		$   334,620		$   93,626		$   15,058		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		59,140		16,588		3,503		2,873		805		0		38,373		10,119		915		49,407		364,421

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		59,140		16,588		3,503		2,873		805		0		41,648		10,968		1,051		53,667		418,087

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		59,140		16,588		3,503		2,873		805		0		45,025		11,843		1,191		58,059		476,146

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		59,140		16,588		3,503		2,873		805		0		48,509		12,743		1,336		62,588		538,735

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		59,140		16,588		3,503		2,873		805		0		52,104		13,670		1,484		67,259		605,993

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		59,140		16,588		3,503		2,873		805		0		55,812		14,625		1,637		72,074		678,067

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		59,140		16,588		3,503		2,873		805		0		59,628		15,608		1,795		77,031		755,099

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		916,264

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,082,477

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,253,888

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,430,652

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		1,612,927

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		1,800,878

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		1,994,673

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,194,485



10 Year PPA w early Buy-out Using Umpqua Bank Lease



Sunworks	
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CEC Terms

		Term		12		years

		Rate		1%		annual





Umpqua Bank Terms

		Jill, Vicky, Brian, Vanessa

		City

						10 years		Assumptions

		Municipal Lease		$   500.00				7 years

				$   10,000.00

		Amount to finance: 		$800,000.00

		Term (months)		84

		Annual Rate		2.96%

		Monthly payments, in arrears		$10,557.12

		pmt calc		($10,556.22)





Original PPA Annual Comparison

				System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

				S		S		S		R		R		R

																0.181		0.181		ERROR:#N/A														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Cal Solar

		1		85,936		22,928		2,162		374,452		93,320		8,404		0.181		0.181		ERROR:#N/A		18,160		6,037		ERROR:#N/A		24,197		24,197				0		0		0		0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0.181		0.181		ERROR:#N/A		21,209		6,813		ERROR:#N/A		28,022		52,219				1		24,197		13,766		-1,745

		3		91,444		24,332		2,300		370,717		92,389		8,320		0.181		0.181		ERROR:#N/A		24,345		7,609		ERROR:#N/A		31,954		84,173				2		52,219		31,213		-223

		4		94,333		25,066		2,371		368,863		91,927		8,279		0.181		0.181		ERROR:#N/A		27,569		8,427		ERROR:#N/A		35,996		120,169				3		84,173		52,440		4,668

		5		97,315		25,823		2,445		367,019		91,468		8,237		0.181		0.181		ERROR:#N/A		30,885		9,267		ERROR:#N/A		40,152		160,321				4		120,169		77,547		13,031

		6		100,394		26,603		2,521		365,184		91,010		8,196		0.181		0.181		ERROR:#N/A		34,296		10,130		ERROR:#N/A		44,426		204,746				5		160,321		106,639		24,975

		7		103,572		27,429		2,599		363,358		90,555		8,155		0.181		0.181		ERROR:#N/A		37,804		11,038		ERROR:#N/A		48,842		253,589				6		204,746		139,825		40,609

		8		106,852		28,280		2,680		361,541		90,102		8,114		0.181		0.181		ERROR:#N/A		41,413		11,972		ERROR:#N/A		53,385		306,973				7		253,589		177,217		60,049

		9		110,257		29,157		2,762		359,733		89,652		8,074		0.181		0.181		ERROR:#N/A		45,145		12,930		ERROR:#N/A		58,075		365,048				8		306,973		218,930		83,412

		10		113,842		30,059		2,848		357,935		89,204		8,033		0.181		0.181		ERROR:#N/A		49,056		13,913		ERROR:#N/A		62,969		428,017				9		365,048		265,082		110,821

		11		117,539		30,988		2,936		356,145		88,758		7,993		0.181		0.181		ERROR:#N/A		53,077		14,923		ERROR:#N/A		68,000		496,016				10		428,017		315,798		142,400

		12		121,352		31,945		3,026		354,364		88,314		7,953		0.181		0.181		ERROR:#N/A		57,212		15,960		ERROR:#N/A		73,172		569,188				11		496,016		371,203		75,353

		13		125,284		32,930		3,119		352,592		87,872		7,914		0.181		0.181		ERROR:#N/A		61,465		17,025		ERROR:#N/A		78,490		647,678				12		569,188		431,428		213,341

		14		129,339		33,944		3,215		350,829		87,433		7,874		0.181		0.181		ERROR:#N/A		65,839		18,119		ERROR:#N/A		83,958		731,636				13		647,678		496,608		355,899

		15		133,521		34,988		3,314		349,075		86,996		7,835		0.181		0.181		ERROR:#N/A		70,339		19,242		ERROR:#N/A		89,581		821,216				14		731,636		566,883		503,171

		16		137,834		36,064		3,416		347,330		86,561		7,795		0.181		0.181		ERROR:#N/A		74,967		20,396		ERROR:#N/A		95,364		916,580				15		821,216		642,396		655,303

		17		142,282		37,171		3,520		345,593		86,128		7,756		0.181		0.181		ERROR:#N/A		79,730		21,582		ERROR:#N/A		101,312		1,017,892				16		916,580		723,297		812,445

		18		146,870		38,311		3,628		343,865		85,697		7,718		0.181		0.181		ERROR:#N/A		84,630		22,800		ERROR:#N/A		107,430		1,125,322				17		1,017,892		809,737		974,754

		19		151,601		39,485		3,739		342,146		85,269		7,679		0.181		0.181		ERROR:#N/A		89,673		24,051		ERROR:#N/A		113,724		1,239,046				18		1,125,322		901,875		1,142,391

		20		156,481		40,694		3,854		340,435		84,843		7,641		0.181		0.181		ERROR:#N/A		94,862		25,337		ERROR:#N/A		120,199		1,359,245				19		1,239,046		999,873		1,315,520

		21		161,514		41,939		3,971		338,733		84,418		7,603		0.181		0.181		ERROR:#N/A		100,203		26,659		ERROR:#N/A		126,862		1,486,107				20		1,359,245		1,103,902		1,494,314

		22		166,704		43,220		4,093		337,039		83,996		7,565		0.181		0.181		ERROR:#N/A		105,700		28,017		ERROR:#N/A		133,717		1,619,824				21		1,486,107		1,214,132		1,678,949

		23		172,058		44,540		4,217		335,354		83,576		7,527		0.181		0.181		ERROR:#N/A		111,359		29,413		ERROR:#N/A		140,771		1,760,595				22		1,619,824		1,330,745		1,869,606

		24		177,580		45,899		4,346		333,677		83,158		7,489		0.181		0.181		ERROR:#N/A		117,184		30,847		ERROR:#N/A		148,031		1,908,626				23		1,760,595		1,453,925		2,066,474

		25		183,275		47,298		4,478		332,009		82,743		7,452		0.181		0.181		ERROR:#N/A		123,181		32,322		ERROR:#N/A		155,503		2,064,129				24		1,908,626		1,583,862		2,269,745

																																		25		2,064,129		1,720,753		2,479,620

																0.198		0.237		0.264

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0.198		0.237		0.264		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		0.198		0.237		0.264		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		0.198		0.237		0.264		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		0.198		0.237		0.264		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		0.198		0.237		0.264		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		0.198		0.237		0.264		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		0.198		0.237		0.264		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		0.198		0.237		0.264		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		0.198		0.237		0.264		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		0.198		0.237		0.264		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0.198		0.237		0.264		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		0.198		0.237		0.264		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		0.198		0.237		0.264		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		0.198		0.237		0.264		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		0.198		0.237		0.264		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		0.198		0.237		0.264		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		0.198		0.237		0.264		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		0.198		0.237		0.264		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		0.198		0.237		0.264		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		0.198		0.237		0.264		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		0.198		0.237		0.264		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		0.198		0.237		0.264		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		0.198		0.237		0.264		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		0.198		0.237		0.264		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		0.198		0.237		0.264		108,790		23,512		4,589		136,891		1,720,753

								3,745,548

																8,500		200,600		4,325

		Cal Solar Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		Lease payments		Lease Buyout Rate		Post Lease O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		75,348		21,044		3,863		313,327		86,165		15,365		102,000		0		0								-1,745		-1,745

		2		77,835		21,703		3,984		311,761		85,734		15,288		102,000		0		0								1,522		-223

		3		80,401		22,382		4,108		310,202		85,305		15,212		102,000		0		0								4,891		4,668

		4		83,046		23,081		4,236		308,651		84,879		15,135		102,000		0		0								8,363		13,031

		5		85,775		23,800		4,368		307,108		84,455		15,060		102,000		0		0								11,943		24,975

		6		88,590		24,541		4,504		305,572		84,032		14,984		102,000		0		0								15,634		40,609

		7		91,493		25,303		4,644		304,044		83,612		14,910		102,000		0		0								19,440		60,049

		8		94,487		26,089		4,788		302,524		83,194		14,835		102,000		0		0								23,363		83,412

		9		97,575		26,897		4,936		301,011		82,778		14,761		102,000		0		0								27,408		110,821

		10		100,761		27,730		5,089		299,506		82,364		14,687		102,000		0		0								31,579		142,400

		11		104,046		28,587		5,246		298,009		81,952		14,614		0		200,600		4,325								-67,046		75,353

		12		107,435		29,469		5,407		296,519		81,543		14,541		0		0		4,325								137,987		213,341

		13		110,931		30,378		5,574		295,036		81,135		14,468		0		0		4,325								142,559		355,899

		14		114,537		31,314		5,746		293,561		80,729		14,395		0		0		4,325								147,272		503,171

		15		118,257		32,277		5,922		292,093		80,326		14,324		0		0		4,325								152,132		655,303

		16		122,094		33,269		6,104		290,633		79,924		14,252		0		0		4,325								157,142		812,445

		17		126,052		34,291		6,291		289,179		79,524		14,181		0		0		4,325								162,309		974,754

		18		130,135		35,343		6,484		287,734		79,127		14,110		0		0		4,325								167,636		1,142,391

		19		134,346		36,426		6,683		286,295		78,731		14,039		0		0		4,325								173,130		1,315,520

		20		138,691		37,541		6,887		284,863		78,337		13,969		0		0		4,325								178,794		1,494,314

		21		143,173		38,689		7,098		283,439		77,946		13,899		0		0		4,325								184,635		1,678,949

		22		147,796		39,872		7,314		282,022		77,556		13,830		0		0		4,325								190,657		1,869,606

		23		152,566		41,089		7,538		280,612		77,168		13,760		0		0		4,325								196,868		2,066,474

		24		157,486		42,343		7,768		279,209		76,782		13,692		0		0		4,325								203,271		2,269,745

		25		162,562		43,634		8,004		277,813		76,398		13,623		0		0		4,325								209,875		2,479,620

								3,765,095								1,020,000		200,600		64,875



Cumulative Net Benefit Comparison

PPA & CalSolar Lease



Sunworks	
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0	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24	25	0	-1744.942578999995	-222.61030299999402	4668.0762510000059	13031.368712999989	24974.79087099999	40609.241802000004	60049.102300000013	83412.344672000007	110820.645969	142399.50490500001	75353.362397000019	213340.72599300003	355899.29806300008	503171.1086160001	655302.65153200016	812445.0257720002	974754.08062900021	1142390.5661130003	1315520.2874850002	1494314.2652080003	1678948.8996910003	1869606.1416070003	2066473.6670380002	2269745.05902	2479619.9939140002	









Sunworks Pricing



				Cameron Park								Sunworks

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.1810		$   0.1810		ERROR:#N/A

						Alternate PPA Price 1

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   56,000.00		$   55,000.00		$   6,000.00		$   117,000.00

						Engineering and Design (including permitting fees)		$   25,000.00		$   25,000.00		$   5,200.00		$   55,200.00

						PV Modules		$   97,000.00		$   27,000.00		$   3,500.00		$   127,500.00

						Inverters		$   22,500.00		$   19,000.00		$   4,700.00		$   46,200.00

						PV Structures		$   250,000.00		$   80,000.00		$   3,000.00		$   333,000.00

						Balance of System (all other components)		$   161,500.00		$   87,515.00		$   10,000.00		$   259,015.00

						Subtotal Capital Costs		$   612,000.00		$   293,515.00		$   32,400.00		$   937,915.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,273.00		$   947.00		$   569.00		$   3,789.00

						Year 2		$   2,341.00		$   975.00		$   586.00		$   3,902.00

						Year 3		$   2,411.00		$   1,005.00		$   603.00		$   4,019.00

						Year 4		$   2,484.00		$   1,035.00		$   621.00		$   4,140.00

						Year 5		$   2,558.00		$   1,066.00		$   639.00		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,067.00		$   5,028.00		$   3,018.00		$   20,113.00



				We were not able to find a PPA that would include FS 88 into the PPA for the following reasons: residential application, shading issues, too small of a system.





SolarNorcal Pricing



				Cameron Park								SolarNorcal, LLC

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		20		0%		$   0.1980		$   0.2370		$   0.2640

						Alternate PPA Price 1		20		2%		$   0.1730		$   0.2100		$   0.2340

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						Engineering and Design (including permitting fees)		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						PV Modules		$   105,624.00		$   25,920.00		$   5,681.00		$   137,225.00

						Inverters		$   20,000.00		$   4,500.00		$   1,500.00		$   26,000.00

						PV Structures		$   144,255.00		$   35,400.00		$   2,016.00		$   181,671.00

						Balance of System (all other components)		$   284,722.00		$   79,349.00		$   22,836.00		$   386,907.00

						Subtotal Capital Costs		$   574,601.00		$   161,169.00		$   34,033.00		$   769,803.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,873.00		$   805.00				$   3,678.00

						Year 2		$   2,873.00		$   805.00				$   3,678.00

						Year 3		$   2,873.00		$   805.00				$   3,678.00

						Year 4		$   2,873.00		$   805.00				$   3,678.00

						Year 5		$   2,873.00		$   805.00				$   3,678.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   14,365.00		$   4,025.00		$   - 0		$   18,390.00



				Community Center and Fire Station 89 must be installed together.  A new bid will be required to install one or the other.  Fire Station 88 is independent of the other two.  Fire Station 88 O&M will be included if other two sites are installed together with their cost.  If alone, it would be $500 additional per year.





Cal Solar Pricing



				Cameron Park								Californa Solar Electric Co.

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88		Buyout

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%

						Alternate PPA Price 1 ($/mo) + $200,600 FMV buyout		10		0%		$   6,099		$   2,061		$   340		$   200,600.0000

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management								$   - 0

						Engineering and Design (including permitting fees)								$   - 0

						PV Modules								$   - 0

						Inverters								$   - 0

						PV Structures								$   - 0

						Balance of System (all other components)		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						Subtotal Capital Costs		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						O&M Agreement - Initial 5-Year Term

						Year 1 - NO CHARGE (FIRST YEAR IS FREE)		$   - 0		$   - 0		$   - 0		$   - 0

						Year 2		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 3		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 4		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 5		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,000.00		$   3,300.00		$   2,000.00		$   17,300.00



				Capital Costs were not itemized due to time crunch for deadline, and can be provided later. Note: FS 89 includes 20.5kW on roof, plus 34kW on carport. The Direct Purchase Pricing costs include a discount for allowing a third-party to own the systems for the first 6 years, and then they turn full ownership over to the District at no additional buy-out cost or expense at Year 7. Production numbers were not run because shading info was not provided and proposal is just based on kW sized requested. It appeared the sizes were not accurate, based on actual shaded site conditions. There was no one reputable willing to offer a long term PPA for a project this size, so we have a 10-yr "lease-to-own" with a buy-out after yr 10.





Brighton Pricing



				Cameron Park								Brighton

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.2080		$   0.2100		$   0.2400

						Alternate PPA Price 1		25		1%		$   0.1710		$   0.1910		$   0.2030

						Alternate PPA Price 2		25		2%		$   0.1580		$   0.1670		$   0.1890

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   110,880.00		$   31,024.00		$   4,989.60		$   146,893.60

						Engineering and Design (including permitting fees)		$   9,900.00		$   2,770.00		$   445.50		$   13,115.50

						PV Modules		$   126,720.00		$   35,456.00		$   5,702.40		$   167,878.40

						Inverters		$   39,600.00		$   11,080.00		$   1,782.00		$   52,462.00

						PV Structures		$   198,000.00		$   55,400.00		$   8,019.00		$   261,419.00

						Balance of System (all other components)		$   29,700.00		$   8,310.00		$   2,227.50		$   40,237.50

						Subtotal Capital Costs		$   514,800.00		$   144,040.00		$   23,166.00		$   682,006.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   1,980.00		$   554.00		$   89.10		$   3,789.00

						Year 2		$   2,079.00		$   581.70		$   93.55		$   3,902.00

						Year 3		$   2,182.95		$   610.79		$   98.23		$   4,019.00

						Year 4		$   2,292.10		$   641.32		$   103.14		$   4,140.00

						Year 5		$   2,406.70		$   673.39		$   108.30		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   10,940.75		$   3,061.20		$   492.33		$   20,113.00



				5% escalator on O&M





Sunworks Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2021		1				1		360100		92690.53182		374451.8812		85935.7321		0.2294973972

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2022		2				2		360100		95934.70043		372579.6218		88646.14321		0.2379253669

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2023		3				3		360100		99292.41494		370716.7237		91444.35924		0.2466690964

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2024		4				4		360100		102767.6495		368863.1401		94333.13979		0.2557402178

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2025		5				5		360100		106364.5172		367018.8244		97315.33223		0.2651507927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2026		6				6		360100		110087.2753		365183.7303		100393.8745		0.2749133276

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2027		7				7		360100		113940.3299		363357.8116		103571.7978		0.2850407904

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2028		8				8		360100		117928.2415		361541.0226		106852.2302		0.2955466281

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2029		9				9		360100		122055.7299		359733.3174		110256.7329		0.3064957498

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2030		10				10		360100		126327.6805		357934.6509		113841.9011		0.3180521941

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2031		11				11		360100		130749.1493		356144.9776		117539.1219		0.3300316705

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2032		12				12		360100		135325.3695		354364.2527		121351.943		0.3424497311

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2033		13				13		360100		140061.7575		352592.4315		125284.025		0.3553225022

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2034		14				14		360100		144963.919		350829.4693		129339.1448		0.368666706

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2035		15				15		360100		150037.6561		349075.3219		133521.1997		0.3824996822

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2036		16				16		360100		155288.9741		347329.9453		137834.211		0.3968394113

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2037		17				17		360100		160724.0882		345593.2956		142282.3281		0.4117045379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2038		18				18		360100		166349.4313		343865.3291		146869.8324		0.4271143962

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2039		19				19		360100		172171.6614		342146.0025		151601.142		0.4430890347

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2040		20				20		360100		178197.6695		340435.2725		156480.8153		0.4596492431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2041		21				21		360100		184434.588		338733.0961		161513.5565		0.4768165802

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2042		22				22		360100		190889.7985		337039.4306		166704.2193		0.4946134017

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2043		23				23		360100		197570.9415		335354.2335		172057.8124		0.5130628906

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2044		24				24		360100		204485.9244		333677.4623		177579.5041		0.5321890872

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2045		25				25		360100		211642.9318		332009.075		183274.6275		0.5520169216

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2021		1				1		91000		24158.43406		93320.07121		22927.98182		0.2456918595

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2022		2				2		91000		25003.97925		92853.47085		23619.14271		0.2543700574

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2023		3				3		91000		25879.11853		92389.2035		24331.55932		0.2633593363

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2024		4				4		91000		26784.88768		91927.25748		25065.86239		0.2726706211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2025		5				5		91000		27722.35874		91467.62119		25822.7015		0.2823152189

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2026		6				6		91000		28692.6413		91010.28309		26602.7456		0.2923048331

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2027		7				7		91000		29696.88375		90555.23167		27428.92205		0.3028971551

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2028		8				8		91000		30736.27468		90102.45551		28280.1023		0.3138660555

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2029		9				9		91000		31812.04429		89651.94324		29156.50344		0.3252188675

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2030		10				10		91000		32925.46584		89203.68352		30058.87851		0.3369690278

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2031		11				11		91000		34077.85715		88757.6651		30988.00301		0.3491304438

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2032		12				12		91000		35270.58215		88313.87678		31944.67555		0.3617175093

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2033		13				13		91000		36505.05252		87872.30739		32929.71857		0.3747451221

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2034		14				14		91000		37782.72936		87432.94586		33943.97903		0.3882287014

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2035		15				15		91000		39105.12489		86995.78113		34988.32915		0.402184206

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2036		16				16		91000		40473.80426		86560.80222		36063.66717		0.4166281532

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2037		17				17		91000		41890.38741		86127.99821		37170.91808		0.4315776385

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2038		18				18		91000		43356.55097		85697.35822		38311.03449		0.4470503559

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2039		19				19		91000		44874.03025		85268.87143		39484.9974		0.4630646183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2040		20				20		91000		46444.62131		84842.52707		40693.81708		0.47963938

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2041		21				21		91000		48070.18305		84418.31443		41938.53391		0.4967942583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2042		22				22		91000		49752.63946		83996.22286		43220.21929		0.5145495573

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2043		23				23		91000		51493.98184		83576.24175		44539.9766		0.5329262918

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2044		24				24		91000		53296.27121		83158.36054		45898.9421		0.551946212

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2045		25				25		91000		55161.6407		82742.56874		47298.28594		0.5716318295

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2021		1				1		17000		5166.718846		8404.184037		2162.469243		0.2573086492

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2022		2				2		17000		5347.554005		8362.163117		2230.037983		0.266681952

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2023		3				3		17000		5534.718396		8320.352301		2299.606595		0.2763833203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2024		4				4		17000		5728.433539		8278.75054		2371.234802		0.2864242365

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2025		5				5		17000		5928.928713		8237.356787		2444.984109		0.2968165848

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2026		6				6		17000		6136.441218		8196.170003		2520.917853		0.3075726652

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2027		7				7		17000		6351.216661		8155.189153		2599.10126		0.3187052085

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2028		8				8		17000		6573.509244		8114.413207		2679.601501		0.3302273908

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2029		9				9		17000		6803.582068		8073.841141		2762.487753		0.3421528495

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2030		10				10		17000		7041.70744		8033.471936		2847.831251		0.3544956992

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2031		11				11		17000		7288.1672		7993.304576		2935.705358		0.3672705487

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2032		12				12		17000		7543.253052		7953.338053		3026.185622		0.3804925179

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2033		13				13		17000		7807.266909		7913.571363		3119.349845		0.394177256

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2034		14				14		17000		8080.521251		7874.003506		3215.278151		0.40834096

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2035		15				15		17000		8363.339495		7834.633488		3314.053049		0.4230003936

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2036		16				16		17000		8656.056377		7795.460321		3415.759513		0.4381729074

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2037		17				17		17000		8959.01835		7756.483019		3520.485048		0.4538764591

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2038		18				18		17000		9272.583993		7717.700604		3628.31977		0.4701296352

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2039		19				19		17000		9597.124432		7679.112101		3739.35648		0.4869516724

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2040		20				20		17000		9933.023787		7640.716541		3853.690751		0.504362481

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2041		21				21		17000		10280.67962		7602.512958		3971.421001		0.5223826678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2042		22				22		17000		10640.50341		7564.500393		4092.648586		0.5410335612

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2043		23				23		17000		11012.92103		7526.677891		4217.477884		0.5603372358

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2044		24				24		17000		11398.37326		7489.044502		4346.016386		0.5803165391

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2045		25				25		17000		11797.31633		7451.599279		4478.374788		0.6009951179





SolarNorcal Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2021		1				1		360100		92690.53182		318585.5378		76382.98983		0.239756614

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2022		2				2		360100		95934.70043		316992.6101		78903.07738		0.2489114095

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2023		3				3		360100		99292.41494		315407.6471		81502.13553		0.2584025349

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2024		4				4		360100		102767.6495		313830.6088		84182.67617		0.2682424015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2025		5				5		360100		106364.5172		312261.4558		86947.29152		0.2784438806

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2026		6				6		360100		110087.2753		310700.1485		89798.65662		0.2890203209

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2027		7				7		360100		113940.3299		309146.6478		92739.53206		0.2999855659

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2028		8				8		360100		117928.2415		307600.9145		95772.76673		0.3113539727

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2029		9				9		360100		122055.7299		306062.91		98901.30062		0.323140431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2030		10				10		360100		126327.6805		304532.5954		102128.1678		0.3353603829

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2031		11				11		360100		130749.1493		303009.9324		105456.4994		0.3480298437

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2032		12				12		360100		135325.3695		301494.8828		108889.5269		0.361165423

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2033		13				13		360100		140061.7575		299987.4083		112430.5849		0.3747843469

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2034		14				14		360100		144963.919		298487.4713		116083.1152		0.3889044812

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2035		15				15		360100		150037.6561		296995.034		119850.6695		0.4035443553

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2036		16				16		360100		155288.9741		295510.0588		123736.9134		0.4187231864

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2037		17				17		360100		160724.0882		294032.5085		127745.63		0.4344609059

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2038		18				18		360100		166349.4313		292562.3459		131880.7235		0.4507781856

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2039		19				19		360100		172171.6614		291099.5342		136146.2232		0.4676964654

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2040		20				20		360100		178197.6695		289644.0365		140546.2879		0.4852379823

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2041		21				21		360100		184434.588		288195.8164		145085.2093		0.5034257997

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2042		22				22		360100		190889.7985		286754.8373		149767.4171		0.5222838384

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2043		23				23		360100		197570.9415		285321.0631		154597.4829		0.5418369089

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2044		24				24		360100		204485.9244		283894.4578		159580.125		0.5621107443

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2045		25				25		360100		211642.9318		282474.9855		164720.2132		0.5831320351

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2021		1				1		91000		24158.43406		79349.66149		19381.47667		0.2442540561

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2022		2				2		91000		25003.97925		78952.91319		19988.5444		0.253170448

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2023		3				3		91000		25879.11853		78558.14862		20613.57286		0.2623989137

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2024		4				4		91000		26784.88768		78165.35788		21257.09844		0.2719503757

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2025		5				5		91000		27722.35874		77774.53109		21919.67354		0.2818361388

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2026		6				6		91000		28692.6413		77385.65843		22601.86704		0.2920679037

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2027		7				7		91000		29696.88375		76998.73014		23304.26475		0.3026577803

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2028		8				8		91000		30736.27468		76613.73649		24027.47		0.3136183026

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2029		9				9		91000		31812.04429		76230.66781		24772.10406		0.3249624432

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2030		10				10		91000		32925.46584		75849.51447		25538.80676		0.3367036288

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2031		11				11		91000		34077.85715		75470.26689		26328.237		0.3488557558

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2032		12				12		91000		35270.58215		75092.91556		27141.07331		0.3614332072

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2033		13				13		91000		36505.05252		74717.45098		27978.01448		0.3744508695

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2034		14				14		91000		37782.72936		74343.86373		28839.78014		0.3879241499

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2035		15				15		91000		39105.12489		73972.14441		29727.11134		0.4018689951

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2036		16				16		91000		40473.80426		73602.28369		30640.77128		0.41630191

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2037		17				17		91000		41890.38741		73234.27227		31581.54588		0.4312399768

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2038		18				18		91000		43356.55097		72868.10091		32550.24451		0.446700876

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2039		19				19		91000		44874.03025		72503.7604		33547.70068		0.4627029067

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2040		20				20		91000		46444.62131		72141.2416		34574.77276		0.4792650084

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2041		21				21		91000		48070.18305		71780.53539		35632.34471		0.4964067837

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2042		22				22		91000		49752.63946		71421.63272		36721.32684		0.5141485211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2043		23				23		91000		51493.98184		71064.52455		37842.65662		0.5325112194

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2044		24				24		91000		53296.27121		70709.20193		38997.29949		0.551516612

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2045		25				25		91000		55161.6407		70355.65592		40186.24965		0.5711871935

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2021		1				1		17000		5166.718846		15420.56		3958.784748		0.2567212052

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2022		2				2		17000		5347.554005		15343.4572		4082.494224		0.2660739474

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2023		3				3		17000		5534.718396		15266.73991		4209.865141		0.2757540356

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2024		4				4		17000		5728.433539		15190.40621		4341.006843		0.2857729268

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2025		5				5		17000		5928.928713		15114.45418		4476.031934		0.2961424792

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2026		6				6		17000		6136.441218		15038.88191		4615.056376		0.306874966

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2027		7				7		17000		6351.216661		14963.6875		4758.199587		0.3179830898

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2028		8				8		17000		6573.509244		14888.86907		4905.584549		0.329479998

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2029		9				9		17000		6803.582068		14814.42472		5057.33791		0.3413792979

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2030		10				10		17000		7041.70744		14740.3526		5213.590092		0.3536950733

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2031		11				11		17000		7288.1672		14666.65083		5374.475411		0.3664419009

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2032		12				12		17000		7543.253052		14593.31758		5540.132184		0.3796348674

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2033		13				13		17000		7807.266909		14520.35099		5710.702856		0.3932895878

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2034		14				14		17000		8080.521251		14447.74924		5886.334116		0.4074222234

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2035		15				15		17000		8363.339495		14375.51049		6067.177032		0.4220495012

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2036		16				16		17000		8656.056377		14303.63294		6253.387172		0.4371887337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2037		17				17		17000		8959.01835		14232.11477		6445.124746		0.4528578394

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2038		18				18		17000		9272.583993		14160.9542		6642.554742		0.4690753638

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2039		19				19		17000		9597.124432		14090.14943		6845.847068		0.4858605015

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2040		20				20		17000		9933.023787		14019.69868		7055.176696		0.5032331191

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2041		21				21		17000		10280.67962		13949.60019		7270.723819		0.5212137782

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2042		22				22		17000		10640.50341		13879.85219		7492.674002		0.5398237605

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2043		23				23		17000		11012.92103		13810.45293		7721.218346		0.5590850921

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2044		24				24		17000		11398.37326		13741.40066		7956.553648		0.5790205703

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2045		25				25		17000		11797.31633		13672.69366		8198.882575		0.5996537903





Cal Solar Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2021		1				1		360100		92690.53182		313327.2564		75347.95299		0.2404768543

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2022		2				2		360100		95934.70043		311760.6201		77835.24782		0.2496635008

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2023		3				3		360100		99292.41494		310201.817		80400.5448		0.259187859

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2024		4				4		360100		102767.6495		308650.8079		83046.32693		0.2690623993

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2025		5				5		360100		106364.5172		307107.5539		85775.1566		0.2793000547

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2026		6				6		360100		110087.2753		305572.0161		88589.67819		0.2899142379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2027		7				7		360100		113940.3299		304044.156		91492.62068		0.3009188595

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2028		8				8		360100		117928.2415		302523.9353		94486.80043		0.3123283463

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2029		9				9		360100		122055.7299		301011.3156		97575.12391		0.3241576607

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2030		10				10		360100		126327.6805		299506.259		100760.5907		0.3364223206

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2031		11				11		360100		130749.1493		298008.7277		104046.2964		0.3491384202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2032		12				12		360100		135325.3695		296518.6841		107435.4358		0.3623226513

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2033		13				13		360100		140061.7575		295036.0906		110931.3059		0.3759923259

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2034		14				14		360100		144963.919		293560.9102		114537.3097		0.3901653992

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2035		15				15		360100		150037.6561		292093.1056		118256.9589		0.4048604935

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2036		16				16		360100		155288.9741		290632.6401		122093.878		0.4200969234

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2037		17				17		360100		160724.0882		289179.4769		126051.8075		0.4358947214

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2038		18				18		360100		166349.4313		287733.5795		130134.6082		0.4522746646

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2039		19				19		360100		172171.6614		286294.9116		134346.2644		0.4692583029

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2040		20				20		360100		178197.6695		284863.4371		138690.8884		0.4868679876

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2041		21				21		360100		184434.588		283439.1199		143172.7244		0.5051269015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2042		22				22		360100		190889.7985		282021.9243		147796.153		0.5240590899

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2043		23				23		360100		197570.9415		280611.8147		152565.6951		0.5436894927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2044		24				24		360100		204485.9244		279208.7556		157486.0172		0.564043978

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2045		25				25		360100		211642.9318		277812.7118		162561.9352		0.585149377

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2021		1				1		91000		24158.43406		86164.99551		21044.14749		0.2442308198

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2022		2				2		91000		25003.97925		85734.17053		21703.2965		0.2531463985

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2023		3				3		91000		25879.11853		85305.49968		22381.94709		0.2623740224

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2024		4				4		91000		26784.88768		84878.97218		23080.68168		0.2719246132

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2025		5				5		91000		27722.35874		84454.57732		23800.10007		0.2818094747

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2026		6				6		91000		28692.6413		84032.30443		24540.81992		0.2920403063

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2027		7				7		91000		29696.88375		83612.14291		25303.47734		0.302629217

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2028		8				8		91000		30736.27468		83194.08219		26088.72738		0.3135887396

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2029		9				9		91000		31812.04429		82778.11178		26897.24463		0.3249318455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2030		10				10		91000		32925.46584		82364.22123		27729.7238		0.3366719601

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2031		11				11		91000		34077.85715		81952.40012		28586.88032		0.3488229787

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2032		12				12		91000		35270.58215		81542.63812		29469.45095		0.3613992829

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2033		13				13		91000		36505.05252		81134.92493		30378.1944		0.3744157578

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2034		14				14		91000		37782.72936		80729.2503		31313.89205		0.3878878094

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2035		15				15		91000		39105.12489		80325.60405		32277.34854		0.4018313827

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2036		16				16		91000		40473.80426		79923.97603		33269.39252		0.4162629811

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2037		17				17		91000		41890.38741		79524.35615		34290.87736		0.4311996854

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2038		18				18		91000		43356.55097		79126.73437		35342.68185		0.4466591744

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2039		19				19		91000		44874.03025		78731.1007		36425.71101		0.4626597455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2040		20				20		91000		46444.62131		78337.4452		37540.89686		0.4792203366

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2041		21				21		91000		48070.18305		77945.75797		38689.19917		0.4963605484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2042		22				22		91000		49752.63946		77556.02918		39871.60638		0.5141006676

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2043		23				23		91000		51493.98184		77168.24903		41089.13637		0.532461691

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2044		24				24		91000		53296.27121		76782.40779		42342.8374		0.5514653501

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2045		25				25		91000		55161.6407		76398.49575		43633.78897		0.5711341374

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2021		1				1		17000		5166.718846		15364.78137		3862.956941		0.2514163299

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2022		2				2		17000		5347.554005		15287.95746		3983.787956		0.2605834014

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2023		3				3		17000		5534.718396		15211.51767		4108.194664		0.2700713205

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2024		4				4		17000		5728.433539		15135.46008		4236.283852		0.2798913167

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2025		5				5		17000		5928.928713		15059.78278		4368.165488		0.2900550128

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2026		6				6		17000		6136.441218		14984.48387		4503.952821		0.3005744382

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2027		7				7		17000		6351.216661		14909.56145		4643.762478		0.3114620436

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2028		8				8		17000		6573.509244		14835.01364		4787.714562		0.3227307151

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2029		9				9		17000		6803.582068		14760.83858		4935.932757		0.3343937901

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2030		10				10		17000		7041.70744		14687.03438		5088.544436		0.3464650728

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2031		11				11		17000		7288.1672		14613.59921		5245.680772		0.3589588503

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2032		12				12		17000		7543.253052		14540.53121		5407.476846		0.3718899101

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2033		13				13		17000		7807.266909		14467.82856		5574.07177		0.3852735569

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2034		14				14		17000		8080.521251		14395.48942		5745.608803		0.3991256314

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2035		15				15		17000		8363.339495		14323.51197		5922.235476		0.4134625285

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2036		16				16		17000		8656.056377		14251.89441		6104.10372		0.428301217

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2037		17				17		17000		8959.01835		14180.63494		6291.369997		0.4436592596

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2038		18				18		17000		9272.583993		14109.73176		6484.195434		0.4595548337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2039		19				19		17000		9597.124432		14039.1831		6682.745962		0.4760067529

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2040		20				20		17000		9933.023787		13968.98719		6887.192463		0.4930344892

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2041		21				21		17000		10280.67962		13899.14225		7097.710913		0.5106581964

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2042		22				22		17000		10640.50341		13829.64654		7314.482536		0.5288987332

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2043		23				23		17000		11012.92103		13760.49831		7537.693961		0.5477776889

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2044		24				24		17000		11398.37326		13691.69582		7767.537382		0.567317408

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2045		25				25		17000		11797.31633		13623.23734		8004.210724		0.5875410173





Brighton Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2021		1				1		360100		92690.53182		296802.3165		72670.40998		0.2448444838

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2022		2				2		360100		95934.70043		295318.3049		75071.80453		0.2542064047

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2023		3				3		360100		99292.41494		293841.7134		77548.66948		0.2639130728

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2024		4				4		360100		102767.6495		292372.5048		80103.41215		0.2739772408

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2025		5				5		360100		106364.5172		290910.6423		82738.51702		0.2844121355

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2026		6				6		360100		110087.2753		289456.0891		85456.54823		0.2952314754

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2027		7				7		360100		113940.3299		288008.8086		88260.15214		0.3064494887

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2028		8				8		360100		117928.2415		286568.7646		91152.05998		0.3180809329

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2029		9				9		360100		122055.7299		285135.9208		94135.09063		0.3301411144

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2030		10				10		360100		126327.6805		283710.2412		97212.15338		0.3426459087

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2031		11				11		360100		130749.1493		282291.69		100386.2509		0.355611782

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2032		12				12		360100		135325.3695		280880.2315		103660.4823		0.3690558134

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2033		13				13		360100		140061.7575		279475.8304		107038.0461		0.3829957172

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2034		14				14		360100		144963.919		278078.4512		110522.2436		0.3974498675

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2035		15				15		360100		150037.6561		276688.0589		114116.4821		0.4124373221

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2036		16				16		360100		155288.9741		275304.6187		117824.2784		0.4279778485

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2037		17				17		360100		160724.0882		273928.0956		121640.7381		0.4440608324

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2038		18				18		360100		166349.4313		272558.4551		125368.8384		0.4599704616

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2039		19				19		360100		172171.6614		271195.6628		129207.6284		0.4764369277

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2040		20				20		360100		178197.6695		269839.6845		133160.412		0.4934797202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2041		21				21		360100		184434.588		268490.4861		137230.5915		0.5111190104

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2042		22				22		360100		190889.7985		267148.0336		141421.6708		0.5293756758

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2043		23				23		360100		197570.9415		265812.2935		145737.2582		0.5482713244

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2044		24				24		360100		204485.9244		264483.232		150181.0695		0.5678283208

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2045		25				25		360100		211642.9318		263160.8158		154756.9315		0.588069812

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2021		1				1		91000		24158.43406		83014.66039		20252.36077		0.2439612554

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2022		2				2		91000		25003.97925		82599.58708		20886.74278		0.2528673994

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2023		3				3		91000		25879.11853		82186.58915		21539.89345		0.2620852583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2024		4				4		91000		26784.88768		81775.6562		22212.37333		0.2716257424

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2025		5				5		91000		27722.35874		81366.77792		22904.75965		0.2815001434

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2026		6				6		91000		28692.6413		80959.94403		23617.64689		0.2917201484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2027		7				7		91000		29696.88375		80555.14431		24351.64722		0.3022978536

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2028		8				8		91000		30736.27468		80152.36859		25107.39109		0.3132457785

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2029		9				9		91000		31812.04429		79751.60675		25885.52775		0.3245768807

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2030		10				10		91000		32925.46584		79352.84871		26686.72579		0.3363045715

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2031		11				11		91000		34077.85715		78956.08447		27511.67374		0.3484427315

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2032		12				12		91000		35270.58215		78561.30405		28361.08069		0.3610057271

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2033		13				13		91000		36505.05252		78168.49753		29235.67685		0.3740084276

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2034		14				14		91000		37782.72936		77777.65504		30136.2142		0.3874662226

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2035		15				15		91000		39105.12489		77388.76677		31063.46716		0.4013950403

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2036		16				16		91000		40473.80426		77001.82293		32018.23324		0.4158113668

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2037		17				17		91000		41890.38741		76616.81382		33001.33372		0.4307322646

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2038		18				18		91000		43356.55097		76233.72975		34013.6144		0.4461753939

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2039		19				19		91000		44874.03025		75852.5611		35055.94626		0.4621590326

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2040		20				20		91000		46444.62131		75473.29829		36129.2263		0.4787020988

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2041		21				21		91000		48070.18305		75095.9318		37234.37822		0.4958241722

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2042		22				22		91000		49752.63946		74720.45214		38372.35332		0.5135455183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2043		23				23		91000		51493.98184		74346.84988		39544.13123		0.5318871114

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2044		24				24		91000		53296.27121		73975.11563		40750.7208		0.5508706603

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2045		25				25		91000		55161.6407		73605.24005		41993.16097		0.5705186334

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2021		1				1		17000		5166.718846		12889.95209		3253.201432		0.2523827404

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2022		2				2		17000		5347.554005		12825.50233		3354.941537		0.2615836363

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2023		3				3		17000		5534.718396		12761.37482		3459.692473		0.2711065636

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2024		4				4		17000		5728.433539		12697.56794		3567.544158		0.2809627933

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2025		5				5		17000		5928.928713		12634.0801		3678.589187		0.2911639911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2026		6				6		17000		6136.441218		12570.9097		3792.922918		0.3017222308

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2027		7				7		17000		6351.216661		12508.05515		3910.643555		0.3126500089

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2028		8				8		17000		6573.509244		12445.51488		4031.852225		0.3239602592

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2029		9				9		17000		6803.582068		12383.2873		4156.653076		0.3356663682

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2030		10				10		17000		7041.70744		12321.37087		4285.153358		0.3477821911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2031		11				11		17000		7288.1672		12259.76401		4417.46352		0.3603220678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2032		12				12		17000		7543.253052		12198.46519		4553.697306		0.3733008402

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2033		13				13		17000		7807.266909		12137.47287		4693.971849		0.3867338696

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2034		14				14		17000		8080.521251		12076.7855		4838.407778		0.400637055

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2035		15				15		17000		8363.339495		12016.40158		4987.129318		0.415026852

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2036		16				16		17000		8656.056377		11956.31957		5140.264397		0.4299202918

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2037		17				17		17000		8959.01835		11896.53797		5297.94476		0.445335002

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2038		18				18		17000		9272.583993		11837.05528		5460.306081		0.4612892271

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2039		19				19		17000		9597.124432		11777.87		5627.488077		0.47780185

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2040		20				20		17000		9933.023787		11718.98065		5799.634634		0.4948924148

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2041		21				21		17000		10280.67962		11660.38575		5976.893929		0.5125811493

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2042		22				22		17000		10640.50341		11602.08382		6159.418556		0.5308889895

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2043		23				23		17000		11012.92103		11544.0734		6347.365661		0.5498376041

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2044		24				24		17000		11398.37326		11486.35304		6540.897077		0.5694494203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2045		25				25		17000		11797.31633		11428.92127		6740.179461		0.58974765






Tables for PPT



												First Year  Values								Life Cycle Values

								Proposer		Proposed Solar Capacity (kW-DC)		First Year Solar Production (kWh)		First Year Usage Offset		First Year Utility Savings before costs [1]		First Year Bill Offset Percent		Life Cycle Solar Production (kWh)		Life Cycle  Usage Offset		Life Cycle  Utility Savings before Costs [1] 		Life Cycle Bill Offset Percent

								SunWorks		287		476,176		102%		$111,026		91%		11,216,782		96%		$4,138,327		87%

								Solar Norcal		266		413,356		88%		$99,723		82%		9,736,988		83%		$3,745,548		79%

								Cal Solar		261		414,857		89%		$100,255		82%		9,772,352		84%		$3,765,095		79%

								Brighton Energy		262		392,707		84%		$96,176		79%		9,250,585		79%		$3,604,540		76%

								[1] Utility bill savings or revenue generated by the installed systems (either first year or life cycle) before considering project costs.



								SunWorks		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				SunWorks		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		219		$   0.181		$   18,160		$   1,619,301				Community Center		219		$   612,000		$   12,067		$   60,335

								Fire Station 89		62		$   0.181		$   6,037		$   444,828				Fire Station 89		62		$   293,515		$   5,028		$   25,140

								Fire Station 88		6		Did not propose		n/a		n/a				Fire Station 88		6		$   32,400		$   3,018		$   15,090

								TOTAL		287				$   24,197		$   2,064,129				TOTAL		287		$   937,915		$   20,113		$   100,565

																						$/W		$   3.27



								SolarNorcal		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				SolarNorcal		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		205		$   0.198		$   13,303		$   1,397,867				Community Center		205		$   574,601		$   14,365		$   71,825

								Fire Station 89		50		$   0.237		$   576		$   272,704				Fire Station 89		50		$   161,169		$   4,025		$   20,125

								Fire Station 88		10		$   0.264		$   (112)		$   50,182				Fire Station 88		10		$   34,033		$   - 0		$   - 0

								TOTAL		266				$   13,766		$   1,720,753				TOTAL		266		$   769,803		$   18,390		$   91,950

																						$/W		$   2.90



								Brighton Energy		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				Cal Solar		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		198		$   0.208		$   10,936		$   1,282,378				Community Center		197		$   615,777		$   12,000		$   72,000

								Fire Station 89		55		$   0.191		$   4,397		$   374,368				Fire Station 89		54		$   208,995		$   3,300		$   19,800

								Fire Station 88		9		$   0.189		$   817		$   62,685				Fire Station 88		10		$   32,995		$   2,000		$   12,000

								TOTAL		262				$   16,149		$   1,719,431				TOTAL		261		$   857,767		$   17,300		$   103,800

																						$/W		$   3.28



																				Brighton Energy		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

																				Community Center		198		$   514,800		$   10,941		$   54,704

																				Fire Station 89		55		$   144,040		$   3,061		$   15,306

																				Fire Station 88		9		$   23,166		$   492		$   2,462

																				TOTAL		262		$   682,006		$   14,494		$   72,471

																						$/W		$   2.60





Summary



				Proposer		Model System Size (kW)		Gross Usage Yr 1 (kWh)		Gross Usage LC (kWh)		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production (kWh)		Model LC Production (kWH)		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC

				Sunworks		287		468,100		11,702,500		$   122,016		$   4,752,493		476,176		11,216,782		101.73%		95.85%		$   111,026		$   4,138,327		$   - 0		$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,214.52		$   2,633,112		12376.0511213606		7		1039588.29419429		0		100565		1140153.29419429		2998173.32346771

				SolarNorcal		266		468,100		11,702,500		$   122,016		$   4,752,493		413,356		9,736,988		88.31%		83.20%		$   99,723		$   3,745,548		$   - 0		$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,419.69		$   2,510,128		10157.7661956326		7		853252.360433141		0		91950		945202.360433141		2800345.77825386

				Cal Solar		261		468,100		11,702,500		$   122,016		$   4,752,493		414,857		9,772,352		88.63%		83.51%		$   100,255		$   3,765,095		$   - 0		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,588.87		$   2,388,506		8500		10		1020000		200600		64875		1285475		2479619.993914

				Brighton Energy		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		$   96,176		$   3,604,540

		Min Year				1		1		1		1		1		1		1						1		1																																																				1

		Max Year				1		1		25		1		25		1		25						1		25																				5%																																10		through year

		Col Ref				J		P		P		Q		Q		R		R						S		S																				20																		2.96%		84												R						2.96%		84										1.00%		12

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Sunworks Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		Approx LC O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		219		360,100		9,002,500		92,691		3,610,283		374,452		8,820,570		103.99%		97.98%		85,936		3,215,825		$   0.1810		$   67,776		$   1,596,523		$   18,160		$   1,619,301		$   7.29		$612,000		$12,067		$60,335		$982,169		$2,233,655																$8,076		7		$678,343		0		$60,335		$738,678		$2,477,147		3,661,381		$662,710		$397,800		$5,249		7		$440,923		$36,201		$1,139,834		$2,075,991		$54,375		12		$652,506		$60,335		$712,841		$2,502,984

		System 2		Fire Station 89		62		91,000		2,275,000		24,158		940,968		93,320		2,198,243		102.55%		96.63%		22,928		842,709		$   0.1810		$   16,891		$   397,882		$   6,037		$   444,828		$   6.46		$293,515		$5,028		$25,140		$471,048		$371,661																$3,873		7		$325,333		0		$25,140		$350,473		$492,236		912,481		$165,159		$190,785		$2,517		7		$211,466		$15,084		$391,710		$451,000		$26,078		12		$312,941		$25,140		$338,081		$504,628

		System 3		Fire Station 88		6		17,000		425,000		5,167		201,243		8,404		197,969		49.44%		46.58%		2,162		79,792		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,400		$3,018		$15,090		$51,997		$27,795																$428		7		$35,912		0		$15,090		$51,002		$28,790		82,176		ERROR:#N/A		$21,060		$278		7		$23,343		$9,054		$32,397		$47,395		$2,879		12		$34,544		$15,090		$49,634		$30,158

				Total		287		468,100		11,702,500		122,016		4,752,493		476,176		11,216,782		101.73%		95.85%		111,026		4,138,327				$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,215		$2,633,112																$12,376		7		$1,039,588		$0		$100,565		$1,140,153		$2,998,173		4,656,038		$827,869		$609,645		$8,044		7		$675,732		$60,339		$1,563,940		$2,574,386		$83,333		12		$999,991		$100,565		$1,100,556		$3,037,770



																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		SolarNorcal Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		205		360,100		9,002,500		92,691		3,610,283		318,586		7,504,585		88.47%		83.36%		76,383		2,883,775		$   0.1980		$   63,080		$   1,485,908		$   13,303		$   1,397,867		$   7.23		$574,601		$14,365		$71,825		$922,149		$1,961,626																$7,582		7		$636,890		0		$71,825		$708,715		$2,175,060		3,115,121		$616,794		$373,491		$4,928		7		$413,978		$43,095		$1,073,867		$1,809,908		$51,053		12		$612,631		$71,825		$684,456		$2,199,319

		System 2		Fire Station 89		50		91,000		2,275,000		24,158		940,968		79,350		1,869,157		87.20%		82.16%		19,381		715,694		$   0.2370		$   18,806		$   442,990		$   576		$   272,704		$   8.79		$161,169		$4,025		$20,125		$258,652		$457,042																$2,127		7		$178,640		0		$20,125		$198,765		$516,929		775,879		$183,883		$104,760		$1,382		7		$116,116		$12,075		$312,074		$403,620		$14,320		12		$171,836		$20,125		$191,961		$523,733

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,421		363,246		90.71%		85.47%		3,959		146,079		$   0.2640		$   4,071		$   95,897		$   (112)		$   50,182		$   9.51		$34,033		$0		$0		$54,618		$91,461																$449		7		$37,722		0		$0		$37,722		$108,357		150,782		$39,806		$22,121		$292		7		$24,519		$0		$64,326		$81,753		$3,024		12		$36,285		$0		$36,285		$109,793

				Total		266		468,100		11,702,500		122,016		4,752,493		413,356		9,736,988		88.31%		83.20%		99,723		3,745,548				$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,420		$2,510,128																$10,158		7		$853,252		$0		$91,950		$945,202		$2,800,346		4,041,782		$   840,484		$500,372		$10,158		7		$554,614		$55,170		$1,450,268		$2,295,280		$68,396		12		$820,753		$91,950		$912,703		$2,832,845

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Cal Solar Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC																				Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		197		360,100		9,002,500		92,691		3,610,283		313,327		7,380,722		87.01%		81.99%		75,348		2,845,417		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$615,777		$12,000		$72,000.00		$988,231		$1,857,187		$6,099		10		$731,880		$151,506		$45,000		$928,386		$1,917,031		$8,125		7		$682,529		0		$72,000		$754,529		$2,090,888																				$54,711		12		$656,532		$60,000		$716,532		$2,128,885

		System 2		Fire Station 89		54		91,000		2,275,000		24,158		940,968		86,165		2,029,698		94.69%		89.22%		21,044		777,092		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$208,995		$3,300		$19,800.00		$335,406		$441,686		$2,061		10		$247,320		$41,664		$12,375		$301,359		$475,733		$2,758		7		$231,651		0		$19,800		$251,451		$525,641																				$18,569		12		$222,827		$16,500		$239,327		$537,765

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,365		361,932		90.38%		85.16%		3,863		142,586		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,995		$2,000		$12,000.00		$52,952		$89,634		$340		10		$40,800		$7,429		$7,500		$55,729		$86,856		$435		7		$36,572		0		$12,000		$48,572		$94,014																				$2,932		12		$35,179		$10,000		$45,179		$97,407

				Total		261		468,100		11,702,500		122,016		4,752,493		414,857		9,772,352		88.63%		83.51%		100,255		3,765,095				ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,589		$2,388,506		$8,500		10		$1,020,000		$200,600		$64,875		$1,285,475		$2,479,620		$11,318		7		$950,752		$0		$103,800		$1,054,552		$2,710,543																				$76,212		12		$914,539		$86,500		$1,001,039		$2,764,056

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Brighton Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		198		360,100		9,002,500		92,691		3,610,283		296,802		6,991,461		82.42%		77.66%		72,670		2,736,602		$   0.2080		$   61,735		$   1,454,224		$   10,936		$   1,282,378		$   7.34		$514,800		$10,941		$54,704		$826,178		$1,910,424																$6,793		7		$570,606		0		$54,704		$625,310		$2,111,292		3,115,121		$647,945		$334,620		$4,415		7		$370,894		$32,822		$1,051,661		$1,684,940		$45,739		12		$548,872		$54,704		$603,576		$2,133,026

		System 2		Fire Station 89		55		91,000		2,275,000		24,158		940,968		83,015		1,955,489		91.22%		85.96%		20,252		747,866		$   0.1910		$   15,856		$   373,498		$   4,397		$   374,368		$   6.74		$144,040		$3,061		$15,306		$231,163		$516,703																$1,901		7		$159,654		0		$15,306		$174,960		$572,906		775,879		$148,193		$93,626		$1,235		7		$103,775		$9,184		$261,152		$486,714		$12,798		12		$153,573		$15,306		$168,879		$578,987

		System 3		Fire Station 88		9		17,000		425,000		5,167		201,243		12,890		303,635		75.82%		71.44%		3,253		120,072		$   0.1890		$   2,436		$   57,387		$   817		$   62,685		$   6.44		$23,166		$492		$2,462		$37,178		$82,894																$306		7		$25,677		0		$2,462		$28,139		$91,933		150,782		$28,498		$15,058		$199		7		$16,690		$1,477		$46,665		$73,407		$2,058		12		$24,699		$2,462		$27,161		$92,911

				Total		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		96,176		3,604,540				$   80,027		$   1,885,109		$   16,149		$   1,719,431		$   7.19		$682,006		$14,494		$72,471		$1,094,519		$2,510,022																$8,999		7		$755,938		$0		$72,471		$828,409		$2,776,131		4,041,782		$   824,636		$443,304		$8,999		7		$491,360		$43,483		$1,359,478		$2,245,062		$60,595		12		$727,145		$72,471		$799,616		$2,804,924





PPA Only Annual

		2.96%		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

		84		S		S		S		R		R		R		25		25		25		25		25		25		25		25		25

																0.181		0.181		ERROR:#N/A		$   612,000		$   293,515		$   32,400		$   2,413		$   1,006		$   604														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		64,462		16,065		ERROR:#N/A		0		0		0		0		0		0		53,077		14,923		0		68,000		496,016				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		64,140		15,985		ERROR:#N/A		0		0		0		0		0		0		57,212		15,960		0		73,172		569,188				11		$   496,016		$   371,203		$   369,486

		13		125,284		32,930		3,119		352,592		87,872		7,914		63,819		15,905		ERROR:#N/A		0		0		0		0		0		0		61,465		17,025		0		78,490		647,678				12		$   569,188		$   431,428		$   428,608

		14		129,339		33,944		3,215		350,829		87,433		7,874		63,500		15,825		ERROR:#N/A		0		0		0		0		0		0		65,839		18,119		0		83,958		731,636				13		$   647,678		$   496,608		$   492,509

		15		133,521		34,988		3,314		349,075		86,996		7,835		63,183		15,746		ERROR:#N/A		0		0		0		0		0		0		70,339		19,242		0		89,581		821,216				14		$   731,636		$   566,883		$   561,325

		16		137,834		36,064		3,416		347,330		86,561		7,795		62,867		15,668		ERROR:#N/A		0		0		0		0		0		0		74,967		20,396		0		95,364		916,580				15		$   821,216		$   642,396		$   635,194

		17		142,282		37,171		3,520		345,593		86,128		7,756		62,552		15,589		ERROR:#N/A		0		0		0		0		0		0		79,730		21,582		0		101,312		1,017,892				16		$   916,580		$   723,297		$   714,261

		18		146,870		38,311		3,628		343,865		85,697		7,718		62,240		15,511		ERROR:#N/A		0		0		0		0		0		0		84,630		22,800		0		107,430		1,125,322				17		$   1,017,892		$   809,737		$   798,664

		19		151,601		39,485		3,739		342,146		85,269		7,679		61,928		15,434		ERROR:#N/A		0		0		0		0		0		0		89,673		24,051		0		113,724		1,239,046				18		$   1,125,322		$   901,875		$   888,348

		20		156,481		40,694		3,854		340,435		84,843		7,641		61,619		15,356		ERROR:#N/A		0		0		0		0		0		0		94,862		25,337		0		120,199		1,359,245				19		$   1,239,046		$   999,873		$   983,456

		21		161,514		41,939		3,971		338,733		84,418		7,603		61,311		15,280		ERROR:#N/A		0		0		0		0		0		0		100,203		26,659		0		126,862		1,486,107				20		$   1,359,245		$   1,103,902		$   1,084,136

		22		166,704		43,220		4,093		337,039		83,996		7,565		61,004		15,203		ERROR:#N/A		0		0		0		0		0		0		105,700		28,017		0		133,717		1,619,824				21		$   1,486,107		$   1,214,132		$   1,190,541

		23		172,058		44,540		4,217		335,354		83,576		7,527		60,699		15,127		ERROR:#N/A		0		0		0		0		0		0		111,359		29,413		0		140,771		1,760,595				22		$   1,619,824		$   1,330,745		$   1,302,827

		24		177,580		45,899		4,346		333,677		83,158		7,489		60,396		15,052		ERROR:#N/A		0		0		0		0		0		0		117,184		30,847		0		148,031		1,908,626				23		$   1,760,595		$   1,453,925		$   1,421,157

		25		183,275		47,298		4,478		332,009		82,743		7,452		60,094		14,976		ERROR:#N/A		0		0		0		0		0		0		123,181		32,322		0		155,503		2,064,129				24		$   1,908,626		$   1,583,862		$   1,545,698

																																														25		$   2,064,129		$   1,720,753		$   1,676,620

																0.198		0.237		0.264		$   574,601		$   161,169		$   34,033		$   2,873		$   805		$   - 0

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		59,996		17,886		3,872		0		0		0		0		0		0		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		59,696		17,797		3,853		0		0		0		0		0		0		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		59,398		17,708		3,833		0		0		0		0		0		0		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		59,101		17,619		3,814		0		0		0		0		0		0		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		58,805		17,531		3,795		0		0		0		0		0		0		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		58,511		17,444		3,776		0		0		0		0		0		0		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		58,218		17,357		3,757		0		0		0		0		0		0		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		57,927		17,270		3,738		0		0		0		0		0		0		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		57,638		17,183		3,720		0		0		0		0		0		0		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		57,350		17,097		3,701		0		0		0		0		0		0		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		57,063		17,012		3,683		0		0		0		0		0		0		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		56,777		16,927		3,664		0		0		0		0		0		0		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		56,494		16,842		3,646		0		0		0		0		0		0		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		56,211		16,758		3,628		0		0		0		0		0		0		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		55,930		16,674		3,610		0		0		0		0		0		0		108,790		23,512		4,589		136,891		1,720,753



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		55,894		18,713		3,237		0		0		0		0		0		0		44,492		8,799		1,181		54,472		369,486

		12		103,660		28,361		4,554		280,880		78,561		12,198		55,614		18,619		3,220		0		0		0		0		0		0		48,046		9,742		1,333		59,122		428,608

		13		107,038		29,236		4,694		279,476		78,168		12,137		55,336		18,526		3,204		0		0		0		0		0		0		51,702		10,710		1,490		63,901		492,509

		14		110,522		30,136		4,838		278,078		77,778		12,077		55,060		18,433		3,188		0		0		0		0		0		0		55,463		11,703		1,650		68,816		561,325

		15		114,116		31,063		4,987		276,688		77,389		12,016		54,784		18,341		3,172		0		0		0		0		0		0		59,332		12,722		1,815		73,869		635,194

		16		117,824		32,018		5,140		275,305		77,002		11,956		54,510		18,249		3,156		0		0		0		0		0		0		63,314		13,769		1,984		79,067		714,261

		17		121,641		33,001		5,298		273,928		76,617		11,897		54,238		18,158		3,141		0		0		0		0		0		0		67,403		14,843		2,157		84,403		798,664

		18		125,369		34,014		5,460		272,558		76,234		11,837		53,967		18,067		3,125		0		0		0		0		0		0		71,402		15,946		2,335		89,684		888,348

		19		129,208		35,056		5,627		271,196		75,853		11,778		53,697		17,977		3,109		0		0		0		0		0		0		75,511		17,079		2,518		95,108		983,456

		20		133,160		36,129		5,800		269,840		75,473		11,719		53,428		17,887		3,094		0		0		0		0		0		0		79,732		18,242		2,706		100,680		1,084,136

		21		137,231		37,234		5,977		268,490		75,096		11,660		53,161		17,798		3,078		0		0		0		0		0		0		84,069		19,437		2,899		106,405		1,190,541

		22		141,422		38,372		6,159		267,148		74,720		11,602		52,895		17,709		3,063		0		0		0		0		0		0		88,526		20,664		3,096		112,286		1,302,827

		23		145,737		39,544		6,347		265,812		74,347		11,544		52,631		17,620		3,048		0		0		0		0		0		0		93,106		21,924		3,300		118,330		1,421,157

		24		150,181		40,751		6,541		264,483		73,975		11,486		52,368		17,532		3,032		0		0		0		0		0		0		97,813		23,219		3,508		124,541		1,545,698

		25		154,757		41,993		6,740		263,161		73,605		11,429		52,106		17,444		3,017		0		0		0		0		0		0		102,651		24,549		3,723		130,923		1,676,620
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																0.181		0.181		ERROR:#N/A		$   612,000		$   293,515		$   32,400		$   2,413		$   1,006		$   604														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		54,375		26,078		2,879		2,413		1,006		604		29,147		-4,156		-1,320		23,671		23,671				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		54,375		26,078		2,879		2,413		1,006		604		31,857		-3,465		-1,252		27,140		50,811				1		$   23,671		$   27,649		$   31,903

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		54,375		26,078		2,879		2,413		1,006		604		34,656		-2,752		-1,183		30,720		81,531				2		$   50,811		$   58,549		$   66,943

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		54,375		26,078		2,879		2,413		1,006		604		37,544		-2,018		-1,111		34,415		115,946				3		$   81,531		$   92,801		$   105,217

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		54,375		26,078		2,879		2,413		1,006		604		40,526		-1,261		-1,037		38,228		154,174				4		$   115,946		$   130,507		$   146,827

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		54,375		26,078		2,879		2,413		1,006		604		43,605		-481		-961		42,162		196,337				5		$   154,174		$   171,776		$   191,876

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		54,375		26,078		2,879		2,413		1,006		604		46,783		345		-883		46,245		242,581				6		$   196,337		$   216,718		$   240,470

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		54,375		26,078		2,879		2,413		1,006		604		50,063		1,196		-803		50,457		293,038				7		$   242,581		$   265,446		$   292,719

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		54,375		26,078		2,879		2,413		1,006		604		53,468		2,072		-720		54,821		347,858				8		$   293,038		$   318,078		$   348,737

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		54,375		26,078		2,879		2,413		1,006		604		57,053		2,975		-634		59,393		407,252				9		$   347,858		$   374,734		$   408,640

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		54,375		26,078		2,879		2,413		1,006		604		60,750		3,904		-547		64,108		471,359				10		$   407,252		$   435,541		$   472,551

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		54,375		26,078		2,879		2,413		1,006		604		64,563		4,861		-456		68,968		540,327				11		$   471,359		$   500,626		$   540,593

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		697,638				12		$   540,327		$   570,123		$   612,895

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		860,113				13		$   697,638		$   712,564		$   750,185

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		1,027,914				14		$   860,113		$   859,695		$   892,003

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,201,205				15		$   1,027,914		$   1,011,662		$   1,038,492

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,380,156				16		$   1,201,205		$   1,168,615		$   1,189,797

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,564,943				17		$   1,380,156		$   1,330,709		$   1,346,059

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,755,746				18		$   1,564,943		$   1,498,105		$   1,507,224

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,952,752				19		$   1,755,746		$   1,670,967		$   1,673,437

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,156,153				20		$   1,952,752		$   1,849,465		$   1,844,848

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,366,147				21		$   2,156,153		$   2,033,775		$   2,021,612

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,582,940				22		$   2,366,147		$   2,224,079		$   2,203,888

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,806,742				23		$   2,582,940		$   2,420,562		$   2,391,838

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		3,037,770				24		$   2,806,742		$   2,623,418		$   2,585,633

																																														25		$   3,037,770		$   2,832,845		$   2,785,445

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		51,053		14,320		3,024		2,873		805		0		22,457		4,257		935		27,649		27,649

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		51,053		14,320		3,024		2,873		805		0		24,977		4,864		1,059		30,900		58,549

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		51,053		14,320		3,024		2,873		805		0		27,577		5,489		1,186		34,252		92,801

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		51,053		14,320		3,024		2,873		805		0		30,257		6,132		1,317		37,707		130,507

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		51,053		14,320		3,024		2,873		805		0		33,022		6,795		1,452		41,269		171,776

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		51,053		14,320		3,024		2,873		805		0		35,873		7,477		1,591		44,942		216,718

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		51,053		14,320		3,024		2,873		805		0		38,814		8,180		1,734		48,728		265,446

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		51,053		14,320		3,024		2,873		805		0		41,847		8,903		1,882		52,632		318,078

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		51,053		14,320		3,024		2,873		805		0		44,976		9,647		2,034		56,657		374,734

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		51,053		14,320		3,024		2,873		805		0		48,203		10,414		2,190		60,807		435,541

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		51,053		14,320		3,024		2,873		805		0		51,531		11,204		2,351		65,085		500,626

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		51,053		14,320		3,024		2,873		805		0		54,964		12,016		2,516		69,497		570,123

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		712,564

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		859,695

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		1,011,662

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,168,615

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,330,709

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,498,105

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,670,967

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,849,465

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,033,775

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,224,079

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,420,562

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,623,418

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,832,845



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		45,739		12,798		2,058		2,873		805		0		24,058		6,650		1,195		31,903		31,903

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		45,739		12,798		2,058		2,873		805		0		26,459		7,284		1,297		35,040		66,943

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		45,739		12,798		2,058		2,873		805		0		28,936		7,937		1,401		38,275		105,217

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		45,739		12,798		2,058		2,873		805		0		31,491		8,610		1,509		41,610		146,827

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		45,739		12,798		2,058		2,873		805		0		34,126		9,302		1,620		45,048		191,876

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		45,739		12,798		2,058		2,873		805		0		36,844		10,015		1,735		48,594		240,470

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		45,739		12,798		2,058		2,873		805		0		39,648		10,749		1,852		52,249		292,719

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		45,739		12,798		2,058		2,873		805		0		42,540		11,505		1,974		56,018		348,737

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		45,739		12,798		2,058		2,873		805		0		45,523		12,283		2,098		59,904		408,640

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		45,739		12,798		2,058		2,873		805		0		48,600		13,084		2,227		63,911		472,551

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		45,739		12,798		2,058		2,873		805		0		51,774		13,909		2,359		68,042		540,593

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		45,739		12,798		2,058		2,873		805		0		55,048		14,758		2,495		72,302		612,895

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		750,185

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		892,003

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,038,492

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,189,797

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,346,059

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,507,224

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,673,437

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,844,848

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		2,021,612

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,203,888

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,391,838

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,585,633

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,785,445



Purchase Using CEC Loan Terms



Sunworks	
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Umpqua Lease Annual

		2.96%		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

		84		S		S		S		R		R		R		0		0		0		0		0		0		0		0		0

																0.181		0.181		ERROR:#N/A		$   612,000		$   293,515		$   32,400		$   2,413		$   1,006		$   604														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-13,384		-24,554		-3,571		-41,509		-41,509				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-10,673		-23,863		-3,504		-38,040		-79,549				1		$   (41,509)		$   (25,848)		$   (15,493)

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-7,875		-23,150		-3,434		-34,460		-114,009				2		$   (79,549)		$   (48,445)		$   (27,849)

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-4,986		-22,416		-3,363		-30,765		-144,774				3		$   (114,009)		$   (67,691)		$   (36,970)

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-2,004		-21,659		-3,289		-26,952		-171,726				4		$   (144,774)		$   (83,481)		$   (42,755)

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		96,906		46,476		5,130		2,413		1,006		604		1,074		-20,879		-3,213		-23,018		-194,743				5		$   (171,726)		$   (95,709)		$   (45,103)

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		96,906		46,476		5,130		2,413		1,006		604		4,252		-20,053		-3,135		-18,935		-213,679				6		$   (194,743)		$   (104,265)		$   (43,905)

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		0		0		0		2,413		1,006		604		104,439		27,275		2,076		133,789		-79,890				7		$   (213,679)		$   (109,034)		$   (39,051)

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		0		0		0		2,413		1,006		604		107,843		28,151		2,159		138,153		58,264				8		$   (79,890)		$   11,994		$   77,562

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		0		0		0		2,413		1,006		604		111,429		29,053		2,244		142,726		200,990				9		$   58,264		$   137,046		$   198,061

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		0		0		0		2,413		1,006		604		115,126		29,982		2,332		147,440		348,430				10		$   200,990		$   266,249		$   322,567

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		0		0		0		2,413		1,006		604		118,939		30,939		2,423		152,300		500,730				11		$   348,430		$   399,730		$   451,205

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		658,041				12		$   500,730		$   537,623		$   584,102

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		820,516				13		$   658,041		$   680,064		$   721,392

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		988,317				14		$   820,516		$   827,196		$   863,210

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,161,608				15		$   988,317		$   979,162		$   1,009,700

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,340,560				16		$   1,161,608		$   1,136,116		$   1,161,004

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,525,346				17		$   1,340,560		$   1,298,210		$   1,317,266

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,716,149				18		$   1,525,346		$   1,465,605		$   1,478,431

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,913,155				19		$   1,716,149		$   1,638,467		$   1,644,644

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,116,556				20		$   1,913,155		$   1,816,965		$   1,816,055

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,326,550				21		$   2,116,556		$   2,001,276		$   1,992,819

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,543,343				22		$   2,326,550		$   2,191,579		$   2,175,095

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,767,145				23		$   2,543,343		$   2,388,062		$   2,363,045

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,998,173				24		$   2,767,145		$   2,590,918		$   2,556,840

																																														25		$   2,998,173		$   2,800,346		$   2,756,652

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		90,984		25,520		5,389		2,873		805		0		-17,474		-6,944		-1,430		-25,848		-25,848

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		90,984		25,520		5,389		2,873		805		0		-14,954		-6,336		-1,306		-22,597		-48,445

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		90,984		25,520		5,389		2,873		805		0		-12,355		-5,711		-1,179		-19,246		-67,691

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		90,984		25,520		5,389		2,873		805		0		-9,675		-5,068		-1,048		-15,790		-83,481

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		90,984		25,520		5,389		2,873		805		0		-6,910		-4,405		-913		-12,228		-95,709

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		90,984		25,520		5,389		2,873		805		0		-4,059		-3,723		-774		-8,556		-104,265

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		90,984		25,520		5,389		2,873		805		0		-1,118		-3,021		-631		-4,769		-109,034

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		0		0		0		2,873		805		0		92,900		23,222		4,906		121,028		11,994

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		0		0		0		2,873		805		0		96,028		23,967		5,057		125,053		137,046

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		0		0		0		2,873		805		0		99,255		24,734		5,214		129,203		266,249

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		0		0		0		2,873		805		0		102,583		25,523		5,374		133,481		399,730

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		0		0		0		2,873		805		0		106,017		26,336		5,540		137,893		537,623

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		680,064

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		827,196

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		979,162

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,136,116

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,298,210

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,465,605

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,638,467

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,816,965

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,001,276

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,191,579

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,388,062

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,590,918

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,800,346



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		81,515		22,808		3,668		2,873		805		0		-11,718		-3,360		-415		-15,493		-15,493

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		81,515		22,808		3,668		2,873		805		0		-9,316		-2,726		-313		-12,356		-27,849

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		81,515		22,808		3,668		2,873		805		0		-6,839		-2,073		-208		-9,121		-36,970

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		81,515		22,808		3,668		2,873		805		0		-4,285		-1,400		-101		-5,786		-42,755

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		81,515		22,808		3,668		2,873		805		0		-1,650		-708		10		-2,347		-45,103

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		81,515		22,808		3,668		2,873		805		0		1,068		5		125		1,198		-43,905

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		81,515		22,808		3,668		2,873		805		0		3,872		739		242		4,853		-39,051

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		0		0		0		2,873		805		0		88,279		24,302		4,032		116,613		77,562

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		0		0		0		2,873		805		0		91,262		25,081		4,157		120,499		198,061

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		0		0		0		2,873		805		0		94,339		25,882		4,285		124,506		322,567

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		0		0		0		2,873		805		0		97,513		26,707		4,417		128,637		451,205

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		0		0		0		2,873		805		0		100,787		27,556		4,554		132,897		584,102

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		721,392

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		863,210

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,009,700

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,161,004

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,317,266

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,478,431

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,644,644

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,816,055

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,992,819

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,175,095

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,363,045

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,556,840

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,756,652
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		62,989		30,209		3,335		2,413		1,006		604		52,137		-227		-1,003		50,907		478,924				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		62,989		30,209		3,335		2,413		1,006		604		55,950		730		-912		55,767		534,691				11		$   478,924		$   370,048		$   364,421

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		62,989		30,209		3,335		2,413		1,006		604		59,882		1,715		-819		60,777		595,468				12		$   534,691		$   428,711		$   418,087

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		62,989		30,209		3,335		2,413		1,006		604		63,937		2,729		-723		65,943		661,411				13		$   595,468		$   491,921		$   476,146

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		62,989		30,209		3,335		2,413		1,006		604		68,119		3,773		-624		71,268		732,678				14		$   661,411		$   559,822		$   538,735

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		62,989		30,209		3,335		2,413		1,006		604		72,432		4,849		-523		76,758		809,436				15		$   732,678		$   632,558		$   605,993

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		62,989		30,209		3,335		2,413		1,006		604		76,880		5,956		-418		82,418		891,854				16		$   809,436		$   710,281		$   678,067

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,076,641				17		$   891,854		$   793,145		$   755,099

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,267,444				18		$   1,076,641		$   960,540		$   916,264

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,464,449				19		$   1,267,444		$   1,133,402		$   1,082,477

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		1,667,850				20		$   1,464,449		$   1,311,900		$   1,253,888

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		1,877,845				21		$   1,667,850		$   1,496,210		$   1,430,652

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,094,637				22		$   1,877,845		$   1,686,514		$   1,612,927

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,318,439				23		$   2,094,637		$   1,882,997		$   1,800,878

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,549,468				24		$   2,318,439		$   2,085,853		$   1,994,673

																																														25		$   2,549,468		$   2,295,280		$   2,194,485

																0.198		0.237		0.264		373,490.650		104,759.850		22,121.450		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		59,140		16,588		3,503		2,873		805		0		43,444		8,935		1,872		54,251		370,048

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		59,140		16,588		3,503		2,873		805		0		46,877		9,748		2,037		58,662		428,711

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		59,140		16,588		3,503		2,873		805		0		50,418		10,585		2,208		63,211		491,921

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		59,140		16,588		3,503		2,873		805		0		54,070		11,447		2,384		67,901		559,822

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		59,140		16,588		3,503		2,873		805		0		57,838		12,334		2,564		72,736		632,558

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		59,140		16,588		3,503		2,873		805		0		61,724		13,248		2,751		77,722		710,281

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		59,140		16,588		3,503		2,873		805		0		65,733		14,189		2,942		82,864		793,145

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		960,540

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,133,402

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,311,900

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		1,496,210

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		1,686,514

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		1,882,997

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,085,853

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,295,280



																0.208		0.191		0.189		$   334,620		$   93,626		$   15,058		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		59,140		16,588		3,503		2,873		805		0		38,373		10,119		915		49,407		364,421

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		59,140		16,588		3,503		2,873		805		0		41,648		10,968		1,051		53,667		418,087

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		59,140		16,588		3,503		2,873		805		0		45,025		11,843		1,191		58,059		476,146

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		59,140		16,588		3,503		2,873		805		0		48,509		12,743		1,336		62,588		538,735

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		59,140		16,588		3,503		2,873		805		0		52,104		13,670		1,484		67,259		605,993

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		59,140		16,588		3,503		2,873		805		0		55,812		14,625		1,637		72,074		678,067

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		59,140		16,588		3,503		2,873		805		0		59,628		15,608		1,795		77,031		755,099

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		916,264

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,082,477

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,253,888

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,430,652

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		1,612,927

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		1,800,878

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		1,994,673

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,194,485



10 Year PPA w early Buy-out Using Umpqua Bank Lease



Sunworks	
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CEC Terms

		Term		12		years

		Rate		1%		annual





Umpqua Bank Terms

		Jill, Vicky, Brian, Vanessa

		City

						10 years		Assumptions

		Municipal Lease		$   500.00				7 years

				$   10,000.00

		Amount to finance: 		$800,000.00

		Term (months)		84

		Annual Rate		2.96%

		Monthly payments, in arrears		$10,557.12

		pmt calc		($10,556.22)





Original PPA Annual Comparison

				System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

				S		S		S		R		R		R

																0.181		0.181		ERROR:#N/A														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Cal Solar

		1		85,936		22,928		2,162		374,452		93,320		8,404		0.181		0.181		ERROR:#N/A		18,160		6,037		ERROR:#N/A		24,197		24,197				0		0		0		0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0.181		0.181		ERROR:#N/A		21,209		6,813		ERROR:#N/A		28,022		52,219				1		24,197		13,766		-1,745

		3		91,444		24,332		2,300		370,717		92,389		8,320		0.181		0.181		ERROR:#N/A		24,345		7,609		ERROR:#N/A		31,954		84,173				2		52,219		31,213		-223

		4		94,333		25,066		2,371		368,863		91,927		8,279		0.181		0.181		ERROR:#N/A		27,569		8,427		ERROR:#N/A		35,996		120,169				3		84,173		52,440		4,668

		5		97,315		25,823		2,445		367,019		91,468		8,237		0.181		0.181		ERROR:#N/A		30,885		9,267		ERROR:#N/A		40,152		160,321				4		120,169		77,547		13,031

		6		100,394		26,603		2,521		365,184		91,010		8,196		0.181		0.181		ERROR:#N/A		34,296		10,130		ERROR:#N/A		44,426		204,746				5		160,321		106,639		24,975

		7		103,572		27,429		2,599		363,358		90,555		8,155		0.181		0.181		ERROR:#N/A		37,804		11,038		ERROR:#N/A		48,842		253,589				6		204,746		139,825		40,609

		8		106,852		28,280		2,680		361,541		90,102		8,114		0.181		0.181		ERROR:#N/A		41,413		11,972		ERROR:#N/A		53,385		306,973				7		253,589		177,217		60,049

		9		110,257		29,157		2,762		359,733		89,652		8,074		0.181		0.181		ERROR:#N/A		45,145		12,930		ERROR:#N/A		58,075		365,048				8		306,973		218,930		83,412

		10		113,842		30,059		2,848		357,935		89,204		8,033		0.181		0.181		ERROR:#N/A		49,056		13,913		ERROR:#N/A		62,969		428,017				9		365,048		265,082		110,821

		11		117,539		30,988		2,936		356,145		88,758		7,993		0.181		0.181		ERROR:#N/A		53,077		14,923		ERROR:#N/A		68,000		496,016				10		428,017		315,798		142,400

		12		121,352		31,945		3,026		354,364		88,314		7,953		0.181		0.181		ERROR:#N/A		57,212		15,960		ERROR:#N/A		73,172		569,188				11		496,016		371,203		75,353

		13		125,284		32,930		3,119		352,592		87,872		7,914		0.181		0.181		ERROR:#N/A		61,465		17,025		ERROR:#N/A		78,490		647,678				12		569,188		431,428		213,341

		14		129,339		33,944		3,215		350,829		87,433		7,874		0.181		0.181		ERROR:#N/A		65,839		18,119		ERROR:#N/A		83,958		731,636				13		647,678		496,608		355,899

		15		133,521		34,988		3,314		349,075		86,996		7,835		0.181		0.181		ERROR:#N/A		70,339		19,242		ERROR:#N/A		89,581		821,216				14		731,636		566,883		503,171

		16		137,834		36,064		3,416		347,330		86,561		7,795		0.181		0.181		ERROR:#N/A		74,967		20,396		ERROR:#N/A		95,364		916,580				15		821,216		642,396		655,303

		17		142,282		37,171		3,520		345,593		86,128		7,756		0.181		0.181		ERROR:#N/A		79,730		21,582		ERROR:#N/A		101,312		1,017,892				16		916,580		723,297		812,445

		18		146,870		38,311		3,628		343,865		85,697		7,718		0.181		0.181		ERROR:#N/A		84,630		22,800		ERROR:#N/A		107,430		1,125,322				17		1,017,892		809,737		974,754

		19		151,601		39,485		3,739		342,146		85,269		7,679		0.181		0.181		ERROR:#N/A		89,673		24,051		ERROR:#N/A		113,724		1,239,046				18		1,125,322		901,875		1,142,391

		20		156,481		40,694		3,854		340,435		84,843		7,641		0.181		0.181		ERROR:#N/A		94,862		25,337		ERROR:#N/A		120,199		1,359,245				19		1,239,046		999,873		1,315,520

		21		161,514		41,939		3,971		338,733		84,418		7,603		0.181		0.181		ERROR:#N/A		100,203		26,659		ERROR:#N/A		126,862		1,486,107				20		1,359,245		1,103,902		1,494,314

		22		166,704		43,220		4,093		337,039		83,996		7,565		0.181		0.181		ERROR:#N/A		105,700		28,017		ERROR:#N/A		133,717		1,619,824				21		1,486,107		1,214,132		1,678,949

		23		172,058		44,540		4,217		335,354		83,576		7,527		0.181		0.181		ERROR:#N/A		111,359		29,413		ERROR:#N/A		140,771		1,760,595				22		1,619,824		1,330,745		1,869,606

		24		177,580		45,899		4,346		333,677		83,158		7,489		0.181		0.181		ERROR:#N/A		117,184		30,847		ERROR:#N/A		148,031		1,908,626				23		1,760,595		1,453,925		2,066,474

		25		183,275		47,298		4,478		332,009		82,743		7,452		0.181		0.181		ERROR:#N/A		123,181		32,322		ERROR:#N/A		155,503		2,064,129				24		1,908,626		1,583,862		2,269,745

																																		25		2,064,129		1,720,753		2,479,620

																0.198		0.237		0.264

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0.198		0.237		0.264		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		0.198		0.237		0.264		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		0.198		0.237		0.264		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		0.198		0.237		0.264		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		0.198		0.237		0.264		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		0.198		0.237		0.264		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		0.198		0.237		0.264		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		0.198		0.237		0.264		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		0.198		0.237		0.264		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		0.198		0.237		0.264		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0.198		0.237		0.264		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		0.198		0.237		0.264		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		0.198		0.237		0.264		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		0.198		0.237		0.264		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		0.198		0.237		0.264		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		0.198		0.237		0.264		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		0.198		0.237		0.264		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		0.198		0.237		0.264		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		0.198		0.237		0.264		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		0.198		0.237		0.264		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		0.198		0.237		0.264		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		0.198		0.237		0.264		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		0.198		0.237		0.264		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		0.198		0.237		0.264		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		0.198		0.237		0.264		108,790		23,512		4,589		136,891		1,720,753

								3,745,548

																8,500		200,600		4,325

		Cal Solar Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		Lease payments		Lease Buyout Rate		Post Lease O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		75,348		21,044		3,863		313,327		86,165		15,365		102,000		0		0								-1,745		-1,745

		2		77,835		21,703		3,984		311,761		85,734		15,288		102,000		0		0								1,522		-223

		3		80,401		22,382		4,108		310,202		85,305		15,212		102,000		0		0								4,891		4,668

		4		83,046		23,081		4,236		308,651		84,879		15,135		102,000		0		0								8,363		13,031

		5		85,775		23,800		4,368		307,108		84,455		15,060		102,000		0		0								11,943		24,975

		6		88,590		24,541		4,504		305,572		84,032		14,984		102,000		0		0								15,634		40,609

		7		91,493		25,303		4,644		304,044		83,612		14,910		102,000		0		0								19,440		60,049

		8		94,487		26,089		4,788		302,524		83,194		14,835		102,000		0		0								23,363		83,412

		9		97,575		26,897		4,936		301,011		82,778		14,761		102,000		0		0								27,408		110,821

		10		100,761		27,730		5,089		299,506		82,364		14,687		102,000		0		0								31,579		142,400

		11		104,046		28,587		5,246		298,009		81,952		14,614		0		200,600		4,325								-67,046		75,353

		12		107,435		29,469		5,407		296,519		81,543		14,541		0		0		4,325								137,987		213,341

		13		110,931		30,378		5,574		295,036		81,135		14,468		0		0		4,325								142,559		355,899

		14		114,537		31,314		5,746		293,561		80,729		14,395		0		0		4,325								147,272		503,171

		15		118,257		32,277		5,922		292,093		80,326		14,324		0		0		4,325								152,132		655,303

		16		122,094		33,269		6,104		290,633		79,924		14,252		0		0		4,325								157,142		812,445

		17		126,052		34,291		6,291		289,179		79,524		14,181		0		0		4,325								162,309		974,754

		18		130,135		35,343		6,484		287,734		79,127		14,110		0		0		4,325								167,636		1,142,391

		19		134,346		36,426		6,683		286,295		78,731		14,039		0		0		4,325								173,130		1,315,520

		20		138,691		37,541		6,887		284,863		78,337		13,969		0		0		4,325								178,794		1,494,314

		21		143,173		38,689		7,098		283,439		77,946		13,899		0		0		4,325								184,635		1,678,949

		22		147,796		39,872		7,314		282,022		77,556		13,830		0		0		4,325								190,657		1,869,606

		23		152,566		41,089		7,538		280,612		77,168		13,760		0		0		4,325								196,868		2,066,474

		24		157,486		42,343		7,768		279,209		76,782		13,692		0		0		4,325								203,271		2,269,745

		25		162,562		43,634		8,004		277,813		76,398		13,623		0		0		4,325								209,875		2,479,620

								3,765,095								1,020,000		200,600		64,875



Cumulative Net Benefit Comparison

PPA & CalSolar Lease



Sunworks	
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Sunworks Pricing



				Cameron Park								Sunworks

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.1810		$   0.1810		ERROR:#N/A

						Alternate PPA Price 1

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   56,000.00		$   55,000.00		$   6,000.00		$   117,000.00

						Engineering and Design (including permitting fees)		$   25,000.00		$   25,000.00		$   5,200.00		$   55,200.00

						PV Modules		$   97,000.00		$   27,000.00		$   3,500.00		$   127,500.00

						Inverters		$   22,500.00		$   19,000.00		$   4,700.00		$   46,200.00

						PV Structures		$   250,000.00		$   80,000.00		$   3,000.00		$   333,000.00

						Balance of System (all other components)		$   161,500.00		$   87,515.00		$   10,000.00		$   259,015.00

						Subtotal Capital Costs		$   612,000.00		$   293,515.00		$   32,400.00		$   937,915.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,273.00		$   947.00		$   569.00		$   3,789.00

						Year 2		$   2,341.00		$   975.00		$   586.00		$   3,902.00

						Year 3		$   2,411.00		$   1,005.00		$   603.00		$   4,019.00

						Year 4		$   2,484.00		$   1,035.00		$   621.00		$   4,140.00

						Year 5		$   2,558.00		$   1,066.00		$   639.00		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,067.00		$   5,028.00		$   3,018.00		$   20,113.00



				We were not able to find a PPA that would include FS 88 into the PPA for the following reasons: residential application, shading issues, too small of a system.





SolarNorcal Pricing



				Cameron Park								SolarNorcal, LLC

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		20		0%		$   0.1980		$   0.2370		$   0.2640

						Alternate PPA Price 1		20		2%		$   0.1730		$   0.2100		$   0.2340

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						Engineering and Design (including permitting fees)		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						PV Modules		$   105,624.00		$   25,920.00		$   5,681.00		$   137,225.00

						Inverters		$   20,000.00		$   4,500.00		$   1,500.00		$   26,000.00

						PV Structures		$   144,255.00		$   35,400.00		$   2,016.00		$   181,671.00

						Balance of System (all other components)		$   284,722.00		$   79,349.00		$   22,836.00		$   386,907.00

						Subtotal Capital Costs		$   574,601.00		$   161,169.00		$   34,033.00		$   769,803.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,873.00		$   805.00				$   3,678.00

						Year 2		$   2,873.00		$   805.00				$   3,678.00

						Year 3		$   2,873.00		$   805.00				$   3,678.00

						Year 4		$   2,873.00		$   805.00				$   3,678.00

						Year 5		$   2,873.00		$   805.00				$   3,678.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   14,365.00		$   4,025.00		$   - 0		$   18,390.00



				Community Center and Fire Station 89 must be installed together.  A new bid will be required to install one or the other.  Fire Station 88 is independent of the other two.  Fire Station 88 O&M will be included if other two sites are installed together with their cost.  If alone, it would be $500 additional per year.





Cal Solar Pricing



				Cameron Park								Californa Solar Electric Co.

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88		Buyout

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%

						Alternate PPA Price 1 ($/mo) + $200,600 FMV buyout		10		0%		$   6,099		$   2,061		$   340		$   200,600.0000

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management								$   - 0

						Engineering and Design (including permitting fees)								$   - 0

						PV Modules								$   - 0

						Inverters								$   - 0

						PV Structures								$   - 0

						Balance of System (all other components)		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						Subtotal Capital Costs		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						O&M Agreement - Initial 5-Year Term

						Year 1 - NO CHARGE (FIRST YEAR IS FREE)		$   - 0		$   - 0		$   - 0		$   - 0

						Year 2		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 3		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 4		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 5		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,000.00		$   3,300.00		$   2,000.00		$   17,300.00



				Capital Costs were not itemized due to time crunch for deadline, and can be provided later. Note: FS 89 includes 20.5kW on roof, plus 34kW on carport. The Direct Purchase Pricing costs include a discount for allowing a third-party to own the systems for the first 6 years, and then they turn full ownership over to the District at no additional buy-out cost or expense at Year 7. Production numbers were not run because shading info was not provided and proposal is just based on kW sized requested. It appeared the sizes were not accurate, based on actual shaded site conditions. There was no one reputable willing to offer a long term PPA for a project this size, so we have a 10-yr "lease-to-own" with a buy-out after yr 10.





Brighton Pricing



				Cameron Park								Brighton

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.2080		$   0.2100		$   0.2400

						Alternate PPA Price 1		25		1%		$   0.1710		$   0.1910		$   0.2030

						Alternate PPA Price 2		25		2%		$   0.1580		$   0.1670		$   0.1890

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   110,880.00		$   31,024.00		$   4,989.60		$   146,893.60

						Engineering and Design (including permitting fees)		$   9,900.00		$   2,770.00		$   445.50		$   13,115.50

						PV Modules		$   126,720.00		$   35,456.00		$   5,702.40		$   167,878.40

						Inverters		$   39,600.00		$   11,080.00		$   1,782.00		$   52,462.00

						PV Structures		$   198,000.00		$   55,400.00		$   8,019.00		$   261,419.00

						Balance of System (all other components)		$   29,700.00		$   8,310.00		$   2,227.50		$   40,237.50

						Subtotal Capital Costs		$   514,800.00		$   144,040.00		$   23,166.00		$   682,006.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   1,980.00		$   554.00		$   89.10		$   3,789.00

						Year 2		$   2,079.00		$   581.70		$   93.55		$   3,902.00

						Year 3		$   2,182.95		$   610.79		$   98.23		$   4,019.00

						Year 4		$   2,292.10		$   641.32		$   103.14		$   4,140.00

						Year 5		$   2,406.70		$   673.39		$   108.30		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   10,940.75		$   3,061.20		$   492.33		$   20,113.00



				5% escalator on O&M





Sunworks Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2021		1				1		360100		92690.53182		374451.8812		85935.7321		0.2294973972

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2022		2				2		360100		95934.70043		372579.6218		88646.14321		0.2379253669

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2023		3				3		360100		99292.41494		370716.7237		91444.35924		0.2466690964

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2024		4				4		360100		102767.6495		368863.1401		94333.13979		0.2557402178

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2025		5				5		360100		106364.5172		367018.8244		97315.33223		0.2651507927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2026		6				6		360100		110087.2753		365183.7303		100393.8745		0.2749133276

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2027		7				7		360100		113940.3299		363357.8116		103571.7978		0.2850407904

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2028		8				8		360100		117928.2415		361541.0226		106852.2302		0.2955466281

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2029		9				9		360100		122055.7299		359733.3174		110256.7329		0.3064957498

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2030		10				10		360100		126327.6805		357934.6509		113841.9011		0.3180521941

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2031		11				11		360100		130749.1493		356144.9776		117539.1219		0.3300316705

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2032		12				12		360100		135325.3695		354364.2527		121351.943		0.3424497311

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2033		13				13		360100		140061.7575		352592.4315		125284.025		0.3553225022

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2034		14				14		360100		144963.919		350829.4693		129339.1448		0.368666706

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2035		15				15		360100		150037.6561		349075.3219		133521.1997		0.3824996822

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2036		16				16		360100		155288.9741		347329.9453		137834.211		0.3968394113

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2037		17				17		360100		160724.0882		345593.2956		142282.3281		0.4117045379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2038		18				18		360100		166349.4313		343865.3291		146869.8324		0.4271143962

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2039		19				19		360100		172171.6614		342146.0025		151601.142		0.4430890347

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2040		20				20		360100		178197.6695		340435.2725		156480.8153		0.4596492431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2041		21				21		360100		184434.588		338733.0961		161513.5565		0.4768165802

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2042		22				22		360100		190889.7985		337039.4306		166704.2193		0.4946134017

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2043		23				23		360100		197570.9415		335354.2335		172057.8124		0.5130628906

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2044		24				24		360100		204485.9244		333677.4623		177579.5041		0.5321890872

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2045		25				25		360100		211642.9318		332009.075		183274.6275		0.5520169216

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2021		1				1		91000		24158.43406		93320.07121		22927.98182		0.2456918595

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2022		2				2		91000		25003.97925		92853.47085		23619.14271		0.2543700574

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2023		3				3		91000		25879.11853		92389.2035		24331.55932		0.2633593363

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2024		4				4		91000		26784.88768		91927.25748		25065.86239		0.2726706211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2025		5				5		91000		27722.35874		91467.62119		25822.7015		0.2823152189

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2026		6				6		91000		28692.6413		91010.28309		26602.7456		0.2923048331

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2027		7				7		91000		29696.88375		90555.23167		27428.92205		0.3028971551

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2028		8				8		91000		30736.27468		90102.45551		28280.1023		0.3138660555

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2029		9				9		91000		31812.04429		89651.94324		29156.50344		0.3252188675

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2030		10				10		91000		32925.46584		89203.68352		30058.87851		0.3369690278

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2031		11				11		91000		34077.85715		88757.6651		30988.00301		0.3491304438

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2032		12				12		91000		35270.58215		88313.87678		31944.67555		0.3617175093

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2033		13				13		91000		36505.05252		87872.30739		32929.71857		0.3747451221

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2034		14				14		91000		37782.72936		87432.94586		33943.97903		0.3882287014

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2035		15				15		91000		39105.12489		86995.78113		34988.32915		0.402184206

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2036		16				16		91000		40473.80426		86560.80222		36063.66717		0.4166281532

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2037		17				17		91000		41890.38741		86127.99821		37170.91808		0.4315776385

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2038		18				18		91000		43356.55097		85697.35822		38311.03449		0.4470503559

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2039		19				19		91000		44874.03025		85268.87143		39484.9974		0.4630646183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2040		20				20		91000		46444.62131		84842.52707		40693.81708		0.47963938

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2041		21				21		91000		48070.18305		84418.31443		41938.53391		0.4967942583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2042		22				22		91000		49752.63946		83996.22286		43220.21929		0.5145495573

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2043		23				23		91000		51493.98184		83576.24175		44539.9766		0.5329262918

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2044		24				24		91000		53296.27121		83158.36054		45898.9421		0.551946212

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2045		25				25		91000		55161.6407		82742.56874		47298.28594		0.5716318295

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2021		1				1		17000		5166.718846		8404.184037		2162.469243		0.2573086492

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2022		2				2		17000		5347.554005		8362.163117		2230.037983		0.266681952

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2023		3				3		17000		5534.718396		8320.352301		2299.606595		0.2763833203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2024		4				4		17000		5728.433539		8278.75054		2371.234802		0.2864242365

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2025		5				5		17000		5928.928713		8237.356787		2444.984109		0.2968165848

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2026		6				6		17000		6136.441218		8196.170003		2520.917853		0.3075726652

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2027		7				7		17000		6351.216661		8155.189153		2599.10126		0.3187052085

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2028		8				8		17000		6573.509244		8114.413207		2679.601501		0.3302273908

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2029		9				9		17000		6803.582068		8073.841141		2762.487753		0.3421528495

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2030		10				10		17000		7041.70744		8033.471936		2847.831251		0.3544956992

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2031		11				11		17000		7288.1672		7993.304576		2935.705358		0.3672705487

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2032		12				12		17000		7543.253052		7953.338053		3026.185622		0.3804925179

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2033		13				13		17000		7807.266909		7913.571363		3119.349845		0.394177256

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2034		14				14		17000		8080.521251		7874.003506		3215.278151		0.40834096

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2035		15				15		17000		8363.339495		7834.633488		3314.053049		0.4230003936

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2036		16				16		17000		8656.056377		7795.460321		3415.759513		0.4381729074

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2037		17				17		17000		8959.01835		7756.483019		3520.485048		0.4538764591

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2038		18				18		17000		9272.583993		7717.700604		3628.31977		0.4701296352

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2039		19				19		17000		9597.124432		7679.112101		3739.35648		0.4869516724

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2040		20				20		17000		9933.023787		7640.716541		3853.690751		0.504362481

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2041		21				21		17000		10280.67962		7602.512958		3971.421001		0.5223826678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2042		22				22		17000		10640.50341		7564.500393		4092.648586		0.5410335612

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2043		23				23		17000		11012.92103		7526.677891		4217.477884		0.5603372358

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2044		24				24		17000		11398.37326		7489.044502		4346.016386		0.5803165391

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2045		25				25		17000		11797.31633		7451.599279		4478.374788		0.6009951179





SolarNorcal Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2021		1				1		360100		92690.53182		318585.5378		76382.98983		0.239756614

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2022		2				2		360100		95934.70043		316992.6101		78903.07738		0.2489114095

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2023		3				3		360100		99292.41494		315407.6471		81502.13553		0.2584025349

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2024		4				4		360100		102767.6495		313830.6088		84182.67617		0.2682424015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2025		5				5		360100		106364.5172		312261.4558		86947.29152		0.2784438806

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2026		6				6		360100		110087.2753		310700.1485		89798.65662		0.2890203209

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2027		7				7		360100		113940.3299		309146.6478		92739.53206		0.2999855659

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2028		8				8		360100		117928.2415		307600.9145		95772.76673		0.3113539727

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2029		9				9		360100		122055.7299		306062.91		98901.30062		0.323140431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2030		10				10		360100		126327.6805		304532.5954		102128.1678		0.3353603829

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2031		11				11		360100		130749.1493		303009.9324		105456.4994		0.3480298437

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2032		12				12		360100		135325.3695		301494.8828		108889.5269		0.361165423

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2033		13				13		360100		140061.7575		299987.4083		112430.5849		0.3747843469

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2034		14				14		360100		144963.919		298487.4713		116083.1152		0.3889044812

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2035		15				15		360100		150037.6561		296995.034		119850.6695		0.4035443553

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2036		16				16		360100		155288.9741		295510.0588		123736.9134		0.4187231864

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2037		17				17		360100		160724.0882		294032.5085		127745.63		0.4344609059

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2038		18				18		360100		166349.4313		292562.3459		131880.7235		0.4507781856

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2039		19				19		360100		172171.6614		291099.5342		136146.2232		0.4676964654

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2040		20				20		360100		178197.6695		289644.0365		140546.2879		0.4852379823

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2041		21				21		360100		184434.588		288195.8164		145085.2093		0.5034257997

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2042		22				22		360100		190889.7985		286754.8373		149767.4171		0.5222838384

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2043		23				23		360100		197570.9415		285321.0631		154597.4829		0.5418369089

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2044		24				24		360100		204485.9244		283894.4578		159580.125		0.5621107443

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2045		25				25		360100		211642.9318		282474.9855		164720.2132		0.5831320351

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2021		1				1		91000		24158.43406		79349.66149		19381.47667		0.2442540561

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2022		2				2		91000		25003.97925		78952.91319		19988.5444		0.253170448

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2023		3				3		91000		25879.11853		78558.14862		20613.57286		0.2623989137

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2024		4				4		91000		26784.88768		78165.35788		21257.09844		0.2719503757

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2025		5				5		91000		27722.35874		77774.53109		21919.67354		0.2818361388

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2026		6				6		91000		28692.6413		77385.65843		22601.86704		0.2920679037

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2027		7				7		91000		29696.88375		76998.73014		23304.26475		0.3026577803

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2028		8				8		91000		30736.27468		76613.73649		24027.47		0.3136183026

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2029		9				9		91000		31812.04429		76230.66781		24772.10406		0.3249624432

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2030		10				10		91000		32925.46584		75849.51447		25538.80676		0.3367036288

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2031		11				11		91000		34077.85715		75470.26689		26328.237		0.3488557558

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2032		12				12		91000		35270.58215		75092.91556		27141.07331		0.3614332072

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2033		13				13		91000		36505.05252		74717.45098		27978.01448		0.3744508695

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2034		14				14		91000		37782.72936		74343.86373		28839.78014		0.3879241499

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2035		15				15		91000		39105.12489		73972.14441		29727.11134		0.4018689951

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2036		16				16		91000		40473.80426		73602.28369		30640.77128		0.41630191

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2037		17				17		91000		41890.38741		73234.27227		31581.54588		0.4312399768

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2038		18				18		91000		43356.55097		72868.10091		32550.24451		0.446700876

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2039		19				19		91000		44874.03025		72503.7604		33547.70068		0.4627029067

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2040		20				20		91000		46444.62131		72141.2416		34574.77276		0.4792650084

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2041		21				21		91000		48070.18305		71780.53539		35632.34471		0.4964067837

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2042		22				22		91000		49752.63946		71421.63272		36721.32684		0.5141485211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2043		23				23		91000		51493.98184		71064.52455		37842.65662		0.5325112194

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2044		24				24		91000		53296.27121		70709.20193		38997.29949		0.551516612

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2045		25				25		91000		55161.6407		70355.65592		40186.24965		0.5711871935

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2021		1				1		17000		5166.718846		15420.56		3958.784748		0.2567212052

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2022		2				2		17000		5347.554005		15343.4572		4082.494224		0.2660739474

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2023		3				3		17000		5534.718396		15266.73991		4209.865141		0.2757540356

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2024		4				4		17000		5728.433539		15190.40621		4341.006843		0.2857729268

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2025		5				5		17000		5928.928713		15114.45418		4476.031934		0.2961424792

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2026		6				6		17000		6136.441218		15038.88191		4615.056376		0.306874966

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2027		7				7		17000		6351.216661		14963.6875		4758.199587		0.3179830898

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2028		8				8		17000		6573.509244		14888.86907		4905.584549		0.329479998

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2029		9				9		17000		6803.582068		14814.42472		5057.33791		0.3413792979

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2030		10				10		17000		7041.70744		14740.3526		5213.590092		0.3536950733

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2031		11				11		17000		7288.1672		14666.65083		5374.475411		0.3664419009

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2032		12				12		17000		7543.253052		14593.31758		5540.132184		0.3796348674

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2033		13				13		17000		7807.266909		14520.35099		5710.702856		0.3932895878

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2034		14				14		17000		8080.521251		14447.74924		5886.334116		0.4074222234

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2035		15				15		17000		8363.339495		14375.51049		6067.177032		0.4220495012

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2036		16				16		17000		8656.056377		14303.63294		6253.387172		0.4371887337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2037		17				17		17000		8959.01835		14232.11477		6445.124746		0.4528578394

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2038		18				18		17000		9272.583993		14160.9542		6642.554742		0.4690753638

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2039		19				19		17000		9597.124432		14090.14943		6845.847068		0.4858605015

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2040		20				20		17000		9933.023787		14019.69868		7055.176696		0.5032331191

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2041		21				21		17000		10280.67962		13949.60019		7270.723819		0.5212137782

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2042		22				22		17000		10640.50341		13879.85219		7492.674002		0.5398237605

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2043		23				23		17000		11012.92103		13810.45293		7721.218346		0.5590850921

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2044		24				24		17000		11398.37326		13741.40066		7956.553648		0.5790205703

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2045		25				25		17000		11797.31633		13672.69366		8198.882575		0.5996537903





Cal Solar Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2021		1				1		360100		92690.53182		313327.2564		75347.95299		0.2404768543

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2022		2				2		360100		95934.70043		311760.6201		77835.24782		0.2496635008

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2023		3				3		360100		99292.41494		310201.817		80400.5448		0.259187859

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2024		4				4		360100		102767.6495		308650.8079		83046.32693		0.2690623993

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2025		5				5		360100		106364.5172		307107.5539		85775.1566		0.2793000547

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2026		6				6		360100		110087.2753		305572.0161		88589.67819		0.2899142379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2027		7				7		360100		113940.3299		304044.156		91492.62068		0.3009188595

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2028		8				8		360100		117928.2415		302523.9353		94486.80043		0.3123283463

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2029		9				9		360100		122055.7299		301011.3156		97575.12391		0.3241576607

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2030		10				10		360100		126327.6805		299506.259		100760.5907		0.3364223206

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2031		11				11		360100		130749.1493		298008.7277		104046.2964		0.3491384202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2032		12				12		360100		135325.3695		296518.6841		107435.4358		0.3623226513

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2033		13				13		360100		140061.7575		295036.0906		110931.3059		0.3759923259

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2034		14				14		360100		144963.919		293560.9102		114537.3097		0.3901653992

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2035		15				15		360100		150037.6561		292093.1056		118256.9589		0.4048604935

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2036		16				16		360100		155288.9741		290632.6401		122093.878		0.4200969234

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2037		17				17		360100		160724.0882		289179.4769		126051.8075		0.4358947214

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2038		18				18		360100		166349.4313		287733.5795		130134.6082		0.4522746646

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2039		19				19		360100		172171.6614		286294.9116		134346.2644		0.4692583029

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2040		20				20		360100		178197.6695		284863.4371		138690.8884		0.4868679876

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2041		21				21		360100		184434.588		283439.1199		143172.7244		0.5051269015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2042		22				22		360100		190889.7985		282021.9243		147796.153		0.5240590899

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2043		23				23		360100		197570.9415		280611.8147		152565.6951		0.5436894927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2044		24				24		360100		204485.9244		279208.7556		157486.0172		0.564043978

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2045		25				25		360100		211642.9318		277812.7118		162561.9352		0.585149377

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2021		1				1		91000		24158.43406		86164.99551		21044.14749		0.2442308198

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2022		2				2		91000		25003.97925		85734.17053		21703.2965		0.2531463985

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2023		3				3		91000		25879.11853		85305.49968		22381.94709		0.2623740224

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2024		4				4		91000		26784.88768		84878.97218		23080.68168		0.2719246132

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2025		5				5		91000		27722.35874		84454.57732		23800.10007		0.2818094747

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2026		6				6		91000		28692.6413		84032.30443		24540.81992		0.2920403063

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2027		7				7		91000		29696.88375		83612.14291		25303.47734		0.302629217

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2028		8				8		91000		30736.27468		83194.08219		26088.72738		0.3135887396

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2029		9				9		91000		31812.04429		82778.11178		26897.24463		0.3249318455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2030		10				10		91000		32925.46584		82364.22123		27729.7238		0.3366719601

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2031		11				11		91000		34077.85715		81952.40012		28586.88032		0.3488229787

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2032		12				12		91000		35270.58215		81542.63812		29469.45095		0.3613992829

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2033		13				13		91000		36505.05252		81134.92493		30378.1944		0.3744157578

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2034		14				14		91000		37782.72936		80729.2503		31313.89205		0.3878878094

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2035		15				15		91000		39105.12489		80325.60405		32277.34854		0.4018313827

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2036		16				16		91000		40473.80426		79923.97603		33269.39252		0.4162629811

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2037		17				17		91000		41890.38741		79524.35615		34290.87736		0.4311996854

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2038		18				18		91000		43356.55097		79126.73437		35342.68185		0.4466591744

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2039		19				19		91000		44874.03025		78731.1007		36425.71101		0.4626597455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2040		20				20		91000		46444.62131		78337.4452		37540.89686		0.4792203366

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2041		21				21		91000		48070.18305		77945.75797		38689.19917		0.4963605484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2042		22				22		91000		49752.63946		77556.02918		39871.60638		0.5141006676

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2043		23				23		91000		51493.98184		77168.24903		41089.13637		0.532461691

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2044		24				24		91000		53296.27121		76782.40779		42342.8374		0.5514653501

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2045		25				25		91000		55161.6407		76398.49575		43633.78897		0.5711341374

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2021		1				1		17000		5166.718846		15364.78137		3862.956941		0.2514163299

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2022		2				2		17000		5347.554005		15287.95746		3983.787956		0.2605834014

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2023		3				3		17000		5534.718396		15211.51767		4108.194664		0.2700713205

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2024		4				4		17000		5728.433539		15135.46008		4236.283852		0.2798913167

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2025		5				5		17000		5928.928713		15059.78278		4368.165488		0.2900550128

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2026		6				6		17000		6136.441218		14984.48387		4503.952821		0.3005744382

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2027		7				7		17000		6351.216661		14909.56145		4643.762478		0.3114620436

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2028		8				8		17000		6573.509244		14835.01364		4787.714562		0.3227307151

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2029		9				9		17000		6803.582068		14760.83858		4935.932757		0.3343937901

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2030		10				10		17000		7041.70744		14687.03438		5088.544436		0.3464650728

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2031		11				11		17000		7288.1672		14613.59921		5245.680772		0.3589588503

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2032		12				12		17000		7543.253052		14540.53121		5407.476846		0.3718899101

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2033		13				13		17000		7807.266909		14467.82856		5574.07177		0.3852735569

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2034		14				14		17000		8080.521251		14395.48942		5745.608803		0.3991256314

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2035		15				15		17000		8363.339495		14323.51197		5922.235476		0.4134625285

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2036		16				16		17000		8656.056377		14251.89441		6104.10372		0.428301217

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2037		17				17		17000		8959.01835		14180.63494		6291.369997		0.4436592596

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2038		18				18		17000		9272.583993		14109.73176		6484.195434		0.4595548337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2039		19				19		17000		9597.124432		14039.1831		6682.745962		0.4760067529

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2040		20				20		17000		9933.023787		13968.98719		6887.192463		0.4930344892

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2041		21				21		17000		10280.67962		13899.14225		7097.710913		0.5106581964

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2042		22				22		17000		10640.50341		13829.64654		7314.482536		0.5288987332

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2043		23				23		17000		11012.92103		13760.49831		7537.693961		0.5477776889

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2044		24				24		17000		11398.37326		13691.69582		7767.537382		0.567317408

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2045		25				25		17000		11797.31633		13623.23734		8004.210724		0.5875410173





Brighton Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2021		1				1		360100		92690.53182		296802.3165		72670.40998		0.2448444838

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2022		2				2		360100		95934.70043		295318.3049		75071.80453		0.2542064047

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2023		3				3		360100		99292.41494		293841.7134		77548.66948		0.2639130728

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2024		4				4		360100		102767.6495		292372.5048		80103.41215		0.2739772408

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2025		5				5		360100		106364.5172		290910.6423		82738.51702		0.2844121355

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2026		6				6		360100		110087.2753		289456.0891		85456.54823		0.2952314754

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2027		7				7		360100		113940.3299		288008.8086		88260.15214		0.3064494887

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2028		8				8		360100		117928.2415		286568.7646		91152.05998		0.3180809329

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2029		9				9		360100		122055.7299		285135.9208		94135.09063		0.3301411144

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2030		10				10		360100		126327.6805		283710.2412		97212.15338		0.3426459087

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2031		11				11		360100		130749.1493		282291.69		100386.2509		0.355611782

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2032		12				12		360100		135325.3695		280880.2315		103660.4823		0.3690558134

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2033		13				13		360100		140061.7575		279475.8304		107038.0461		0.3829957172

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2034		14				14		360100		144963.919		278078.4512		110522.2436		0.3974498675

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2035		15				15		360100		150037.6561		276688.0589		114116.4821		0.4124373221

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2036		16				16		360100		155288.9741		275304.6187		117824.2784		0.4279778485

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2037		17				17		360100		160724.0882		273928.0956		121640.7381		0.4440608324

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2038		18				18		360100		166349.4313		272558.4551		125368.8384		0.4599704616

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2039		19				19		360100		172171.6614		271195.6628		129207.6284		0.4764369277

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2040		20				20		360100		178197.6695		269839.6845		133160.412		0.4934797202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2041		21				21		360100		184434.588		268490.4861		137230.5915		0.5111190104

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2042		22				22		360100		190889.7985		267148.0336		141421.6708		0.5293756758

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2043		23				23		360100		197570.9415		265812.2935		145737.2582		0.5482713244

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2044		24				24		360100		204485.9244		264483.232		150181.0695		0.5678283208

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2045		25				25		360100		211642.9318		263160.8158		154756.9315		0.588069812

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2021		1				1		91000		24158.43406		83014.66039		20252.36077		0.2439612554

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2022		2				2		91000		25003.97925		82599.58708		20886.74278		0.2528673994

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2023		3				3		91000		25879.11853		82186.58915		21539.89345		0.2620852583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2024		4				4		91000		26784.88768		81775.6562		22212.37333		0.2716257424

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2025		5				5		91000		27722.35874		81366.77792		22904.75965		0.2815001434

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2026		6				6		91000		28692.6413		80959.94403		23617.64689		0.2917201484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2027		7				7		91000		29696.88375		80555.14431		24351.64722		0.3022978536

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2028		8				8		91000		30736.27468		80152.36859		25107.39109		0.3132457785

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2029		9				9		91000		31812.04429		79751.60675		25885.52775		0.3245768807

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2030		10				10		91000		32925.46584		79352.84871		26686.72579		0.3363045715

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2031		11				11		91000		34077.85715		78956.08447		27511.67374		0.3484427315

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2032		12				12		91000		35270.58215		78561.30405		28361.08069		0.3610057271

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2033		13				13		91000		36505.05252		78168.49753		29235.67685		0.3740084276

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2034		14				14		91000		37782.72936		77777.65504		30136.2142		0.3874662226

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2035		15				15		91000		39105.12489		77388.76677		31063.46716		0.4013950403

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2036		16				16		91000		40473.80426		77001.82293		32018.23324		0.4158113668

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2037		17				17		91000		41890.38741		76616.81382		33001.33372		0.4307322646

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2038		18				18		91000		43356.55097		76233.72975		34013.6144		0.4461753939

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2039		19				19		91000		44874.03025		75852.5611		35055.94626		0.4621590326

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2040		20				20		91000		46444.62131		75473.29829		36129.2263		0.4787020988

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2041		21				21		91000		48070.18305		75095.9318		37234.37822		0.4958241722

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2042		22				22		91000		49752.63946		74720.45214		38372.35332		0.5135455183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2043		23				23		91000		51493.98184		74346.84988		39544.13123		0.5318871114

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2044		24				24		91000		53296.27121		73975.11563		40750.7208		0.5508706603

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2045		25				25		91000		55161.6407		73605.24005		41993.16097		0.5705186334

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2021		1				1		17000		5166.718846		12889.95209		3253.201432		0.2523827404

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2022		2				2		17000		5347.554005		12825.50233		3354.941537		0.2615836363

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2023		3				3		17000		5534.718396		12761.37482		3459.692473		0.2711065636

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2024		4				4		17000		5728.433539		12697.56794		3567.544158		0.2809627933

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2025		5				5		17000		5928.928713		12634.0801		3678.589187		0.2911639911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2026		6				6		17000		6136.441218		12570.9097		3792.922918		0.3017222308

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2027		7				7		17000		6351.216661		12508.05515		3910.643555		0.3126500089

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2028		8				8		17000		6573.509244		12445.51488		4031.852225		0.3239602592

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2029		9				9		17000		6803.582068		12383.2873		4156.653076		0.3356663682

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2030		10				10		17000		7041.70744		12321.37087		4285.153358		0.3477821911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2031		11				11		17000		7288.1672		12259.76401		4417.46352		0.3603220678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2032		12				12		17000		7543.253052		12198.46519		4553.697306		0.3733008402

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2033		13				13		17000		7807.266909		12137.47287		4693.971849		0.3867338696

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2034		14				14		17000		8080.521251		12076.7855		4838.407778		0.400637055

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2035		15				15		17000		8363.339495		12016.40158		4987.129318		0.415026852

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2036		16				16		17000		8656.056377		11956.31957		5140.264397		0.4299202918

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2037		17				17		17000		8959.01835		11896.53797		5297.94476		0.445335002

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2038		18				18		17000		9272.583993		11837.05528		5460.306081		0.4612892271

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2039		19				19		17000		9597.124432		11777.87		5627.488077		0.47780185

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2040		20				20		17000		9933.023787		11718.98065		5799.634634		0.4948924148

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2041		21				21		17000		10280.67962		11660.38575		5976.893929		0.5125811493

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2042		22				22		17000		10640.50341		11602.08382		6159.418556		0.5308889895

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2043		23				23		17000		11012.92103		11544.0734		6347.365661		0.5498376041

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2044		24				24		17000		11398.37326		11486.35304		6540.897077		0.5694494203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2045		25				25		17000		11797.31633		11428.92127		6740.179461		0.58974765






Financial Modeling Results — CEC 1% Loan Scenario @?C

25- Year Cumulative Net Benefit
1% CEC Loan Financing
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e SUNWOTKS SolarNorcal e Brighton

* Roughly $13M in CEC funding still available, loan max is S3M
* Competitive program based on first come first serve basis
* Assumed 12 year payback period

* Due to larger proposed system sizes and production, SunWorks has highest net benefit Page 8



Financial Modeling Results — Umpqua Lease Scenario @C

25- Year Cumulative Net Benefit
Umpqua Lease Scenario
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e SUNWOTKS

SolarNorcal == Brighton

Each proposer runs negative cumulative net benefit until year 7 when lease payments end

Financing rate of 2.96% for 7 years
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Financial Modeling Results — Early PPA Buyout w/ Umpqua Lease Scenario @?C

25- Year Cumulative Net Benefit
10 Year PPA w early Buy-out Using Umpqua Bank Lease
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e SUNWOTKS

SolarNorcal == Brighton

* PPA buyout costs assumed for each proposer, would be determined before contract execution

* Financing rate of 2.96% for 7 years after year 10
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Net Benefit Comparison

* The table below shows the cumulative 25-year net benefit for the four scenarios analyzed

e Allfigures are presented as 25-year totals and include 25 years of O&M

Proposer

SunWorks
SolarNorcal

Brighton Energy

Proposer

SunWorks
SolarNorcal

Brighton Energy

* The PPA option has a lower overall cumulative net benefit but does not have the district incur debt and results

in year one positive net benefit

A A A

PPA

24,197
13,766
16,149

PPA

2,064,129
1,720,753
1,719,431

First Year Net Benefit
Early PPA Buyout

CEC Loan Umpqua W/ Umpqua
Lease Lease
$ 23671 $ 41,509) $ 24,197
$ 27,649 $ (25,848) $ 13,766
$ 31903 % (15493) $ 14,332

25-Year Net Benefit
Early PPA Buyout

CEC Loan Umpqua W/ Umpqua
Lease Lease
$ 3037770 $ 2998173 $ 2,549,468
$ 2832845 $ 2800346 $ 2,295,280
$ 2,785445 § 2,756,652 $ 2,194,485
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Tables for PPT



												First Year  Values								Life Cycle Values

								Proposer		Proposed Solar Capacity (kW-DC)		First Year Solar Production (kWh)		First Year Usage Offset		First Year Utility Savings before costs [1]		First Year Bill Offset Percent		Life Cycle Solar Production (kWh)		Life Cycle  Usage Offset		Life Cycle  Utility Savings before Costs [1] 		Life Cycle Bill Offset Percent

								SunWorks		287		476,176		102%		$111,026		91%		11,216,782		96%		$4,138,327		87%

								Solar Norcal		266		413,356		88%		$99,723		82%		9,736,988		83%		$3,745,548		79%

								Cal Solar		261		414,857		89%		$100,255		82%		9,772,352		84%		$3,765,095		79%

								Brighton Energy		262		392,707		84%		$96,176		79%		9,250,585		79%		$3,604,540		76%

								[1] Utility bill savings or revenue generated by the installed systems (either first year or life cycle) before considering project costs.



								SunWorks		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				SunWorks		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		219		$   0.181		$   18,160		$   1,619,301				Community Center		219		$   612,000		$   12,067		$   60,335

								Fire Station 89		62		$   0.181		$   6,037		$   444,828				Fire Station 89		62		$   293,515		$   5,028		$   25,140

								Fire Station 88		6		Did not propose		n/a		n/a				Fire Station 88		6		$   32,400		$   3,018		$   15,090

								TOTAL		287				$   24,197		$   2,064,129				TOTAL		287		$   937,915		$   20,113		$   100,565

																						$/W		$   3.27



								SolarNorcal		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				SolarNorcal		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		205		$   0.198		$   13,303		$   1,397,867				Community Center		205		$   574,601		$   14,365		$   71,825

								Fire Station 89		50		$   0.237		$   576		$   272,704				Fire Station 89		50		$   161,169		$   4,025		$   20,125

								Fire Station 88		10		$   0.264		$   (112)		$   50,182				Fire Station 88		10		$   34,033		$   - 0		$   - 0

								TOTAL		266				$   13,766		$   1,720,753				TOTAL		266		$   769,803		$   18,390		$   91,950

																						$/W		$   2.90



								Brighton Energy		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				Cal Solar		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		198		$   0.208		$   10,936		$   1,282,378				Community Center		197		$   615,777		$   12,000		$   72,000

								Fire Station 89		55		$   0.191		$   4,397		$   374,368				Fire Station 89		54		$   208,995		$   3,300		$   19,800

								Fire Station 88		9		$   0.189		$   817		$   62,685				Fire Station 88		10		$   32,995		$   2,000		$   12,000

								TOTAL		262				$   16,149		$   1,719,431				TOTAL		261		$   857,767		$   17,300		$   103,800

																						$/W		$   3.28



																				Brighton Energy		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

																				Community Center		198		$   514,800		$   10,941		$   54,704

																				Fire Station 89		55		$   144,040		$   3,061		$   15,306

																				Fire Station 88		9		$   23,166		$   492		$   2,462

																				TOTAL		262		$   682,006		$   14,494		$   72,471

																						$/W		$   2.60

										 25-Year Net Benefit

								Proposer		PPA		CEC Loan		Umpqua Lease		Early PPA Buyout W/ Umpqua Lease

								SunWorks		$   2,064,129		$   3,037,770		$   2,998,173		$   2,549,468

								SolarNorcal		$   1,720,753		$   2,832,845		$   2,800,346		$   2,295,280

								Brighton Energy		$   1,719,431		$   2,785,445		$   2,756,652		$   2,194,485





Summary



				Proposer		Model System Size (kW)		Gross Usage Yr 1 (kWh)		Gross Usage LC (kWh)		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production (kWh)		Model LC Production (kWH)		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC

				Sunworks		287		468,100		11,702,500		$   122,016		$   4,752,493		476,176		11,216,782		101.73%		95.85%		$   111,026		$   4,138,327		$   - 0		$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,214.52		$   2,633,112		12376.0511213606		7		1039588.29419429		0		100565		1140153.29419429		2998173.32346771

				SolarNorcal		266		468,100		11,702,500		$   122,016		$   4,752,493		413,356		9,736,988		88.31%		83.20%		$   99,723		$   3,745,548		$   - 0		$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,419.69		$   2,510,128		10157.7661956326		7		853252.360433141		0		91950		945202.360433141		2800345.77825386

				Cal Solar		261		468,100		11,702,500		$   122,016		$   4,752,493		414,857		9,772,352		88.63%		83.51%		$   100,255		$   3,765,095		$   - 0		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,588.87		$   2,388,506		8500		10		1020000		200600		64875		1285475		2479619.993914

				Brighton Energy		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		$   96,176		$   3,604,540

		Min Year				1		1		1		1		1		1		1						1		1																																																				1

		Max Year				1		1		25		1		25		1		25						1		25																				5%																																10		through year

		Col Ref				J		P		P		Q		Q		R		R						S		S																				20																		2.96%		84												R						2.96%		84										1.00%		12

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Sunworks Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		Approx LC O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		219		360,100		9,002,500		92,691		3,610,283		374,452		8,820,570		103.99%		97.98%		85,936		3,215,825		$   0.1810		$   67,776		$   1,596,523		$   18,160		$   1,619,301		$   7.29		$612,000		$12,067		$60,335		$982,169		$2,233,655																$8,076		7		$678,343		0		$60,335		$738,678		$2,477,147		3,661,381		$662,710		$397,800		$5,249		7		$440,923		$36,201		$1,139,834		$2,075,991		$54,375		12		$652,506		$60,335		$712,841		$2,502,984

		System 2		Fire Station 89		62		91,000		2,275,000		24,158		940,968		93,320		2,198,243		102.55%		96.63%		22,928		842,709		$   0.1810		$   16,891		$   397,882		$   6,037		$   444,828		$   6.46		$293,515		$5,028		$25,140		$471,048		$371,661																$3,873		7		$325,333		0		$25,140		$350,473		$492,236		912,481		$165,159		$190,785		$2,517		7		$211,466		$15,084		$391,710		$451,000		$26,078		12		$312,941		$25,140		$338,081		$504,628

		System 3		Fire Station 88		6		17,000		425,000		5,167		201,243		8,404		197,969		49.44%		46.58%		2,162		79,792		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,400		$3,018		$15,090		$51,997		$27,795																$428		7		$35,912		0		$15,090		$51,002		$28,790		82,176		ERROR:#N/A		$21,060		$278		7		$23,343		$9,054		$32,397		$47,395		$2,879		12		$34,544		$15,090		$49,634		$30,158

				Total		287		468,100		11,702,500		122,016		4,752,493		476,176		11,216,782		101.73%		95.85%		111,026		4,138,327				$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,215		$2,633,112																$12,376		7		$1,039,588		$0		$100,565		$1,140,153		$2,998,173		4,656,038		$827,869		$609,645		$8,044		7		$675,732		$60,339		$1,563,940		$2,574,386		$83,333		12		$999,991		$100,565		$1,100,556		$3,037,770



																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		SolarNorcal Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		205		360,100		9,002,500		92,691		3,610,283		318,586		7,504,585		88.47%		83.36%		76,383		2,883,775		$   0.1980		$   63,080		$   1,485,908		$   13,303		$   1,397,867		$   7.23		$574,601		$14,365		$71,825		$922,149		$1,961,626																$7,582		7		$636,890		0		$71,825		$708,715		$2,175,060		3,115,121		$616,794		$373,491		$4,928		7		$413,978		$43,095		$1,073,867		$1,809,908		$51,053		12		$612,631		$71,825		$684,456		$2,199,319

		System 2		Fire Station 89		50		91,000		2,275,000		24,158		940,968		79,350		1,869,157		87.20%		82.16%		19,381		715,694		$   0.2370		$   18,806		$   442,990		$   576		$   272,704		$   8.79		$161,169		$4,025		$20,125		$258,652		$457,042																$2,127		7		$178,640		0		$20,125		$198,765		$516,929		775,879		$183,883		$104,760		$1,382		7		$116,116		$12,075		$312,074		$403,620		$14,320		12		$171,836		$20,125		$191,961		$523,733

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,421		363,246		90.71%		85.47%		3,959		146,079		$   0.2640		$   4,071		$   95,897		$   (112)		$   50,182		$   9.51		$34,033		$0		$0		$54,618		$91,461																$449		7		$37,722		0		$0		$37,722		$108,357		150,782		$39,806		$22,121		$292		7		$24,519		$0		$64,326		$81,753		$3,024		12		$36,285		$0		$36,285		$109,793

				Total		266		468,100		11,702,500		122,016		4,752,493		413,356		9,736,988		88.31%		83.20%		99,723		3,745,548				$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,420		$2,510,128																$10,158		7		$853,252		$0		$91,950		$945,202		$2,800,346		4,041,782		$   840,484		$500,372		$10,158		7		$554,614		$55,170		$1,450,268		$2,295,280		$68,396		12		$820,753		$91,950		$912,703		$2,832,845

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Cal Solar Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC																				Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		197		360,100		9,002,500		92,691		3,610,283		313,327		7,380,722		87.01%		81.99%		75,348		2,845,417		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$615,777		$12,000		$72,000.00		$988,231		$1,857,187		$6,099		10		$731,880		$151,506		$45,000		$928,386		$1,917,031		$8,125		7		$682,529		0		$72,000		$754,529		$2,090,888																				$54,711		12		$656,532		$60,000		$716,532		$2,128,885

		System 2		Fire Station 89		54		91,000		2,275,000		24,158		940,968		86,165		2,029,698		94.69%		89.22%		21,044		777,092		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$208,995		$3,300		$19,800.00		$335,406		$441,686		$2,061		10		$247,320		$41,664		$12,375		$301,359		$475,733		$2,758		7		$231,651		0		$19,800		$251,451		$525,641																				$18,569		12		$222,827		$16,500		$239,327		$537,765

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,365		361,932		90.38%		85.16%		3,863		142,586		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,995		$2,000		$12,000.00		$52,952		$89,634		$340		10		$40,800		$7,429		$7,500		$55,729		$86,856		$435		7		$36,572		0		$12,000		$48,572		$94,014																				$2,932		12		$35,179		$10,000		$45,179		$97,407

				Total		261		468,100		11,702,500		122,016		4,752,493		414,857		9,772,352		88.63%		83.51%		100,255		3,765,095				ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,589		$2,388,506		$8,500		10		$1,020,000		$200,600		$64,875		$1,285,475		$2,479,620		$11,318		7		$950,752		$0		$103,800		$1,054,552		$2,710,543																				$76,212		12		$914,539		$86,500		$1,001,039		$2,764,056

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Brighton Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		198		360,100		9,002,500		92,691		3,610,283		296,802		6,991,461		82.42%		77.66%		72,670		2,736,602		$   0.2080		$   61,735		$   1,454,224		$   10,936		$   1,282,378		$   7.34		$514,800		$10,941		$54,704		$826,178		$1,910,424																$6,793		7		$570,606		0		$54,704		$625,310		$2,111,292		3,115,121		$647,945		$334,620		$4,415		7		$370,894		$32,822		$1,051,661		$1,684,940		$45,739		12		$548,872		$54,704		$603,576		$2,133,026

		System 2		Fire Station 89		55		91,000		2,275,000		24,158		940,968		83,015		1,955,489		91.22%		85.96%		20,252		747,866		$   0.1910		$   15,856		$   373,498		$   4,397		$   374,368		$   6.74		$144,040		$3,061		$15,306		$231,163		$516,703																$1,901		7		$159,654		0		$15,306		$174,960		$572,906		775,879		$148,193		$93,626		$1,235		7		$103,775		$9,184		$261,152		$486,714		$12,798		12		$153,573		$15,306		$168,879		$578,987

		System 3		Fire Station 88		9		17,000		425,000		5,167		201,243		12,890		303,635		75.82%		71.44%		3,253		120,072		$   0.1890		$   2,436		$   57,387		$   817		$   62,685		$   6.44		$23,166		$492		$2,462		$37,178		$82,894																$306		7		$25,677		0		$2,462		$28,139		$91,933		150,782		$28,498		$15,058		$199		7		$16,690		$1,477		$46,665		$73,407		$2,058		12		$24,699		$2,462		$27,161		$92,911

				Total		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		96,176		3,604,540				$   80,027		$   1,885,109		$   16,149		$   1,719,431		$   7.19		$682,006		$14,494		$72,471		$1,094,519		$2,510,022																$8,999		7		$755,938		$0		$72,471		$828,409		$2,776,131		4,041,782		$   824,636		$443,304		$8,999		7		$491,360		$43,483		$1,359,478		$2,245,062		$60,595		12		$727,145		$72,471		$799,616		$2,804,924
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																0.181		0.181		ERROR:#N/A		$   612,000		$   293,515		$   32,400		$   2,413		$   1,006		$   604														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		64,462		16,065		ERROR:#N/A		0		0		0		0		0		0		53,077		14,923		0		68,000		496,016				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		64,140		15,985		ERROR:#N/A		0		0		0		0		0		0		57,212		15,960		0		73,172		569,188				11		$   496,016		$   371,203		$   369,486

		13		125,284		32,930		3,119		352,592		87,872		7,914		63,819		15,905		ERROR:#N/A		0		0		0		0		0		0		61,465		17,025		0		78,490		647,678				12		$   569,188		$   431,428		$   428,608

		14		129,339		33,944		3,215		350,829		87,433		7,874		63,500		15,825		ERROR:#N/A		0		0		0		0		0		0		65,839		18,119		0		83,958		731,636				13		$   647,678		$   496,608		$   492,509

		15		133,521		34,988		3,314		349,075		86,996		7,835		63,183		15,746		ERROR:#N/A		0		0		0		0		0		0		70,339		19,242		0		89,581		821,216				14		$   731,636		$   566,883		$   561,325

		16		137,834		36,064		3,416		347,330		86,561		7,795		62,867		15,668		ERROR:#N/A		0		0		0		0		0		0		74,967		20,396		0		95,364		916,580				15		$   821,216		$   642,396		$   635,194

		17		142,282		37,171		3,520		345,593		86,128		7,756		62,552		15,589		ERROR:#N/A		0		0		0		0		0		0		79,730		21,582		0		101,312		1,017,892				16		$   916,580		$   723,297		$   714,261

		18		146,870		38,311		3,628		343,865		85,697		7,718		62,240		15,511		ERROR:#N/A		0		0		0		0		0		0		84,630		22,800		0		107,430		1,125,322				17		$   1,017,892		$   809,737		$   798,664

		19		151,601		39,485		3,739		342,146		85,269		7,679		61,928		15,434		ERROR:#N/A		0		0		0		0		0		0		89,673		24,051		0		113,724		1,239,046				18		$   1,125,322		$   901,875		$   888,348

		20		156,481		40,694		3,854		340,435		84,843		7,641		61,619		15,356		ERROR:#N/A		0		0		0		0		0		0		94,862		25,337		0		120,199		1,359,245				19		$   1,239,046		$   999,873		$   983,456

		21		161,514		41,939		3,971		338,733		84,418		7,603		61,311		15,280		ERROR:#N/A		0		0		0		0		0		0		100,203		26,659		0		126,862		1,486,107				20		$   1,359,245		$   1,103,902		$   1,084,136

		22		166,704		43,220		4,093		337,039		83,996		7,565		61,004		15,203		ERROR:#N/A		0		0		0		0		0		0		105,700		28,017		0		133,717		1,619,824				21		$   1,486,107		$   1,214,132		$   1,190,541

		23		172,058		44,540		4,217		335,354		83,576		7,527		60,699		15,127		ERROR:#N/A		0		0		0		0		0		0		111,359		29,413		0		140,771		1,760,595				22		$   1,619,824		$   1,330,745		$   1,302,827

		24		177,580		45,899		4,346		333,677		83,158		7,489		60,396		15,052		ERROR:#N/A		0		0		0		0		0		0		117,184		30,847		0		148,031		1,908,626				23		$   1,760,595		$   1,453,925		$   1,421,157

		25		183,275		47,298		4,478		332,009		82,743		7,452		60,094		14,976		ERROR:#N/A		0		0		0		0		0		0		123,181		32,322		0		155,503		2,064,129				24		$   1,908,626		$   1,583,862		$   1,545,698

																																														25		$   2,064,129		$   1,720,753		$   1,676,620

																0.198		0.237		0.264		$   574,601		$   161,169		$   34,033		$   2,873		$   805		$   - 0

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		59,996		17,886		3,872		0		0		0		0		0		0		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		59,696		17,797		3,853		0		0		0		0		0		0		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		59,398		17,708		3,833		0		0		0		0		0		0		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		59,101		17,619		3,814		0		0		0		0		0		0		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		58,805		17,531		3,795		0		0		0		0		0		0		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		58,511		17,444		3,776		0		0		0		0		0		0		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		58,218		17,357		3,757		0		0		0		0		0		0		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		57,927		17,270		3,738		0		0		0		0		0		0		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		57,638		17,183		3,720		0		0		0		0		0		0		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		57,350		17,097		3,701		0		0		0		0		0		0		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		57,063		17,012		3,683		0		0		0		0		0		0		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		56,777		16,927		3,664		0		0		0		0		0		0		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		56,494		16,842		3,646		0		0		0		0		0		0		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		56,211		16,758		3,628		0		0		0		0		0		0		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		55,930		16,674		3,610		0		0		0		0		0		0		108,790		23,512		4,589		136,891		1,720,753



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		55,894		18,713		3,237		0		0		0		0		0		0		44,492		8,799		1,181		54,472		369,486

		12		103,660		28,361		4,554		280,880		78,561		12,198		55,614		18,619		3,220		0		0		0		0		0		0		48,046		9,742		1,333		59,122		428,608

		13		107,038		29,236		4,694		279,476		78,168		12,137		55,336		18,526		3,204		0		0		0		0		0		0		51,702		10,710		1,490		63,901		492,509

		14		110,522		30,136		4,838		278,078		77,778		12,077		55,060		18,433		3,188		0		0		0		0		0		0		55,463		11,703		1,650		68,816		561,325

		15		114,116		31,063		4,987		276,688		77,389		12,016		54,784		18,341		3,172		0		0		0		0		0		0		59,332		12,722		1,815		73,869		635,194

		16		117,824		32,018		5,140		275,305		77,002		11,956		54,510		18,249		3,156		0		0		0		0		0		0		63,314		13,769		1,984		79,067		714,261

		17		121,641		33,001		5,298		273,928		76,617		11,897		54,238		18,158		3,141		0		0		0		0		0		0		67,403		14,843		2,157		84,403		798,664

		18		125,369		34,014		5,460		272,558		76,234		11,837		53,967		18,067		3,125		0		0		0		0		0		0		71,402		15,946		2,335		89,684		888,348

		19		129,208		35,056		5,627		271,196		75,853		11,778		53,697		17,977		3,109		0		0		0		0		0		0		75,511		17,079		2,518		95,108		983,456

		20		133,160		36,129		5,800		269,840		75,473		11,719		53,428		17,887		3,094		0		0		0		0		0		0		79,732		18,242		2,706		100,680		1,084,136

		21		137,231		37,234		5,977		268,490		75,096		11,660		53,161		17,798		3,078		0		0		0		0		0		0		84,069		19,437		2,899		106,405		1,190,541

		22		141,422		38,372		6,159		267,148		74,720		11,602		52,895		17,709		3,063		0		0		0		0		0		0		88,526		20,664		3,096		112,286		1,302,827

		23		145,737		39,544		6,347		265,812		74,347		11,544		52,631		17,620		3,048		0		0		0		0		0		0		93,106		21,924		3,300		118,330		1,421,157

		24		150,181		40,751		6,541		264,483		73,975		11,486		52,368		17,532		3,032		0		0		0		0		0		0		97,813		23,219		3,508		124,541		1,545,698

		25		154,757		41,993		6,740		263,161		73,605		11,429		52,106		17,444		3,017		0		0		0		0		0		0		102,651		24,549		3,723		130,923		1,676,620
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		54,375		26,078		2,879		2,413		1,006		604		29,147		-4,156		-1,320		23,671		23,671				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		54,375		26,078		2,879		2,413		1,006		604		31,857		-3,465		-1,252		27,140		50,811				1		$   23,671		$   27,649		$   31,903

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		54,375		26,078		2,879		2,413		1,006		604		34,656		-2,752		-1,183		30,720		81,531				2		$   50,811		$   58,549		$   66,943

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		54,375		26,078		2,879		2,413		1,006		604		37,544		-2,018		-1,111		34,415		115,946				3		$   81,531		$   92,801		$   105,217

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		54,375		26,078		2,879		2,413		1,006		604		40,526		-1,261		-1,037		38,228		154,174				4		$   115,946		$   130,507		$   146,827

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		54,375		26,078		2,879		2,413		1,006		604		43,605		-481		-961		42,162		196,337				5		$   154,174		$   171,776		$   191,876

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		54,375		26,078		2,879		2,413		1,006		604		46,783		345		-883		46,245		242,581				6		$   196,337		$   216,718		$   240,470

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		54,375		26,078		2,879		2,413		1,006		604		50,063		1,196		-803		50,457		293,038				7		$   242,581		$   265,446		$   292,719

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		54,375		26,078		2,879		2,413		1,006		604		53,468		2,072		-720		54,821		347,858				8		$   293,038		$   318,078		$   348,737

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		54,375		26,078		2,879		2,413		1,006		604		57,053		2,975		-634		59,393		407,252				9		$   347,858		$   374,734		$   408,640

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		54,375		26,078		2,879		2,413		1,006		604		60,750		3,904		-547		64,108		471,359				10		$   407,252		$   435,541		$   472,551

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		54,375		26,078		2,879		2,413		1,006		604		64,563		4,861		-456		68,968		540,327				11		$   471,359		$   500,626		$   540,593

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		697,638				12		$   540,327		$   570,123		$   612,895

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		860,113				13		$   697,638		$   712,564		$   750,185

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		1,027,914				14		$   860,113		$   859,695		$   892,003

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,201,205				15		$   1,027,914		$   1,011,662		$   1,038,492

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,380,156				16		$   1,201,205		$   1,168,615		$   1,189,797

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,564,943				17		$   1,380,156		$   1,330,709		$   1,346,059

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,755,746				18		$   1,564,943		$   1,498,105		$   1,507,224

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,952,752				19		$   1,755,746		$   1,670,967		$   1,673,437

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,156,153				20		$   1,952,752		$   1,849,465		$   1,844,848

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,366,147				21		$   2,156,153		$   2,033,775		$   2,021,612

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,582,940				22		$   2,366,147		$   2,224,079		$   2,203,888

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,806,742				23		$   2,582,940		$   2,420,562		$   2,391,838

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		3,037,770				24		$   2,806,742		$   2,623,418		$   2,585,633

																																														25		$   3,037,770		$   2,832,845		$   2,785,445

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		51,053		14,320		3,024		2,873		805		0		22,457		4,257		935		27,649		27,649

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		51,053		14,320		3,024		2,873		805		0		24,977		4,864		1,059		30,900		58,549

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		51,053		14,320		3,024		2,873		805		0		27,577		5,489		1,186		34,252		92,801

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		51,053		14,320		3,024		2,873		805		0		30,257		6,132		1,317		37,707		130,507

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		51,053		14,320		3,024		2,873		805		0		33,022		6,795		1,452		41,269		171,776

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		51,053		14,320		3,024		2,873		805		0		35,873		7,477		1,591		44,942		216,718

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		51,053		14,320		3,024		2,873		805		0		38,814		8,180		1,734		48,728		265,446

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		51,053		14,320		3,024		2,873		805		0		41,847		8,903		1,882		52,632		318,078

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		51,053		14,320		3,024		2,873		805		0		44,976		9,647		2,034		56,657		374,734

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		51,053		14,320		3,024		2,873		805		0		48,203		10,414		2,190		60,807		435,541

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		51,053		14,320		3,024		2,873		805		0		51,531		11,204		2,351		65,085		500,626

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		51,053		14,320		3,024		2,873		805		0		54,964		12,016		2,516		69,497		570,123

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		712,564

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		859,695

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		1,011,662

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,168,615

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,330,709

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,498,105

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,670,967

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,849,465

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,033,775

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,224,079

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,420,562

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,623,418

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,832,845



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		45,739		12,798		2,058		2,873		805		0		24,058		6,650		1,195		31,903		31,903

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		45,739		12,798		2,058		2,873		805		0		26,459		7,284		1,297		35,040		66,943

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		45,739		12,798		2,058		2,873		805		0		28,936		7,937		1,401		38,275		105,217

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		45,739		12,798		2,058		2,873		805		0		31,491		8,610		1,509		41,610		146,827

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		45,739		12,798		2,058		2,873		805		0		34,126		9,302		1,620		45,048		191,876

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		45,739		12,798		2,058		2,873		805		0		36,844		10,015		1,735		48,594		240,470

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		45,739		12,798		2,058		2,873		805		0		39,648		10,749		1,852		52,249		292,719

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		45,739		12,798		2,058		2,873		805		0		42,540		11,505		1,974		56,018		348,737

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		45,739		12,798		2,058		2,873		805		0		45,523		12,283		2,098		59,904		408,640

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		45,739		12,798		2,058		2,873		805		0		48,600		13,084		2,227		63,911		472,551

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		45,739		12,798		2,058		2,873		805		0		51,774		13,909		2,359		68,042		540,593

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		45,739		12,798		2,058		2,873		805		0		55,048		14,758		2,495		72,302		612,895

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		750,185

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		892,003

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,038,492

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,189,797

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,346,059

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,507,224

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,673,437

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,844,848

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		2,021,612

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,203,888

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,391,838

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,585,633

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,785,445



25- Year Cumulative Net Benefit

1% CEC Loan Financing
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-13,384		-24,554		-3,571		-41,509		-41,509				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-10,673		-23,863		-3,504		-38,040		-79,549				1		$   (41,509)		$   (25,848)		$   (15,493)

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-7,875		-23,150		-3,434		-34,460		-114,009				2		$   (79,549)		$   (48,445)		$   (27,849)

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-4,986		-22,416		-3,363		-30,765		-144,774				3		$   (114,009)		$   (67,691)		$   (36,970)

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-2,004		-21,659		-3,289		-26,952		-171,726				4		$   (144,774)		$   (83,481)		$   (42,755)

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		96,906		46,476		5,130		2,413		1,006		604		1,074		-20,879		-3,213		-23,018		-194,743				5		$   (171,726)		$   (95,709)		$   (45,103)

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		96,906		46,476		5,130		2,413		1,006		604		4,252		-20,053		-3,135		-18,935		-213,679				6		$   (194,743)		$   (104,265)		$   (43,905)

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		0		0		0		2,413		1,006		604		104,439		27,275		2,076		133,789		-79,890				7		$   (213,679)		$   (109,034)		$   (39,051)

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		0		0		0		2,413		1,006		604		107,843		28,151		2,159		138,153		58,264				8		$   (79,890)		$   11,994		$   77,562

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		0		0		0		2,413		1,006		604		111,429		29,053		2,244		142,726		200,990				9		$   58,264		$   137,046		$   198,061

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		0		0		0		2,413		1,006		604		115,126		29,982		2,332		147,440		348,430				10		$   200,990		$   266,249		$   322,567

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		0		0		0		2,413		1,006		604		118,939		30,939		2,423		152,300		500,730				11		$   348,430		$   399,730		$   451,205

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		658,041				12		$   500,730		$   537,623		$   584,102

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		820,516				13		$   658,041		$   680,064		$   721,392

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		988,317				14		$   820,516		$   827,196		$   863,210

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,161,608				15		$   988,317		$   979,162		$   1,009,700

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,340,560				16		$   1,161,608		$   1,136,116		$   1,161,004

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,525,346				17		$   1,340,560		$   1,298,210		$   1,317,266

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,716,149				18		$   1,525,346		$   1,465,605		$   1,478,431

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,913,155				19		$   1,716,149		$   1,638,467		$   1,644,644

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,116,556				20		$   1,913,155		$   1,816,965		$   1,816,055

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,326,550				21		$   2,116,556		$   2,001,276		$   1,992,819

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,543,343				22		$   2,326,550		$   2,191,579		$   2,175,095

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,767,145				23		$   2,543,343		$   2,388,062		$   2,363,045

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,998,173				24		$   2,767,145		$   2,590,918		$   2,556,840

																																														25		$   2,998,173		$   2,800,346		$   2,756,652

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		90,984		25,520		5,389		2,873		805		0		-17,474		-6,944		-1,430		-25,848		-25,848

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		90,984		25,520		5,389		2,873		805		0		-14,954		-6,336		-1,306		-22,597		-48,445

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		90,984		25,520		5,389		2,873		805		0		-12,355		-5,711		-1,179		-19,246		-67,691

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		90,984		25,520		5,389		2,873		805		0		-9,675		-5,068		-1,048		-15,790		-83,481

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		90,984		25,520		5,389		2,873		805		0		-6,910		-4,405		-913		-12,228		-95,709

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		90,984		25,520		5,389		2,873		805		0		-4,059		-3,723		-774		-8,556		-104,265

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		90,984		25,520		5,389		2,873		805		0		-1,118		-3,021		-631		-4,769		-109,034

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		0		0		0		2,873		805		0		92,900		23,222		4,906		121,028		11,994

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		0		0		0		2,873		805		0		96,028		23,967		5,057		125,053		137,046

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		0		0		0		2,873		805		0		99,255		24,734		5,214		129,203		266,249

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		0		0		0		2,873		805		0		102,583		25,523		5,374		133,481		399,730

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		0		0		0		2,873		805		0		106,017		26,336		5,540		137,893		537,623

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		680,064

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		827,196

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		979,162

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,136,116

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,298,210

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,465,605

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,638,467

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,816,965

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,001,276

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,191,579

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,388,062

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,590,918

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,800,346



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		81,515		22,808		3,668		2,873		805		0		-11,718		-3,360		-415		-15,493		-15,493

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		81,515		22,808		3,668		2,873		805		0		-9,316		-2,726		-313		-12,356		-27,849

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		81,515		22,808		3,668		2,873		805		0		-6,839		-2,073		-208		-9,121		-36,970

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		81,515		22,808		3,668		2,873		805		0		-4,285		-1,400		-101		-5,786		-42,755

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		81,515		22,808		3,668		2,873		805		0		-1,650		-708		10		-2,347		-45,103

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		81,515		22,808		3,668		2,873		805		0		1,068		5		125		1,198		-43,905

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		81,515		22,808		3,668		2,873		805		0		3,872		739		242		4,853		-39,051

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		0		0		0		2,873		805		0		88,279		24,302		4,032		116,613		77,562

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		0		0		0		2,873		805		0		91,262		25,081		4,157		120,499		198,061

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		0		0		0		2,873		805		0		94,339		25,882		4,285		124,506		322,567

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		0		0		0		2,873		805		0		97,513		26,707		4,417		128,637		451,205

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		0		0		0		2,873		805		0		100,787		27,556		4,554		132,897		584,102

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		721,392

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		863,210

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,009,700

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,161,004

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,317,266

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,478,431

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,644,644

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,816,055

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,992,819

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,175,095

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,363,045

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,556,840

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,756,652
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		62,989		30,209		3,335		2,413		1,006		604		52,137		-227		-1,003		50,907		478,924				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		62,989		30,209		3,335		2,413		1,006		604		55,950		730		-912		55,767		534,691				11		$   478,924		$   370,048		$   364,421

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		62,989		30,209		3,335		2,413		1,006		604		59,882		1,715		-819		60,777		595,468				12		$   534,691		$   428,711		$   418,087

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		62,989		30,209		3,335		2,413		1,006		604		63,937		2,729		-723		65,943		661,411				13		$   595,468		$   491,921		$   476,146

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		62,989		30,209		3,335		2,413		1,006		604		68,119		3,773		-624		71,268		732,678				14		$   661,411		$   559,822		$   538,735

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		62,989		30,209		3,335		2,413		1,006		604		72,432		4,849		-523		76,758		809,436				15		$   732,678		$   632,558		$   605,993

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		62,989		30,209		3,335		2,413		1,006		604		76,880		5,956		-418		82,418		891,854				16		$   809,436		$   710,281		$   678,067

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,076,641				17		$   891,854		$   793,145		$   755,099

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,267,444				18		$   1,076,641		$   960,540		$   916,264

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,464,449				19		$   1,267,444		$   1,133,402		$   1,082,477

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		1,667,850				20		$   1,464,449		$   1,311,900		$   1,253,888

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		1,877,845				21		$   1,667,850		$   1,496,210		$   1,430,652

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,094,637				22		$   1,877,845		$   1,686,514		$   1,612,927

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,318,439				23		$   2,094,637		$   1,882,997		$   1,800,878

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,549,468				24		$   2,318,439		$   2,085,853		$   1,994,673

																																														25		$   2,549,468		$   2,295,280		$   2,194,485

																0.198		0.237		0.264		373,490.650		104,759.850		22,121.450		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		59,140		16,588		3,503		2,873		805		0		43,444		8,935		1,872		54,251		370,048

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		59,140		16,588		3,503		2,873		805		0		46,877		9,748		2,037		58,662		428,711

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		59,140		16,588		3,503		2,873		805		0		50,418		10,585		2,208		63,211		491,921

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		59,140		16,588		3,503		2,873		805		0		54,070		11,447		2,384		67,901		559,822

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		59,140		16,588		3,503		2,873		805		0		57,838		12,334		2,564		72,736		632,558

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		59,140		16,588		3,503		2,873		805		0		61,724		13,248		2,751		77,722		710,281

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		59,140		16,588		3,503		2,873		805		0		65,733		14,189		2,942		82,864		793,145

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		960,540

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,133,402

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,311,900

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		1,496,210

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		1,686,514

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		1,882,997

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,085,853

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,295,280



																0.208		0.191		0.189		$   334,620		$   93,626		$   15,058		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		59,140		16,588		3,503		2,873		805		0		38,373		10,119		915		49,407		364,421

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		59,140		16,588		3,503		2,873		805		0		41,648		10,968		1,051		53,667		418,087

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		59,140		16,588		3,503		2,873		805		0		45,025		11,843		1,191		58,059		476,146

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		59,140		16,588		3,503		2,873		805		0		48,509		12,743		1,336		62,588		538,735

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		59,140		16,588		3,503		2,873		805		0		52,104		13,670		1,484		67,259		605,993

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		59,140		16,588		3,503		2,873		805		0		55,812		14,625		1,637		72,074		678,067

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		59,140		16,588		3,503		2,873		805		0		59,628		15,608		1,795		77,031		755,099

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		916,264

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,082,477

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,253,888

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,430,652

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		1,612,927

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		1,800,878

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		1,994,673

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,194,485



25- Year Cumulative Net Benefit

10 Year PPA w early Buy-out Using Umpqua Bank Lease



Sunworks	
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CEC Terms

		Term		12		years

		Rate		1%		annual





Umpqua Bank Terms

		Jill, Vicky, Brian, Vanessa

		City

						10 years		Assumptions

		Municipal Lease		$   500.00				7 years

				$   10,000.00

		Amount to finance: 		$800,000.00

		Term (months)		84

		Annual Rate		2.96%

		Monthly payments, in arrears		$10,557.12

		pmt calc		($10,556.22)





Original PPA Annual Comparison

				System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

				S		S		S		R		R		R

																0.181		0.181		ERROR:#N/A														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Cal Solar

		1		85,936		22,928		2,162		374,452		93,320		8,404		0.181		0.181		ERROR:#N/A		18,160		6,037		ERROR:#N/A		24,197		24,197				0		0		0		0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0.181		0.181		ERROR:#N/A		21,209		6,813		ERROR:#N/A		28,022		52,219				1		24,197		13,766		-1,745

		3		91,444		24,332		2,300		370,717		92,389		8,320		0.181		0.181		ERROR:#N/A		24,345		7,609		ERROR:#N/A		31,954		84,173				2		52,219		31,213		-223

		4		94,333		25,066		2,371		368,863		91,927		8,279		0.181		0.181		ERROR:#N/A		27,569		8,427		ERROR:#N/A		35,996		120,169				3		84,173		52,440		4,668

		5		97,315		25,823		2,445		367,019		91,468		8,237		0.181		0.181		ERROR:#N/A		30,885		9,267		ERROR:#N/A		40,152		160,321				4		120,169		77,547		13,031

		6		100,394		26,603		2,521		365,184		91,010		8,196		0.181		0.181		ERROR:#N/A		34,296		10,130		ERROR:#N/A		44,426		204,746				5		160,321		106,639		24,975

		7		103,572		27,429		2,599		363,358		90,555		8,155		0.181		0.181		ERROR:#N/A		37,804		11,038		ERROR:#N/A		48,842		253,589				6		204,746		139,825		40,609

		8		106,852		28,280		2,680		361,541		90,102		8,114		0.181		0.181		ERROR:#N/A		41,413		11,972		ERROR:#N/A		53,385		306,973				7		253,589		177,217		60,049

		9		110,257		29,157		2,762		359,733		89,652		8,074		0.181		0.181		ERROR:#N/A		45,145		12,930		ERROR:#N/A		58,075		365,048				8		306,973		218,930		83,412

		10		113,842		30,059		2,848		357,935		89,204		8,033		0.181		0.181		ERROR:#N/A		49,056		13,913		ERROR:#N/A		62,969		428,017				9		365,048		265,082		110,821

		11		117,539		30,988		2,936		356,145		88,758		7,993		0.181		0.181		ERROR:#N/A		53,077		14,923		ERROR:#N/A		68,000		496,016				10		428,017		315,798		142,400

		12		121,352		31,945		3,026		354,364		88,314		7,953		0.181		0.181		ERROR:#N/A		57,212		15,960		ERROR:#N/A		73,172		569,188				11		496,016		371,203		75,353

		13		125,284		32,930		3,119		352,592		87,872		7,914		0.181		0.181		ERROR:#N/A		61,465		17,025		ERROR:#N/A		78,490		647,678				12		569,188		431,428		213,341

		14		129,339		33,944		3,215		350,829		87,433		7,874		0.181		0.181		ERROR:#N/A		65,839		18,119		ERROR:#N/A		83,958		731,636				13		647,678		496,608		355,899

		15		133,521		34,988		3,314		349,075		86,996		7,835		0.181		0.181		ERROR:#N/A		70,339		19,242		ERROR:#N/A		89,581		821,216				14		731,636		566,883		503,171

		16		137,834		36,064		3,416		347,330		86,561		7,795		0.181		0.181		ERROR:#N/A		74,967		20,396		ERROR:#N/A		95,364		916,580				15		821,216		642,396		655,303

		17		142,282		37,171		3,520		345,593		86,128		7,756		0.181		0.181		ERROR:#N/A		79,730		21,582		ERROR:#N/A		101,312		1,017,892				16		916,580		723,297		812,445

		18		146,870		38,311		3,628		343,865		85,697		7,718		0.181		0.181		ERROR:#N/A		84,630		22,800		ERROR:#N/A		107,430		1,125,322				17		1,017,892		809,737		974,754

		19		151,601		39,485		3,739		342,146		85,269		7,679		0.181		0.181		ERROR:#N/A		89,673		24,051		ERROR:#N/A		113,724		1,239,046				18		1,125,322		901,875		1,142,391

		20		156,481		40,694		3,854		340,435		84,843		7,641		0.181		0.181		ERROR:#N/A		94,862		25,337		ERROR:#N/A		120,199		1,359,245				19		1,239,046		999,873		1,315,520

		21		161,514		41,939		3,971		338,733		84,418		7,603		0.181		0.181		ERROR:#N/A		100,203		26,659		ERROR:#N/A		126,862		1,486,107				20		1,359,245		1,103,902		1,494,314

		22		166,704		43,220		4,093		337,039		83,996		7,565		0.181		0.181		ERROR:#N/A		105,700		28,017		ERROR:#N/A		133,717		1,619,824				21		1,486,107		1,214,132		1,678,949

		23		172,058		44,540		4,217		335,354		83,576		7,527		0.181		0.181		ERROR:#N/A		111,359		29,413		ERROR:#N/A		140,771		1,760,595				22		1,619,824		1,330,745		1,869,606

		24		177,580		45,899		4,346		333,677		83,158		7,489		0.181		0.181		ERROR:#N/A		117,184		30,847		ERROR:#N/A		148,031		1,908,626				23		1,760,595		1,453,925		2,066,474

		25		183,275		47,298		4,478		332,009		82,743		7,452		0.181		0.181		ERROR:#N/A		123,181		32,322		ERROR:#N/A		155,503		2,064,129				24		1,908,626		1,583,862		2,269,745

																																		25		2,064,129		1,720,753		2,479,620

																0.198		0.237		0.264

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0.198		0.237		0.264		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		0.198		0.237		0.264		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		0.198		0.237		0.264		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		0.198		0.237		0.264		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		0.198		0.237		0.264		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		0.198		0.237		0.264		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		0.198		0.237		0.264		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		0.198		0.237		0.264		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		0.198		0.237		0.264		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		0.198		0.237		0.264		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0.198		0.237		0.264		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		0.198		0.237		0.264		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		0.198		0.237		0.264		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		0.198		0.237		0.264		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		0.198		0.237		0.264		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		0.198		0.237		0.264		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		0.198		0.237		0.264		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		0.198		0.237		0.264		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		0.198		0.237		0.264		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		0.198		0.237		0.264		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		0.198		0.237		0.264		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		0.198		0.237		0.264		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		0.198		0.237		0.264		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		0.198		0.237		0.264		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		0.198		0.237		0.264		108,790		23,512		4,589		136,891		1,720,753

								3,745,548

																8,500		200,600		4,325

		Cal Solar Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		Lease payments		Lease Buyout Rate		Post Lease O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		75,348		21,044		3,863		313,327		86,165		15,365		102,000		0		0								-1,745		-1,745

		2		77,835		21,703		3,984		311,761		85,734		15,288		102,000		0		0								1,522		-223

		3		80,401		22,382		4,108		310,202		85,305		15,212		102,000		0		0								4,891		4,668

		4		83,046		23,081		4,236		308,651		84,879		15,135		102,000		0		0								8,363		13,031

		5		85,775		23,800		4,368		307,108		84,455		15,060		102,000		0		0								11,943		24,975

		6		88,590		24,541		4,504		305,572		84,032		14,984		102,000		0		0								15,634		40,609

		7		91,493		25,303		4,644		304,044		83,612		14,910		102,000		0		0								19,440		60,049

		8		94,487		26,089		4,788		302,524		83,194		14,835		102,000		0		0								23,363		83,412

		9		97,575		26,897		4,936		301,011		82,778		14,761		102,000		0		0								27,408		110,821

		10		100,761		27,730		5,089		299,506		82,364		14,687		102,000		0		0								31,579		142,400

		11		104,046		28,587		5,246		298,009		81,952		14,614		0		200,600		4,325								-67,046		75,353

		12		107,435		29,469		5,407		296,519		81,543		14,541		0		0		4,325								137,987		213,341

		13		110,931		30,378		5,574		295,036		81,135		14,468		0		0		4,325								142,559		355,899

		14		114,537		31,314		5,746		293,561		80,729		14,395		0		0		4,325								147,272		503,171

		15		118,257		32,277		5,922		292,093		80,326		14,324		0		0		4,325								152,132		655,303

		16		122,094		33,269		6,104		290,633		79,924		14,252		0		0		4,325								157,142		812,445

		17		126,052		34,291		6,291		289,179		79,524		14,181		0		0		4,325								162,309		974,754

		18		130,135		35,343		6,484		287,734		79,127		14,110		0		0		4,325								167,636		1,142,391

		19		134,346		36,426		6,683		286,295		78,731		14,039		0		0		4,325								173,130		1,315,520

		20		138,691		37,541		6,887		284,863		78,337		13,969		0		0		4,325								178,794		1,494,314

		21		143,173		38,689		7,098		283,439		77,946		13,899		0		0		4,325								184,635		1,678,949

		22		147,796		39,872		7,314		282,022		77,556		13,830		0		0		4,325								190,657		1,869,606

		23		152,566		41,089		7,538		280,612		77,168		13,760		0		0		4,325								196,868		2,066,474

		24		157,486		42,343		7,768		279,209		76,782		13,692		0		0		4,325								203,271		2,269,745

		25		162,562		43,634		8,004		277,813		76,398		13,623		0		0		4,325								209,875		2,479,620

								3,765,095								1,020,000		200,600		64,875



Cumulative Net Benefit Comparison

PPA & CalSolar Lease



Sunworks	
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Sunworks Pricing



				Cameron Park								Sunworks

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.1810		$   0.1810		ERROR:#N/A

						Alternate PPA Price 1

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   56,000.00		$   55,000.00		$   6,000.00		$   117,000.00

						Engineering and Design (including permitting fees)		$   25,000.00		$   25,000.00		$   5,200.00		$   55,200.00

						PV Modules		$   97,000.00		$   27,000.00		$   3,500.00		$   127,500.00

						Inverters		$   22,500.00		$   19,000.00		$   4,700.00		$   46,200.00

						PV Structures		$   250,000.00		$   80,000.00		$   3,000.00		$   333,000.00

						Balance of System (all other components)		$   161,500.00		$   87,515.00		$   10,000.00		$   259,015.00

						Subtotal Capital Costs		$   612,000.00		$   293,515.00		$   32,400.00		$   937,915.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,273.00		$   947.00		$   569.00		$   3,789.00

						Year 2		$   2,341.00		$   975.00		$   586.00		$   3,902.00

						Year 3		$   2,411.00		$   1,005.00		$   603.00		$   4,019.00

						Year 4		$   2,484.00		$   1,035.00		$   621.00		$   4,140.00

						Year 5		$   2,558.00		$   1,066.00		$   639.00		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,067.00		$   5,028.00		$   3,018.00		$   20,113.00



				We were not able to find a PPA that would include FS 88 into the PPA for the following reasons: residential application, shading issues, too small of a system.





SolarNorcal Pricing



				Cameron Park								SolarNorcal, LLC

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		20		0%		$   0.1980		$   0.2370		$   0.2640

						Alternate PPA Price 1		20		2%		$   0.1730		$   0.2100		$   0.2340

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						Engineering and Design (including permitting fees)		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						PV Modules		$   105,624.00		$   25,920.00		$   5,681.00		$   137,225.00

						Inverters		$   20,000.00		$   4,500.00		$   1,500.00		$   26,000.00

						PV Structures		$   144,255.00		$   35,400.00		$   2,016.00		$   181,671.00

						Balance of System (all other components)		$   284,722.00		$   79,349.00		$   22,836.00		$   386,907.00

						Subtotal Capital Costs		$   574,601.00		$   161,169.00		$   34,033.00		$   769,803.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,873.00		$   805.00				$   3,678.00

						Year 2		$   2,873.00		$   805.00				$   3,678.00

						Year 3		$   2,873.00		$   805.00				$   3,678.00

						Year 4		$   2,873.00		$   805.00				$   3,678.00

						Year 5		$   2,873.00		$   805.00				$   3,678.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   14,365.00		$   4,025.00		$   - 0		$   18,390.00



				Community Center and Fire Station 89 must be installed together.  A new bid will be required to install one or the other.  Fire Station 88 is independent of the other two.  Fire Station 88 O&M will be included if other two sites are installed together with their cost.  If alone, it would be $500 additional per year.





Cal Solar Pricing



				Cameron Park								Californa Solar Electric Co.

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88		Buyout

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%

						Alternate PPA Price 1 ($/mo) + $200,600 FMV buyout		10		0%		$   6,099		$   2,061		$   340		$   200,600.0000

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management								$   - 0

						Engineering and Design (including permitting fees)								$   - 0

						PV Modules								$   - 0

						Inverters								$   - 0

						PV Structures								$   - 0

						Balance of System (all other components)		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						Subtotal Capital Costs		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						O&M Agreement - Initial 5-Year Term

						Year 1 - NO CHARGE (FIRST YEAR IS FREE)		$   - 0		$   - 0		$   - 0		$   - 0

						Year 2		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 3		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 4		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 5		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,000.00		$   3,300.00		$   2,000.00		$   17,300.00



				Capital Costs were not itemized due to time crunch for deadline, and can be provided later. Note: FS 89 includes 20.5kW on roof, plus 34kW on carport. The Direct Purchase Pricing costs include a discount for allowing a third-party to own the systems for the first 6 years, and then they turn full ownership over to the District at no additional buy-out cost or expense at Year 7. Production numbers were not run because shading info was not provided and proposal is just based on kW sized requested. It appeared the sizes were not accurate, based on actual shaded site conditions. There was no one reputable willing to offer a long term PPA for a project this size, so we have a 10-yr "lease-to-own" with a buy-out after yr 10.





Brighton Pricing



				Cameron Park								Brighton

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.2080		$   0.2100		$   0.2400

						Alternate PPA Price 1		25		1%		$   0.1710		$   0.1910		$   0.2030

						Alternate PPA Price 2		25		2%		$   0.1580		$   0.1670		$   0.1890

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   110,880.00		$   31,024.00		$   4,989.60		$   146,893.60

						Engineering and Design (including permitting fees)		$   9,900.00		$   2,770.00		$   445.50		$   13,115.50

						PV Modules		$   126,720.00		$   35,456.00		$   5,702.40		$   167,878.40

						Inverters		$   39,600.00		$   11,080.00		$   1,782.00		$   52,462.00

						PV Structures		$   198,000.00		$   55,400.00		$   8,019.00		$   261,419.00

						Balance of System (all other components)		$   29,700.00		$   8,310.00		$   2,227.50		$   40,237.50

						Subtotal Capital Costs		$   514,800.00		$   144,040.00		$   23,166.00		$   682,006.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   1,980.00		$   554.00		$   89.10		$   3,789.00

						Year 2		$   2,079.00		$   581.70		$   93.55		$   3,902.00

						Year 3		$   2,182.95		$   610.79		$   98.23		$   4,019.00

						Year 4		$   2,292.10		$   641.32		$   103.14		$   4,140.00

						Year 5		$   2,406.70		$   673.39		$   108.30		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   10,940.75		$   3,061.20		$   492.33		$   20,113.00



				5% escalator on O&M





Sunworks Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2021		1				1		360100		92690.53182		374451.8812		85935.7321		0.2294973972

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2022		2				2		360100		95934.70043		372579.6218		88646.14321		0.2379253669

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2023		3				3		360100		99292.41494		370716.7237		91444.35924		0.2466690964

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2024		4				4		360100		102767.6495		368863.1401		94333.13979		0.2557402178

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2025		5				5		360100		106364.5172		367018.8244		97315.33223		0.2651507927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2026		6				6		360100		110087.2753		365183.7303		100393.8745		0.2749133276

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2027		7				7		360100		113940.3299		363357.8116		103571.7978		0.2850407904

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2028		8				8		360100		117928.2415		361541.0226		106852.2302		0.2955466281

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2029		9				9		360100		122055.7299		359733.3174		110256.7329		0.3064957498

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2030		10				10		360100		126327.6805		357934.6509		113841.9011		0.3180521941

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2031		11				11		360100		130749.1493		356144.9776		117539.1219		0.3300316705

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2032		12				12		360100		135325.3695		354364.2527		121351.943		0.3424497311

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2033		13				13		360100		140061.7575		352592.4315		125284.025		0.3553225022

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2034		14				14		360100		144963.919		350829.4693		129339.1448		0.368666706

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2035		15				15		360100		150037.6561		349075.3219		133521.1997		0.3824996822

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2036		16				16		360100		155288.9741		347329.9453		137834.211		0.3968394113

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2037		17				17		360100		160724.0882		345593.2956		142282.3281		0.4117045379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2038		18				18		360100		166349.4313		343865.3291		146869.8324		0.4271143962

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2039		19				19		360100		172171.6614		342146.0025		151601.142		0.4430890347

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2040		20				20		360100		178197.6695		340435.2725		156480.8153		0.4596492431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2041		21				21		360100		184434.588		338733.0961		161513.5565		0.4768165802

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2042		22				22		360100		190889.7985		337039.4306		166704.2193		0.4946134017

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2043		23				23		360100		197570.9415		335354.2335		172057.8124		0.5130628906

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2044		24				24		360100		204485.9244		333677.4623		177579.5041		0.5321890872

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2045		25				25		360100		211642.9318		332009.075		183274.6275		0.5520169216

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2021		1				1		91000		24158.43406		93320.07121		22927.98182		0.2456918595

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2022		2				2		91000		25003.97925		92853.47085		23619.14271		0.2543700574

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2023		3				3		91000		25879.11853		92389.2035		24331.55932		0.2633593363

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2024		4				4		91000		26784.88768		91927.25748		25065.86239		0.2726706211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2025		5				5		91000		27722.35874		91467.62119		25822.7015		0.2823152189

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2026		6				6		91000		28692.6413		91010.28309		26602.7456		0.2923048331

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2027		7				7		91000		29696.88375		90555.23167		27428.92205		0.3028971551

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2028		8				8		91000		30736.27468		90102.45551		28280.1023		0.3138660555

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2029		9				9		91000		31812.04429		89651.94324		29156.50344		0.3252188675

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2030		10				10		91000		32925.46584		89203.68352		30058.87851		0.3369690278

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2031		11				11		91000		34077.85715		88757.6651		30988.00301		0.3491304438

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2032		12				12		91000		35270.58215		88313.87678		31944.67555		0.3617175093

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2033		13				13		91000		36505.05252		87872.30739		32929.71857		0.3747451221

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2034		14				14		91000		37782.72936		87432.94586		33943.97903		0.3882287014

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2035		15				15		91000		39105.12489		86995.78113		34988.32915		0.402184206

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2036		16				16		91000		40473.80426		86560.80222		36063.66717		0.4166281532

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2037		17				17		91000		41890.38741		86127.99821		37170.91808		0.4315776385

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2038		18				18		91000		43356.55097		85697.35822		38311.03449		0.4470503559

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2039		19				19		91000		44874.03025		85268.87143		39484.9974		0.4630646183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2040		20				20		91000		46444.62131		84842.52707		40693.81708		0.47963938

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2041		21				21		91000		48070.18305		84418.31443		41938.53391		0.4967942583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2042		22				22		91000		49752.63946		83996.22286		43220.21929		0.5145495573

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2043		23				23		91000		51493.98184		83576.24175		44539.9766		0.5329262918

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2044		24				24		91000		53296.27121		83158.36054		45898.9421		0.551946212

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2045		25				25		91000		55161.6407		82742.56874		47298.28594		0.5716318295

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2021		1				1		17000		5166.718846		8404.184037		2162.469243		0.2573086492

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2022		2				2		17000		5347.554005		8362.163117		2230.037983		0.266681952

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2023		3				3		17000		5534.718396		8320.352301		2299.606595		0.2763833203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2024		4				4		17000		5728.433539		8278.75054		2371.234802		0.2864242365

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2025		5				5		17000		5928.928713		8237.356787		2444.984109		0.2968165848

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2026		6				6		17000		6136.441218		8196.170003		2520.917853		0.3075726652

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2027		7				7		17000		6351.216661		8155.189153		2599.10126		0.3187052085

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2028		8				8		17000		6573.509244		8114.413207		2679.601501		0.3302273908

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2029		9				9		17000		6803.582068		8073.841141		2762.487753		0.3421528495

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2030		10				10		17000		7041.70744		8033.471936		2847.831251		0.3544956992

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2031		11				11		17000		7288.1672		7993.304576		2935.705358		0.3672705487

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2032		12				12		17000		7543.253052		7953.338053		3026.185622		0.3804925179

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2033		13				13		17000		7807.266909		7913.571363		3119.349845		0.394177256

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2034		14				14		17000		8080.521251		7874.003506		3215.278151		0.40834096

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2035		15				15		17000		8363.339495		7834.633488		3314.053049		0.4230003936

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2036		16				16		17000		8656.056377		7795.460321		3415.759513		0.4381729074

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2037		17				17		17000		8959.01835		7756.483019		3520.485048		0.4538764591

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2038		18				18		17000		9272.583993		7717.700604		3628.31977		0.4701296352

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2039		19				19		17000		9597.124432		7679.112101		3739.35648		0.4869516724

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2040		20				20		17000		9933.023787		7640.716541		3853.690751		0.504362481

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2041		21				21		17000		10280.67962		7602.512958		3971.421001		0.5223826678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2042		22				22		17000		10640.50341		7564.500393		4092.648586		0.5410335612

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2043		23				23		17000		11012.92103		7526.677891		4217.477884		0.5603372358

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2044		24				24		17000		11398.37326		7489.044502		4346.016386		0.5803165391

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2045		25				25		17000		11797.31633		7451.599279		4478.374788		0.6009951179





SolarNorcal Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2021		1				1		360100		92690.53182		318585.5378		76382.98983		0.239756614

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2022		2				2		360100		95934.70043		316992.6101		78903.07738		0.2489114095

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2023		3				3		360100		99292.41494		315407.6471		81502.13553		0.2584025349

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2024		4				4		360100		102767.6495		313830.6088		84182.67617		0.2682424015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2025		5				5		360100		106364.5172		312261.4558		86947.29152		0.2784438806

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2026		6				6		360100		110087.2753		310700.1485		89798.65662		0.2890203209

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2027		7				7		360100		113940.3299		309146.6478		92739.53206		0.2999855659

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2028		8				8		360100		117928.2415		307600.9145		95772.76673		0.3113539727

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2029		9				9		360100		122055.7299		306062.91		98901.30062		0.323140431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2030		10				10		360100		126327.6805		304532.5954		102128.1678		0.3353603829

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2031		11				11		360100		130749.1493		303009.9324		105456.4994		0.3480298437

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2032		12				12		360100		135325.3695		301494.8828		108889.5269		0.361165423

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2033		13				13		360100		140061.7575		299987.4083		112430.5849		0.3747843469

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2034		14				14		360100		144963.919		298487.4713		116083.1152		0.3889044812

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2035		15				15		360100		150037.6561		296995.034		119850.6695		0.4035443553

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2036		16				16		360100		155288.9741		295510.0588		123736.9134		0.4187231864

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2037		17				17		360100		160724.0882		294032.5085		127745.63		0.4344609059

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2038		18				18		360100		166349.4313		292562.3459		131880.7235		0.4507781856

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2039		19				19		360100		172171.6614		291099.5342		136146.2232		0.4676964654

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2040		20				20		360100		178197.6695		289644.0365		140546.2879		0.4852379823

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2041		21				21		360100		184434.588		288195.8164		145085.2093		0.5034257997

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2042		22				22		360100		190889.7985		286754.8373		149767.4171		0.5222838384

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2043		23				23		360100		197570.9415		285321.0631		154597.4829		0.5418369089

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2044		24				24		360100		204485.9244		283894.4578		159580.125		0.5621107443

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2045		25				25		360100		211642.9318		282474.9855		164720.2132		0.5831320351

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2021		1				1		91000		24158.43406		79349.66149		19381.47667		0.2442540561

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2022		2				2		91000		25003.97925		78952.91319		19988.5444		0.253170448

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2023		3				3		91000		25879.11853		78558.14862		20613.57286		0.2623989137

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2024		4				4		91000		26784.88768		78165.35788		21257.09844		0.2719503757

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2025		5				5		91000		27722.35874		77774.53109		21919.67354		0.2818361388

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2026		6				6		91000		28692.6413		77385.65843		22601.86704		0.2920679037

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2027		7				7		91000		29696.88375		76998.73014		23304.26475		0.3026577803

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2028		8				8		91000		30736.27468		76613.73649		24027.47		0.3136183026

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2029		9				9		91000		31812.04429		76230.66781		24772.10406		0.3249624432

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2030		10				10		91000		32925.46584		75849.51447		25538.80676		0.3367036288

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2031		11				11		91000		34077.85715		75470.26689		26328.237		0.3488557558

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2032		12				12		91000		35270.58215		75092.91556		27141.07331		0.3614332072

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2033		13				13		91000		36505.05252		74717.45098		27978.01448		0.3744508695

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2034		14				14		91000		37782.72936		74343.86373		28839.78014		0.3879241499

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2035		15				15		91000		39105.12489		73972.14441		29727.11134		0.4018689951

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2036		16				16		91000		40473.80426		73602.28369		30640.77128		0.41630191

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2037		17				17		91000		41890.38741		73234.27227		31581.54588		0.4312399768

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2038		18				18		91000		43356.55097		72868.10091		32550.24451		0.446700876

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2039		19				19		91000		44874.03025		72503.7604		33547.70068		0.4627029067

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2040		20				20		91000		46444.62131		72141.2416		34574.77276		0.4792650084

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2041		21				21		91000		48070.18305		71780.53539		35632.34471		0.4964067837

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2042		22				22		91000		49752.63946		71421.63272		36721.32684		0.5141485211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2043		23				23		91000		51493.98184		71064.52455		37842.65662		0.5325112194

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2044		24				24		91000		53296.27121		70709.20193		38997.29949		0.551516612

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2045		25				25		91000		55161.6407		70355.65592		40186.24965		0.5711871935

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2021		1				1		17000		5166.718846		15420.56		3958.784748		0.2567212052

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2022		2				2		17000		5347.554005		15343.4572		4082.494224		0.2660739474

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2023		3				3		17000		5534.718396		15266.73991		4209.865141		0.2757540356

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2024		4				4		17000		5728.433539		15190.40621		4341.006843		0.2857729268

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2025		5				5		17000		5928.928713		15114.45418		4476.031934		0.2961424792

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2026		6				6		17000		6136.441218		15038.88191		4615.056376		0.306874966

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2027		7				7		17000		6351.216661		14963.6875		4758.199587		0.3179830898

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2028		8				8		17000		6573.509244		14888.86907		4905.584549		0.329479998

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2029		9				9		17000		6803.582068		14814.42472		5057.33791		0.3413792979

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2030		10				10		17000		7041.70744		14740.3526		5213.590092		0.3536950733

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2031		11				11		17000		7288.1672		14666.65083		5374.475411		0.3664419009

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2032		12				12		17000		7543.253052		14593.31758		5540.132184		0.3796348674

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2033		13				13		17000		7807.266909		14520.35099		5710.702856		0.3932895878

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2034		14				14		17000		8080.521251		14447.74924		5886.334116		0.4074222234

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2035		15				15		17000		8363.339495		14375.51049		6067.177032		0.4220495012

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2036		16				16		17000		8656.056377		14303.63294		6253.387172		0.4371887337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2037		17				17		17000		8959.01835		14232.11477		6445.124746		0.4528578394

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2038		18				18		17000		9272.583993		14160.9542		6642.554742		0.4690753638

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2039		19				19		17000		9597.124432		14090.14943		6845.847068		0.4858605015

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2040		20				20		17000		9933.023787		14019.69868		7055.176696		0.5032331191

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2041		21				21		17000		10280.67962		13949.60019		7270.723819		0.5212137782

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2042		22				22		17000		10640.50341		13879.85219		7492.674002		0.5398237605

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2043		23				23		17000		11012.92103		13810.45293		7721.218346		0.5590850921

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2044		24				24		17000		11398.37326		13741.40066		7956.553648		0.5790205703

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2045		25				25		17000		11797.31633		13672.69366		8198.882575		0.5996537903





Cal Solar Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2021		1				1		360100		92690.53182		313327.2564		75347.95299		0.2404768543

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2022		2				2		360100		95934.70043		311760.6201		77835.24782		0.2496635008

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2023		3				3		360100		99292.41494		310201.817		80400.5448		0.259187859

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2024		4				4		360100		102767.6495		308650.8079		83046.32693		0.2690623993

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2025		5				5		360100		106364.5172		307107.5539		85775.1566		0.2793000547

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2026		6				6		360100		110087.2753		305572.0161		88589.67819		0.2899142379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2027		7				7		360100		113940.3299		304044.156		91492.62068		0.3009188595

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2028		8				8		360100		117928.2415		302523.9353		94486.80043		0.3123283463

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2029		9				9		360100		122055.7299		301011.3156		97575.12391		0.3241576607

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2030		10				10		360100		126327.6805		299506.259		100760.5907		0.3364223206

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2031		11				11		360100		130749.1493		298008.7277		104046.2964		0.3491384202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2032		12				12		360100		135325.3695		296518.6841		107435.4358		0.3623226513

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2033		13				13		360100		140061.7575		295036.0906		110931.3059		0.3759923259

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2034		14				14		360100		144963.919		293560.9102		114537.3097		0.3901653992

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2035		15				15		360100		150037.6561		292093.1056		118256.9589		0.4048604935

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2036		16				16		360100		155288.9741		290632.6401		122093.878		0.4200969234

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2037		17				17		360100		160724.0882		289179.4769		126051.8075		0.4358947214

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2038		18				18		360100		166349.4313		287733.5795		130134.6082		0.4522746646

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2039		19				19		360100		172171.6614		286294.9116		134346.2644		0.4692583029

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2040		20				20		360100		178197.6695		284863.4371		138690.8884		0.4868679876

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2041		21				21		360100		184434.588		283439.1199		143172.7244		0.5051269015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2042		22				22		360100		190889.7985		282021.9243		147796.153		0.5240590899

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2043		23				23		360100		197570.9415		280611.8147		152565.6951		0.5436894927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2044		24				24		360100		204485.9244		279208.7556		157486.0172		0.564043978

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2045		25				25		360100		211642.9318		277812.7118		162561.9352		0.585149377

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2021		1				1		91000		24158.43406		86164.99551		21044.14749		0.2442308198

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2022		2				2		91000		25003.97925		85734.17053		21703.2965		0.2531463985

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2023		3				3		91000		25879.11853		85305.49968		22381.94709		0.2623740224

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2024		4				4		91000		26784.88768		84878.97218		23080.68168		0.2719246132

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2025		5				5		91000		27722.35874		84454.57732		23800.10007		0.2818094747

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2026		6				6		91000		28692.6413		84032.30443		24540.81992		0.2920403063

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2027		7				7		91000		29696.88375		83612.14291		25303.47734		0.302629217

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2028		8				8		91000		30736.27468		83194.08219		26088.72738		0.3135887396

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2029		9				9		91000		31812.04429		82778.11178		26897.24463		0.3249318455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2030		10				10		91000		32925.46584		82364.22123		27729.7238		0.3366719601

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2031		11				11		91000		34077.85715		81952.40012		28586.88032		0.3488229787

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2032		12				12		91000		35270.58215		81542.63812		29469.45095		0.3613992829

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2033		13				13		91000		36505.05252		81134.92493		30378.1944		0.3744157578

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2034		14				14		91000		37782.72936		80729.2503		31313.89205		0.3878878094

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2035		15				15		91000		39105.12489		80325.60405		32277.34854		0.4018313827

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2036		16				16		91000		40473.80426		79923.97603		33269.39252		0.4162629811

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2037		17				17		91000		41890.38741		79524.35615		34290.87736		0.4311996854

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2038		18				18		91000		43356.55097		79126.73437		35342.68185		0.4466591744

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2039		19				19		91000		44874.03025		78731.1007		36425.71101		0.4626597455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2040		20				20		91000		46444.62131		78337.4452		37540.89686		0.4792203366

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2041		21				21		91000		48070.18305		77945.75797		38689.19917		0.4963605484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2042		22				22		91000		49752.63946		77556.02918		39871.60638		0.5141006676

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2043		23				23		91000		51493.98184		77168.24903		41089.13637		0.532461691

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2044		24				24		91000		53296.27121		76782.40779		42342.8374		0.5514653501

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2045		25				25		91000		55161.6407		76398.49575		43633.78897		0.5711341374

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2021		1				1		17000		5166.718846		15364.78137		3862.956941		0.2514163299

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2022		2				2		17000		5347.554005		15287.95746		3983.787956		0.2605834014

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2023		3				3		17000		5534.718396		15211.51767		4108.194664		0.2700713205

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2024		4				4		17000		5728.433539		15135.46008		4236.283852		0.2798913167

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2025		5				5		17000		5928.928713		15059.78278		4368.165488		0.2900550128

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2026		6				6		17000		6136.441218		14984.48387		4503.952821		0.3005744382

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2027		7				7		17000		6351.216661		14909.56145		4643.762478		0.3114620436

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2028		8				8		17000		6573.509244		14835.01364		4787.714562		0.3227307151

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2029		9				9		17000		6803.582068		14760.83858		4935.932757		0.3343937901

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2030		10				10		17000		7041.70744		14687.03438		5088.544436		0.3464650728

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2031		11				11		17000		7288.1672		14613.59921		5245.680772		0.3589588503

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2032		12				12		17000		7543.253052		14540.53121		5407.476846		0.3718899101

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2033		13				13		17000		7807.266909		14467.82856		5574.07177		0.3852735569

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2034		14				14		17000		8080.521251		14395.48942		5745.608803		0.3991256314

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2035		15				15		17000		8363.339495		14323.51197		5922.235476		0.4134625285

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2036		16				16		17000		8656.056377		14251.89441		6104.10372		0.428301217

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2037		17				17		17000		8959.01835		14180.63494		6291.369997		0.4436592596

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2038		18				18		17000		9272.583993		14109.73176		6484.195434		0.4595548337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2039		19				19		17000		9597.124432		14039.1831		6682.745962		0.4760067529

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2040		20				20		17000		9933.023787		13968.98719		6887.192463		0.4930344892

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2041		21				21		17000		10280.67962		13899.14225		7097.710913		0.5106581964

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2042		22				22		17000		10640.50341		13829.64654		7314.482536		0.5288987332

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2043		23				23		17000		11012.92103		13760.49831		7537.693961		0.5477776889

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2044		24				24		17000		11398.37326		13691.69582		7767.537382		0.567317408

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2045		25				25		17000		11797.31633		13623.23734		8004.210724		0.5875410173





Brighton Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2021		1				1		360100		92690.53182		296802.3165		72670.40998		0.2448444838

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2022		2				2		360100		95934.70043		295318.3049		75071.80453		0.2542064047

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2023		3				3		360100		99292.41494		293841.7134		77548.66948		0.2639130728

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2024		4				4		360100		102767.6495		292372.5048		80103.41215		0.2739772408

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2025		5				5		360100		106364.5172		290910.6423		82738.51702		0.2844121355

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2026		6				6		360100		110087.2753		289456.0891		85456.54823		0.2952314754

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2027		7				7		360100		113940.3299		288008.8086		88260.15214		0.3064494887

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2028		8				8		360100		117928.2415		286568.7646		91152.05998		0.3180809329

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2029		9				9		360100		122055.7299		285135.9208		94135.09063		0.3301411144

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2030		10				10		360100		126327.6805		283710.2412		97212.15338		0.3426459087

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2031		11				11		360100		130749.1493		282291.69		100386.2509		0.355611782

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2032		12				12		360100		135325.3695		280880.2315		103660.4823		0.3690558134

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2033		13				13		360100		140061.7575		279475.8304		107038.0461		0.3829957172

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2034		14				14		360100		144963.919		278078.4512		110522.2436		0.3974498675

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2035		15				15		360100		150037.6561		276688.0589		114116.4821		0.4124373221

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2036		16				16		360100		155288.9741		275304.6187		117824.2784		0.4279778485

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2037		17				17		360100		160724.0882		273928.0956		121640.7381		0.4440608324

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2038		18				18		360100		166349.4313		272558.4551		125368.8384		0.4599704616

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2039		19				19		360100		172171.6614		271195.6628		129207.6284		0.4764369277

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2040		20				20		360100		178197.6695		269839.6845		133160.412		0.4934797202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2041		21				21		360100		184434.588		268490.4861		137230.5915		0.5111190104

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2042		22				22		360100		190889.7985		267148.0336		141421.6708		0.5293756758

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2043		23				23		360100		197570.9415		265812.2935		145737.2582		0.5482713244

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2044		24				24		360100		204485.9244		264483.232		150181.0695		0.5678283208

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2045		25				25		360100		211642.9318		263160.8158		154756.9315		0.588069812

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2021		1				1		91000		24158.43406		83014.66039		20252.36077		0.2439612554

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2022		2				2		91000		25003.97925		82599.58708		20886.74278		0.2528673994

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2023		3				3		91000		25879.11853		82186.58915		21539.89345		0.2620852583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2024		4				4		91000		26784.88768		81775.6562		22212.37333		0.2716257424

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2025		5				5		91000		27722.35874		81366.77792		22904.75965		0.2815001434

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2026		6				6		91000		28692.6413		80959.94403		23617.64689		0.2917201484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2027		7				7		91000		29696.88375		80555.14431		24351.64722		0.3022978536

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2028		8				8		91000		30736.27468		80152.36859		25107.39109		0.3132457785

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2029		9				9		91000		31812.04429		79751.60675		25885.52775		0.3245768807

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2030		10				10		91000		32925.46584		79352.84871		26686.72579		0.3363045715

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2031		11				11		91000		34077.85715		78956.08447		27511.67374		0.3484427315

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2032		12				12		91000		35270.58215		78561.30405		28361.08069		0.3610057271

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2033		13				13		91000		36505.05252		78168.49753		29235.67685		0.3740084276

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2034		14				14		91000		37782.72936		77777.65504		30136.2142		0.3874662226

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2035		15				15		91000		39105.12489		77388.76677		31063.46716		0.4013950403

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2036		16				16		91000		40473.80426		77001.82293		32018.23324		0.4158113668

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2037		17				17		91000		41890.38741		76616.81382		33001.33372		0.4307322646

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2038		18				18		91000		43356.55097		76233.72975		34013.6144		0.4461753939

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2039		19				19		91000		44874.03025		75852.5611		35055.94626		0.4621590326

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2040		20				20		91000		46444.62131		75473.29829		36129.2263		0.4787020988

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2041		21				21		91000		48070.18305		75095.9318		37234.37822		0.4958241722

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2042		22				22		91000		49752.63946		74720.45214		38372.35332		0.5135455183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2043		23				23		91000		51493.98184		74346.84988		39544.13123		0.5318871114

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2044		24				24		91000		53296.27121		73975.11563		40750.7208		0.5508706603

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2045		25				25		91000		55161.6407		73605.24005		41993.16097		0.5705186334

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2021		1				1		17000		5166.718846		12889.95209		3253.201432		0.2523827404

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2022		2				2		17000		5347.554005		12825.50233		3354.941537		0.2615836363

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2023		3				3		17000		5534.718396		12761.37482		3459.692473		0.2711065636

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2024		4				4		17000		5728.433539		12697.56794		3567.544158		0.2809627933

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2025		5				5		17000		5928.928713		12634.0801		3678.589187		0.2911639911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2026		6				6		17000		6136.441218		12570.9097		3792.922918		0.3017222308

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2027		7				7		17000		6351.216661		12508.05515		3910.643555		0.3126500089

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2028		8				8		17000		6573.509244		12445.51488		4031.852225		0.3239602592

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2029		9				9		17000		6803.582068		12383.2873		4156.653076		0.3356663682

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2030		10				10		17000		7041.70744		12321.37087		4285.153358		0.3477821911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2031		11				11		17000		7288.1672		12259.76401		4417.46352		0.3603220678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2032		12				12		17000		7543.253052		12198.46519		4553.697306		0.3733008402

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2033		13				13		17000		7807.266909		12137.47287		4693.971849		0.3867338696

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2034		14				14		17000		8080.521251		12076.7855		4838.407778		0.400637055

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2035		15				15		17000		8363.339495		12016.40158		4987.129318		0.415026852

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2036		16				16		17000		8656.056377		11956.31957		5140.264397		0.4299202918

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2037		17				17		17000		8959.01835		11896.53797		5297.94476		0.445335002

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2038		18				18		17000		9272.583993		11837.05528		5460.306081		0.4612892271

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2039		19				19		17000		9597.124432		11777.87		5627.488077		0.47780185

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2040		20				20		17000		9933.023787		11718.98065		5799.634634		0.4948924148

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2041		21				21		17000		10280.67962		11660.38575		5976.893929		0.5125811493

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2042		22				22		17000		10640.50341		11602.08382		6159.418556		0.5308889895

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2043		23				23		17000		11012.92103		11544.0734		6347.365661		0.5498376041

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2044		24				24		17000		11398.37326		11486.35304		6540.897077		0.5694494203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2045		25				25		17000		11797.31633		11428.92127		6740.179461		0.58974765






Tables for PPT



												First Year  Values								Life Cycle Values

								Proposer		Proposed Solar Capacity (kW-DC)		First Year Solar Production (kWh)		First Year Usage Offset		First Year Utility Savings before costs [1]		First Year Bill Offset Percent		Life Cycle Solar Production (kWh)		Life Cycle  Usage Offset		Life Cycle  Utility Savings before Costs [1] 		Life Cycle Bill Offset Percent

								SunWorks		287		476,176		102%		$111,026		91%		11,216,782		96%		$4,138,327		87%

								Solar Norcal		266		413,356		88%		$99,723		82%		9,736,988		83%		$3,745,548		79%

								Cal Solar		261		414,857		89%		$100,255		82%		9,772,352		84%		$3,765,095		79%

								Brighton Energy		262		392,707		84%		$96,176		79%		9,250,585		79%		$3,604,540		76%

								[1] Utility bill savings or revenue generated by the installed systems (either first year or life cycle) before considering project costs.



								SunWorks		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				SunWorks		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		219		$   0.181		$   18,160		$   1,619,301				Community Center		219		$   612,000		$   12,067		$   60,335

								Fire Station 89		62		$   0.181		$   6,037		$   444,828				Fire Station 89		62		$   293,515		$   5,028		$   25,140

								Fire Station 88		6		Did not propose		n/a		n/a				Fire Station 88		6		$   32,400		$   3,018		$   15,090

								TOTAL		287				$   24,197		$   2,064,129				TOTAL		287		$   937,915		$   20,113		$   100,565

																						$/W		$   3.27



								SolarNorcal		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				SolarNorcal		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		205		$   0.198		$   13,303		$   1,397,867				Community Center		205		$   574,601		$   14,365		$   71,825

								Fire Station 89		50		$   0.237		$   576		$   272,704				Fire Station 89		50		$   161,169		$   4,025		$   20,125

								Fire Station 88		10		$   0.264		$   (112)		$   50,182				Fire Station 88		10		$   34,033		$   - 0		$   - 0

								TOTAL		266				$   13,766		$   1,720,753				TOTAL		266		$   769,803		$   18,390		$   91,950

																						$/W		$   2.90



								Brighton Energy		Proposed Solar Capacity (kW-DC)		PPA Rate ($/kWh)		First Year Net Benefit		Life Cycle Net Benefit				Cal Solar		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

								Community Center		198		$   0.208		$   10,936		$   1,282,378				Community Center		197		$   615,777		$   12,000		$   72,000

								Fire Station 89		55		$   0.191		$   4,397		$   374,368				Fire Station 89		54		$   208,995		$   3,300		$   19,800

								Fire Station 88		9		$   0.189		$   817		$   62,685				Fire Station 88		10		$   32,995		$   2,000		$   12,000

								TOTAL		262				$   16,149		$   1,719,431				TOTAL		261		$   857,767		$   17,300		$   103,800

																						$/W		$   3.28



																				Brighton Energy		Proposed Solar Capacity (kW-DC)		Upfront System Cost		5-Year O&M Costs		Life Cycle O&M Costs

																				Community Center		198		$   514,800		$   10,941		$   54,704

																				Fire Station 89		55		$   144,040		$   3,061		$   15,306

																				Fire Station 88		9		$   23,166		$   492		$   2,462

																				TOTAL		262		$   682,006		$   14,494		$   72,471

																						$/W		$   2.60

										 25-Year Net Benefit

								Proposer		PPA		CEC Loan		Umpqua Lease		Early PPA Buyout W/ Umpqua Lease

								SunWorks		$   2,064,129		$   3,037,770		$   2,998,173		$   2,549,468

								SolarNorcal		$   1,720,753		$   2,832,845		$   2,800,346		$   2,295,280

								Brighton Energy		$   1,719,431		$   2,785,445		$   2,756,652		$   2,194,485

										First Year Net Benefit

								Proposer		PPA		CEC Loan		Umpqua Lease		Early PPA Buyout W/ Umpqua Lease

								SunWorks		$   24,197		$   23,671		$   (41,509)		$   24,197

								SolarNorcal		$   13,766		$   27,649		$   (25,848)		$   13,766

								Brighton Energy		$   16,149		$   31,903		$   (15,493)		$   14,332





Summary



				Proposer		Model System Size (kW)		Gross Usage Yr 1 (kWh)		Gross Usage LC (kWh)		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production (kWh)		Model LC Production (kWH)		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC

				Sunworks		287		468,100		11,702,500		$   122,016		$   4,752,493		476,176		11,216,782		101.73%		95.85%		$   111,026		$   4,138,327		$   - 0		$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,214.52		$   2,633,112		12376.0511213606		7		1039588.29419429		0		100565		1140153.29419429		2998173.32346771

				SolarNorcal		266		468,100		11,702,500		$   122,016		$   4,752,493		413,356		9,736,988		88.31%		83.20%		$   99,723		$   3,745,548		$   - 0		$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,419.69		$   2,510,128		10157.7661956326		7		853252.360433141		0		91950		945202.360433141		2800345.77825386

				Cal Solar		261		468,100		11,702,500		$   122,016		$   4,752,493		414,857		9,772,352		88.63%		83.51%		$   100,255		$   3,765,095		$   - 0		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,588.87		$   2,388,506		8500		10		1020000		200600		64875		1285475		2479619.993914

				Brighton Energy		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		$   96,176		$   3,604,540

		Min Year				1		1		1		1		1		1		1						1		1																																																				1

		Max Year				1		1		25		1		25		1		25						1		25																				5%																																10		through year

		Col Ref				J		P		P		Q		Q		R		R						S		S																				20																		2.96%		84												R						2.96%		84										1.00%		12

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Sunworks Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		Approx LC O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		219		360,100		9,002,500		92,691		3,610,283		374,452		8,820,570		103.99%		97.98%		85,936		3,215,825		$   0.1810		$   67,776		$   1,596,523		$   18,160		$   1,619,301		$   7.29		$612,000		$12,067		$60,335		$982,169		$2,233,655																$8,076		7		$678,343		0		$60,335		$738,678		$2,477,147		3,661,381		$662,710		$397,800		$5,249		7		$440,923		$36,201		$1,139,834		$2,075,991		$54,375		12		$652,506		$60,335		$712,841		$2,502,984

		System 2		Fire Station 89		62		91,000		2,275,000		24,158		940,968		93,320		2,198,243		102.55%		96.63%		22,928		842,709		$   0.1810		$   16,891		$   397,882		$   6,037		$   444,828		$   6.46		$293,515		$5,028		$25,140		$471,048		$371,661																$3,873		7		$325,333		0		$25,140		$350,473		$492,236		912,481		$165,159		$190,785		$2,517		7		$211,466		$15,084		$391,710		$451,000		$26,078		12		$312,941		$25,140		$338,081		$504,628

		System 3		Fire Station 88		6		17,000		425,000		5,167		201,243		8,404		197,969		49.44%		46.58%		2,162		79,792		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,400		$3,018		$15,090		$51,997		$27,795																$428		7		$35,912		0		$15,090		$51,002		$28,790		82,176		ERROR:#N/A		$21,060		$278		7		$23,343		$9,054		$32,397		$47,395		$2,879		12		$34,544		$15,090		$49,634		$30,158

				Total		287		468,100		11,702,500		122,016		4,752,493		476,176		11,216,782		101.73%		95.85%		111,026		4,138,327				$   84,667		$   1,994,405		$   24,197		$   2,064,129		$   6.95		$937,915		$20,113		$100,565		$1,505,215		$2,633,112																$12,376		7		$1,039,588		$0		$100,565		$1,140,153		$2,998,173		4,656,038		$827,869		$609,645		$8,044		7		$675,732		$60,339		$1,563,940		$2,574,386		$83,333		12		$999,991		$100,565		$1,100,556		$3,037,770



																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		SolarNorcal Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		205		360,100		9,002,500		92,691		3,610,283		318,586		7,504,585		88.47%		83.36%		76,383		2,883,775		$   0.1980		$   63,080		$   1,485,908		$   13,303		$   1,397,867		$   7.23		$574,601		$14,365		$71,825		$922,149		$1,961,626																$7,582		7		$636,890		0		$71,825		$708,715		$2,175,060		3,115,121		$616,794		$373,491		$4,928		7		$413,978		$43,095		$1,073,867		$1,809,908		$51,053		12		$612,631		$71,825		$684,456		$2,199,319

		System 2		Fire Station 89		50		91,000		2,275,000		24,158		940,968		79,350		1,869,157		87.20%		82.16%		19,381		715,694		$   0.2370		$   18,806		$   442,990		$   576		$   272,704		$   8.79		$161,169		$4,025		$20,125		$258,652		$457,042																$2,127		7		$178,640		0		$20,125		$198,765		$516,929		775,879		$183,883		$104,760		$1,382		7		$116,116		$12,075		$312,074		$403,620		$14,320		12		$171,836		$20,125		$191,961		$523,733

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,421		363,246		90.71%		85.47%		3,959		146,079		$   0.2640		$   4,071		$   95,897		$   (112)		$   50,182		$   9.51		$34,033		$0		$0		$54,618		$91,461																$449		7		$37,722		0		$0		$37,722		$108,357		150,782		$39,806		$22,121		$292		7		$24,519		$0		$64,326		$81,753		$3,024		12		$36,285		$0		$36,285		$109,793

				Total		266		468,100		11,702,500		122,016		4,752,493		413,356		9,736,988		88.31%		83.20%		99,723		3,745,548				$   85,957		$   2,024,795		$   13,766		$   1,720,753		$   7.62		$769,803		$18,390		$91,950		$1,235,420		$2,510,128																$10,158		7		$853,252		$0		$91,950		$945,202		$2,800,346		4,041,782		$   840,484		$500,372		$10,158		7		$554,614		$55,170		$1,450,268		$2,295,280		$68,396		12		$820,753		$91,950		$912,703		$2,832,845

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Cal Solar Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC																				Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		197		360,100		9,002,500		92,691		3,610,283		313,327		7,380,722		87.01%		81.99%		75,348		2,845,417		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$615,777		$12,000		$72,000.00		$988,231		$1,857,187		$6,099		10		$731,880		$151,506		$45,000		$928,386		$1,917,031		$8,125		7		$682,529		0		$72,000		$754,529		$2,090,888																				$54,711		12		$656,532		$60,000		$716,532		$2,128,885

		System 2		Fire Station 89		54		91,000		2,275,000		24,158		940,968		86,165		2,029,698		94.69%		89.22%		21,044		777,092		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$208,995		$3,300		$19,800.00		$335,406		$441,686		$2,061		10		$247,320		$41,664		$12,375		$301,359		$475,733		$2,758		7		$231,651		0		$19,800		$251,451		$525,641																				$18,569		12		$222,827		$16,500		$239,327		$537,765

		System 3		Fire Station 88		10		17,000		425,000		5,167		201,243		15,365		361,932		90.38%		85.16%		3,863		142,586		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$32,995		$2,000		$12,000.00		$52,952		$89,634		$340		10		$40,800		$7,429		$7,500		$55,729		$86,856		$435		7		$36,572		0		$12,000		$48,572		$94,014																				$2,932		12		$35,179		$10,000		$45,179		$97,407

				Total		261		468,100		11,702,500		122,016		4,752,493		414,857		9,772,352		88.63%		83.51%		100,255		3,765,095				ERROR:#N/A		ERROR:#N/A		ERROR:#N/A		$   - 0		ERROR:#N/A		$857,767		$17,300		$103,800		$1,376,589		$2,388,506		$8,500		10		$1,020,000		$200,600		$64,875		$1,285,475		$2,479,620		$11,318		7		$950,752		$0		$103,800		$1,054,552		$2,710,543																				$76,212		12		$914,539		$86,500		$1,001,039		$2,764,056

																												PPA												Purchase Only										Vendor Lease														Umpqua Bank Lease														Mixed PPA/ Umpqua Lease Buyout																		CEC Loan

		Brighton Results		Site		Model System Size		Gross Usage Yr 1		Gross Usage LC		Baseline Cost Yr 1		Baseline Cost LC		Model Yr 1 Production		Model LC Production		Offset Yr 1		Offset LC		Total Revenue Yr 1		Total Revenue LC		PPA Rate		PPA Costs Yr 1		PPA Costs LC		Net Revenue Yr 1		PPA Net Revenue LC		Effective Cost/W		Upfront Cost		5 yr O&M		~25 Yr O&M		Approx. Financed Cost		Purchase Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		Buyout Cost		~LC O&M		Approx Total Cost		Lease Net Revenue LC		PPA Production		PPA Costs		Early Buyout Cost		Mo. Lease Fee		Lease Term (Yrs)		Lease Cost		~15 Yr O&M		Approx Total Cost		Lease Net Revenue LC		Annual Loan PMT		Loan Term (Yrs)		Loan Cost		~LC O&M		Approx Total Cost		Net Revenue LC

		System 1		Community Center		198		360,100		9,002,500		92,691		3,610,283		296,802		6,991,461		82.42%		77.66%		72,670		2,736,602		$   0.2080		$   61,735		$   1,454,224		$   10,936		$   1,282,378		$   7.34		$514,800		$10,941		$54,704		$826,178		$1,910,424																$6,793		7		$570,606		0		$54,704		$625,310		$2,111,292		3,115,121		$647,945		$334,620		$4,415		7		$370,894		$32,822		$1,051,661		$1,684,940		$45,739		12		$548,872		$54,704		$603,576		$2,133,026

		System 2		Fire Station 89		55		91,000		2,275,000		24,158		940,968		83,015		1,955,489		91.22%		85.96%		20,252		747,866		$   0.1910		$   15,856		$   373,498		$   4,397		$   374,368		$   6.74		$144,040		$3,061		$15,306		$231,163		$516,703																$1,901		7		$159,654		0		$15,306		$174,960		$572,906		775,879		$148,193		$93,626		$1,235		7		$103,775		$9,184		$261,152		$486,714		$12,798		12		$153,573		$15,306		$168,879		$578,987

		System 3		Fire Station 88		9		17,000		425,000		5,167		201,243		12,890		303,635		75.82%		71.44%		3,253		120,072		$   0.1890		$   2,436		$   57,387		$   817		$   62,685		$   6.44		$23,166		$492		$2,462		$37,178		$82,894																$306		7		$25,677		0		$2,462		$28,139		$91,933		150,782		$28,498		$15,058		$199		7		$16,690		$1,477		$46,665		$73,407		$2,058		12		$24,699		$2,462		$27,161		$92,911

				Total		262		468,100		11,702,500		122,016		4,752,493		392,707		9,250,585		83.89%		79.05%		96,176		3,604,540				$   80,027		$   1,885,109		$   16,149		$   1,719,431		$   7.19		$682,006		$14,494		$72,471		$1,094,519		$2,510,022																$8,999		7		$755,938		$0		$72,471		$828,409		$2,776,131		4,041,782		$   824,636		$443,304		$8,999		7		$491,360		$43,483		$1,359,478		$2,245,062		$60,595		12		$727,145		$72,471		$799,616		$2,804,924





PPA Only Annual

		2.96%		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

		84		S		S		S		R		R		R		25		25		25		25		25		25		25		25		25

																0.181		0.181		ERROR:#N/A		$   612,000		$   293,515		$   32,400		$   2,413		$   1,006		$   604														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		64,462		16,065		ERROR:#N/A		0		0		0		0		0		0		53,077		14,923		0		68,000		496,016				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		64,140		15,985		ERROR:#N/A		0		0		0		0		0		0		57,212		15,960		0		73,172		569,188				11		$   496,016		$   371,203		$   369,486

		13		125,284		32,930		3,119		352,592		87,872		7,914		63,819		15,905		ERROR:#N/A		0		0		0		0		0		0		61,465		17,025		0		78,490		647,678				12		$   569,188		$   431,428		$   428,608

		14		129,339		33,944		3,215		350,829		87,433		7,874		63,500		15,825		ERROR:#N/A		0		0		0		0		0		0		65,839		18,119		0		83,958		731,636				13		$   647,678		$   496,608		$   492,509

		15		133,521		34,988		3,314		349,075		86,996		7,835		63,183		15,746		ERROR:#N/A		0		0		0		0		0		0		70,339		19,242		0		89,581		821,216				14		$   731,636		$   566,883		$   561,325

		16		137,834		36,064		3,416		347,330		86,561		7,795		62,867		15,668		ERROR:#N/A		0		0		0		0		0		0		74,967		20,396		0		95,364		916,580				15		$   821,216		$   642,396		$   635,194

		17		142,282		37,171		3,520		345,593		86,128		7,756		62,552		15,589		ERROR:#N/A		0		0		0		0		0		0		79,730		21,582		0		101,312		1,017,892				16		$   916,580		$   723,297		$   714,261

		18		146,870		38,311		3,628		343,865		85,697		7,718		62,240		15,511		ERROR:#N/A		0		0		0		0		0		0		84,630		22,800		0		107,430		1,125,322				17		$   1,017,892		$   809,737		$   798,664

		19		151,601		39,485		3,739		342,146		85,269		7,679		61,928		15,434		ERROR:#N/A		0		0		0		0		0		0		89,673		24,051		0		113,724		1,239,046				18		$   1,125,322		$   901,875		$   888,348

		20		156,481		40,694		3,854		340,435		84,843		7,641		61,619		15,356		ERROR:#N/A		0		0		0		0		0		0		94,862		25,337		0		120,199		1,359,245				19		$   1,239,046		$   999,873		$   983,456

		21		161,514		41,939		3,971		338,733		84,418		7,603		61,311		15,280		ERROR:#N/A		0		0		0		0		0		0		100,203		26,659		0		126,862		1,486,107				20		$   1,359,245		$   1,103,902		$   1,084,136

		22		166,704		43,220		4,093		337,039		83,996		7,565		61,004		15,203		ERROR:#N/A		0		0		0		0		0		0		105,700		28,017		0		133,717		1,619,824				21		$   1,486,107		$   1,214,132		$   1,190,541

		23		172,058		44,540		4,217		335,354		83,576		7,527		60,699		15,127		ERROR:#N/A		0		0		0		0		0		0		111,359		29,413		0		140,771		1,760,595				22		$   1,619,824		$   1,330,745		$   1,302,827

		24		177,580		45,899		4,346		333,677		83,158		7,489		60,396		15,052		ERROR:#N/A		0		0		0		0		0		0		117,184		30,847		0		148,031		1,908,626				23		$   1,760,595		$   1,453,925		$   1,421,157

		25		183,275		47,298		4,478		332,009		82,743		7,452		60,094		14,976		ERROR:#N/A		0		0		0		0		0		0		123,181		32,322		0		155,503		2,064,129				24		$   1,908,626		$   1,583,862		$   1,545,698

																																														25		$   2,064,129		$   1,720,753		$   1,676,620

																0.198		0.237		0.264		$   574,601		$   161,169		$   34,033		$   2,873		$   805		$   - 0

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		59,996		17,886		3,872		0		0		0		0		0		0		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		59,696		17,797		3,853		0		0		0		0		0		0		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		59,398		17,708		3,833		0		0		0		0		0		0		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		59,101		17,619		3,814		0		0		0		0		0		0		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		58,805		17,531		3,795		0		0		0		0		0		0		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		58,511		17,444		3,776		0		0		0		0		0		0		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		58,218		17,357		3,757		0		0		0		0		0		0		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		57,927		17,270		3,738		0		0		0		0		0		0		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		57,638		17,183		3,720		0		0		0		0		0		0		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		57,350		17,097		3,701		0		0		0		0		0		0		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		57,063		17,012		3,683		0		0		0		0		0		0		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		56,777		16,927		3,664		0		0		0		0		0		0		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		56,494		16,842		3,646		0		0		0		0		0		0		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		56,211		16,758		3,628		0		0		0		0		0		0		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		55,930		16,674		3,610		0		0		0		0		0		0		108,790		23,512		4,589		136,891		1,720,753



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		55,894		18,713		3,237		0		0		0		0		0		0		44,492		8,799		1,181		54,472		369,486

		12		103,660		28,361		4,554		280,880		78,561		12,198		55,614		18,619		3,220		0		0		0		0		0		0		48,046		9,742		1,333		59,122		428,608

		13		107,038		29,236		4,694		279,476		78,168		12,137		55,336		18,526		3,204		0		0		0		0		0		0		51,702		10,710		1,490		63,901		492,509

		14		110,522		30,136		4,838		278,078		77,778		12,077		55,060		18,433		3,188		0		0		0		0		0		0		55,463		11,703		1,650		68,816		561,325

		15		114,116		31,063		4,987		276,688		77,389		12,016		54,784		18,341		3,172		0		0		0		0		0		0		59,332		12,722		1,815		73,869		635,194

		16		117,824		32,018		5,140		275,305		77,002		11,956		54,510		18,249		3,156		0		0		0		0		0		0		63,314		13,769		1,984		79,067		714,261

		17		121,641		33,001		5,298		273,928		76,617		11,897		54,238		18,158		3,141		0		0		0		0		0		0		67,403		14,843		2,157		84,403		798,664

		18		125,369		34,014		5,460		272,558		76,234		11,837		53,967		18,067		3,125		0		0		0		0		0		0		71,402		15,946		2,335		89,684		888,348

		19		129,208		35,056		5,627		271,196		75,853		11,778		53,697		17,977		3,109		0		0		0		0		0		0		75,511		17,079		2,518		95,108		983,456

		20		133,160		36,129		5,800		269,840		75,473		11,719		53,428		17,887		3,094		0		0		0		0		0		0		79,732		18,242		2,706		100,680		1,084,136

		21		137,231		37,234		5,977		268,490		75,096		11,660		53,161		17,798		3,078		0		0		0		0		0		0		84,069		19,437		2,899		106,405		1,190,541

		22		141,422		38,372		6,159		267,148		74,720		11,602		52,895		17,709		3,063		0		0		0		0		0		0		88,526		20,664		3,096		112,286		1,302,827

		23		145,737		39,544		6,347		265,812		74,347		11,544		52,631		17,620		3,048		0		0		0		0		0		0		93,106		21,924		3,300		118,330		1,421,157

		24		150,181		40,751		6,541		264,483		73,975		11,486		52,368		17,532		3,032		0		0		0		0		0		0		97,813		23,219		3,508		124,541		1,545,698

		25		154,757		41,993		6,740		263,161		73,605		11,429		52,106		17,444		3,017		0		0		0		0		0		0		102,651		24,549		3,723		130,923		1,676,620
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		54,375		26,078		2,879		2,413		1,006		604		29,147		-4,156		-1,320		23,671		23,671				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		54,375		26,078		2,879		2,413		1,006		604		31,857		-3,465		-1,252		27,140		50,811				1		$   23,671		$   27,649		$   31,903

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		54,375		26,078		2,879		2,413		1,006		604		34,656		-2,752		-1,183		30,720		81,531				2		$   50,811		$   58,549		$   66,943

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		54,375		26,078		2,879		2,413		1,006		604		37,544		-2,018		-1,111		34,415		115,946				3		$   81,531		$   92,801		$   105,217

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		54,375		26,078		2,879		2,413		1,006		604		40,526		-1,261		-1,037		38,228		154,174				4		$   115,946		$   130,507		$   146,827

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		54,375		26,078		2,879		2,413		1,006		604		43,605		-481		-961		42,162		196,337				5		$   154,174		$   171,776		$   191,876

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		54,375		26,078		2,879		2,413		1,006		604		46,783		345		-883		46,245		242,581				6		$   196,337		$   216,718		$   240,470

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		54,375		26,078		2,879		2,413		1,006		604		50,063		1,196		-803		50,457		293,038				7		$   242,581		$   265,446		$   292,719

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		54,375		26,078		2,879		2,413		1,006		604		53,468		2,072		-720		54,821		347,858				8		$   293,038		$   318,078		$   348,737

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		54,375		26,078		2,879		2,413		1,006		604		57,053		2,975		-634		59,393		407,252				9		$   347,858		$   374,734		$   408,640

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		54,375		26,078		2,879		2,413		1,006		604		60,750		3,904		-547		64,108		471,359				10		$   407,252		$   435,541		$   472,551

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		54,375		26,078		2,879		2,413		1,006		604		64,563		4,861		-456		68,968		540,327				11		$   471,359		$   500,626		$   540,593

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		697,638				12		$   540,327		$   570,123		$   612,895

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		860,113				13		$   697,638		$   712,564		$   750,185

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		1,027,914				14		$   860,113		$   859,695		$   892,003

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,201,205				15		$   1,027,914		$   1,011,662		$   1,038,492

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,380,156				16		$   1,201,205		$   1,168,615		$   1,189,797

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,564,943				17		$   1,380,156		$   1,330,709		$   1,346,059

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,755,746				18		$   1,564,943		$   1,498,105		$   1,507,224

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,952,752				19		$   1,755,746		$   1,670,967		$   1,673,437

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,156,153				20		$   1,952,752		$   1,849,465		$   1,844,848

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,366,147				21		$   2,156,153		$   2,033,775		$   2,021,612

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,582,940				22		$   2,366,147		$   2,224,079		$   2,203,888

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,806,742				23		$   2,582,940		$   2,420,562		$   2,391,838

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		3,037,770				24		$   2,806,742		$   2,623,418		$   2,585,633

																																														25		$   3,037,770		$   2,832,845		$   2,785,445

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		51,053		14,320		3,024		2,873		805		0		22,457		4,257		935		27,649		27,649

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		51,053		14,320		3,024		2,873		805		0		24,977		4,864		1,059		30,900		58,549

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		51,053		14,320		3,024		2,873		805		0		27,577		5,489		1,186		34,252		92,801

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		51,053		14,320		3,024		2,873		805		0		30,257		6,132		1,317		37,707		130,507

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		51,053		14,320		3,024		2,873		805		0		33,022		6,795		1,452		41,269		171,776

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		51,053		14,320		3,024		2,873		805		0		35,873		7,477		1,591		44,942		216,718

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		51,053		14,320		3,024		2,873		805		0		38,814		8,180		1,734		48,728		265,446

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		51,053		14,320		3,024		2,873		805		0		41,847		8,903		1,882		52,632		318,078

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		51,053		14,320		3,024		2,873		805		0		44,976		9,647		2,034		56,657		374,734

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		51,053		14,320		3,024		2,873		805		0		48,203		10,414		2,190		60,807		435,541

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		51,053		14,320		3,024		2,873		805		0		51,531		11,204		2,351		65,085		500,626

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		51,053		14,320		3,024		2,873		805		0		54,964		12,016		2,516		69,497		570,123

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		712,564

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		859,695

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		1,011,662

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,168,615

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,330,709

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,498,105

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,670,967

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,849,465

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,033,775

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,224,079

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,420,562

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,623,418

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,832,845
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		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		45,739		12,798		2,058		2,873		805		0		24,058		6,650		1,195		31,903		31,903

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		45,739		12,798		2,058		2,873		805		0		26,459		7,284		1,297		35,040		66,943

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		45,739		12,798		2,058		2,873		805		0		28,936		7,937		1,401		38,275		105,217

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		45,739		12,798		2,058		2,873		805		0		31,491		8,610		1,509		41,610		146,827

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		45,739		12,798		2,058		2,873		805		0		34,126		9,302		1,620		45,048		191,876

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		45,739		12,798		2,058		2,873		805		0		36,844		10,015		1,735		48,594		240,470

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		45,739		12,798		2,058		2,873		805		0		39,648		10,749		1,852		52,249		292,719

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		45,739		12,798		2,058		2,873		805		0		42,540		11,505		1,974		56,018		348,737

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		45,739		12,798		2,058		2,873		805		0		45,523		12,283		2,098		59,904		408,640

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		45,739		12,798		2,058		2,873		805		0		48,600		13,084		2,227		63,911		472,551

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		45,739		12,798		2,058		2,873		805		0		51,774		13,909		2,359		68,042		540,593

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		45,739		12,798		2,058		2,873		805		0		55,048		14,758		2,495		72,302		612,895

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		750,185

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		892,003

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,038,492

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,189,797

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,346,059

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,507,224

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,673,437

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,844,848

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		2,021,612

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,203,888

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,391,838

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,585,633

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,785,445
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-13,384		-24,554		-3,571		-41,509		-41,509				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-10,673		-23,863		-3,504		-38,040		-79,549				1		$   (41,509)		$   (25,848)		$   (15,493)

		3		91,444		24,332		2,300		370,717		92,389		8,320		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-7,875		-23,150		-3,434		-34,460		-114,009				2		$   (79,549)		$   (48,445)		$   (27,849)

		4		94,333		25,066		2,371		368,863		91,927		8,279		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-4,986		-22,416		-3,363		-30,765		-144,774				3		$   (114,009)		$   (67,691)		$   (36,970)

		5		97,315		25,823		2,445		367,019		91,468		8,237		0		0		0		96,906		46,476		5,130		2,413		1,006		604		-2,004		-21,659		-3,289		-26,952		-171,726				4		$   (144,774)		$   (83,481)		$   (42,755)

		6		100,394		26,603		2,521		365,184		91,010		8,196		0		0		0		96,906		46,476		5,130		2,413		1,006		604		1,074		-20,879		-3,213		-23,018		-194,743				5		$   (171,726)		$   (95,709)		$   (45,103)

		7		103,572		27,429		2,599		363,358		90,555		8,155		0		0		0		96,906		46,476		5,130		2,413		1,006		604		4,252		-20,053		-3,135		-18,935		-213,679				6		$   (194,743)		$   (104,265)		$   (43,905)

		8		106,852		28,280		2,680		361,541		90,102		8,114		0		0		0		0		0		0		2,413		1,006		604		104,439		27,275		2,076		133,789		-79,890				7		$   (213,679)		$   (109,034)		$   (39,051)

		9		110,257		29,157		2,762		359,733		89,652		8,074		0		0		0		0		0		0		2,413		1,006		604		107,843		28,151		2,159		138,153		58,264				8		$   (79,890)		$   11,994		$   77,562

		10		113,842		30,059		2,848		357,935		89,204		8,033		0		0		0		0		0		0		2,413		1,006		604		111,429		29,053		2,244		142,726		200,990				9		$   58,264		$   137,046		$   198,061

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		0		0		0		2,413		1,006		604		115,126		29,982		2,332		147,440		348,430				10		$   200,990		$   266,249		$   322,567

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		0		0		0		2,413		1,006		604		118,939		30,939		2,423		152,300		500,730				11		$   348,430		$   399,730		$   451,205

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		0		0		0		2,413		1,006		604		122,871		31,924		2,516		157,310		658,041				12		$   500,730		$   537,623		$   584,102

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		0		0		0		2,413		1,006		604		126,926		32,938		2,612		162,476		820,516				13		$   658,041		$   680,064		$   721,392

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		0		0		0		2,413		1,006		604		131,108		33,983		2,710		167,801		988,317				14		$   820,516		$   827,196		$   863,210

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		0		0		0		2,413		1,006		604		135,421		35,058		2,812		173,291		1,161,608				15		$   988,317		$   979,162		$   1,009,700

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		0		0		0		2,413		1,006		604		139,869		36,165		2,917		178,951		1,340,560				16		$   1,161,608		$   1,136,116		$   1,161,004

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,525,346				17		$   1,340,560		$   1,298,210		$   1,317,266

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,716,149				18		$   1,525,346		$   1,465,605		$   1,478,431

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,913,155				19		$   1,716,149		$   1,638,467		$   1,644,644

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		2,116,556				20		$   1,913,155		$   1,816,965		$   1,816,055

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		2,326,550				21		$   2,116,556		$   2,001,276		$   1,992,819

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,543,343				22		$   2,326,550		$   2,191,579		$   2,175,095

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,767,145				23		$   2,543,343		$   2,388,062		$   2,363,045

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,998,173				24		$   2,767,145		$   2,590,918		$   2,556,840

																																														25		$   2,998,173		$   2,800,346		$   2,756,652

																0.198		0.237		0.264		574,601.000		161,169.000		34,033.000		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0		0		0		90,984		25,520		5,389		2,873		805		0		-17,474		-6,944		-1,430		-25,848		-25,848

		2		78,903		19,989		4,082		316,993		78,953		15,343		0		0		0		90,984		25,520		5,389		2,873		805		0		-14,954		-6,336		-1,306		-22,597		-48,445

		3		81,502		20,614		4,210		315,408		78,558		15,267		0		0		0		90,984		25,520		5,389		2,873		805		0		-12,355		-5,711		-1,179		-19,246		-67,691

		4		84,183		21,257		4,341		313,831		78,165		15,190		0		0		0		90,984		25,520		5,389		2,873		805		0		-9,675		-5,068		-1,048		-15,790		-83,481

		5		86,947		21,920		4,476		312,261		77,775		15,114		0		0		0		90,984		25,520		5,389		2,873		805		0		-6,910		-4,405		-913		-12,228		-95,709

		6		89,799		22,602		4,615		310,700		77,386		15,039		0		0		0		90,984		25,520		5,389		2,873		805		0		-4,059		-3,723		-774		-8,556		-104,265

		7		92,740		23,304		4,758		309,147		76,999		14,964		0		0		0		90,984		25,520		5,389		2,873		805		0		-1,118		-3,021		-631		-4,769		-109,034

		8		95,773		24,027		4,906		307,601		76,614		14,889		0		0		0		0		0		0		2,873		805		0		92,900		23,222		4,906		121,028		11,994

		9		98,901		24,772		5,057		306,063		76,231		14,814		0		0		0		0		0		0		2,873		805		0		96,028		23,967		5,057		125,053		137,046

		10		102,128		25,539		5,214		304,533		75,850		14,740		0		0		0		0		0		0		2,873		805		0		99,255		24,734		5,214		129,203		266,249

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		0		0		0		2,873		805		0		102,583		25,523		5,374		133,481		399,730

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		0		0		0		2,873		805		0		106,017		26,336		5,540		137,893		537,623

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		0		0		0		2,873		805		0		109,558		27,173		5,711		142,441		680,064

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		0		0		0		2,873		805		0		113,210		28,035		5,886		147,131		827,196

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		0		0		0		2,873		805		0		116,978		28,922		6,067		151,967		979,162

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		0		0		0		2,873		805		0		120,864		29,836		6,253		156,953		1,136,116

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		0		0		0		2,873		805		0		124,873		30,777		6,445		162,094		1,298,210

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		1,465,605

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,638,467

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,816,965

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		2,001,276

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		2,191,579

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		2,388,062

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,590,918

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,800,346



																0.208		0.191		0.189		$   514,800		$   144,040		$   23,166		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		0		0		0		81,515		22,808		3,668		2,873		805		0		-11,718		-3,360		-415		-15,493		-15,493

		2		75,072		20,887		3,355		295,318		82,600		12,826		0		0		0		81,515		22,808		3,668		2,873		805		0		-9,316		-2,726		-313		-12,356		-27,849

		3		77,549		21,540		3,460		293,842		82,187		12,761		0		0		0		81,515		22,808		3,668		2,873		805		0		-6,839		-2,073		-208		-9,121		-36,970

		4		80,103		22,212		3,568		292,373		81,776		12,698		0		0		0		81,515		22,808		3,668		2,873		805		0		-4,285		-1,400		-101		-5,786		-42,755

		5		82,739		22,905		3,679		290,911		81,367		12,634		0		0		0		81,515		22,808		3,668		2,873		805		0		-1,650		-708		10		-2,347		-45,103

		6		85,457		23,618		3,793		289,456		80,960		12,571		0		0		0		81,515		22,808		3,668		2,873		805		0		1,068		5		125		1,198		-43,905

		7		88,260		24,352		3,911		288,009		80,555		12,508		0		0		0		81,515		22,808		3,668		2,873		805		0		3,872		739		242		4,853		-39,051

		8		91,152		25,107		4,032		286,569		80,152		12,446		0		0		0		0		0		0		2,873		805		0		88,279		24,302		4,032		116,613		77,562

		9		94,135		25,886		4,157		285,136		79,752		12,383		0		0		0		0		0		0		2,873		805		0		91,262		25,081		4,157		120,499		198,061

		10		97,212		26,687		4,285		283,710		79,353		12,321		0		0		0		0		0		0		2,873		805		0		94,339		25,882		4,285		124,506		322,567

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		0		0		0		2,873		805		0		97,513		26,707		4,417		128,637		451,205

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		0		0		0		2,873		805		0		100,787		27,556		4,554		132,897		584,102

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		0		0		0		2,873		805		0		104,165		28,431		4,694		137,290		721,392

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		0		0		0		2,873		805		0		107,649		29,331		4,838		141,819		863,210

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		0		0		0		2,873		805		0		111,243		30,258		4,987		146,489		1,009,700

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		0		0		0		2,873		805		0		114,951		31,213		5,140		151,305		1,161,004

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		0		0		0		2,873		805		0		118,768		32,196		5,298		156,262		1,317,266

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		1,478,431

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,644,644

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,816,055

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,992,819

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		2,175,095

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		2,363,045

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		2,556,840

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,756,652



25- Year Cumulative Net Benefit

Umpqua Lease Scenario



Sunworks	
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		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Brighton

		1		85,936		22,928		2,162		374,452		93,320		8,404		67,776		16,891		ERROR:#N/A		0		0		0		0		0		0		18,160		6,037		0		24,197		24,197				0		$   - 0		$   - 0		$   - 0

		2		88,646		23,619		2,230		372,580		92,853		8,362		67,437		16,806		ERROR:#N/A		0		0		0		0		0		0		21,209		6,813		0		28,022		52,219				1		$   24,197		$   13,766		$   14,332

		3		91,444		24,332		2,300		370,717		92,389		8,320		67,100		16,722		ERROR:#N/A		0		0		0		0		0		0		24,345		7,609		0		31,954		84,173				2		$   52,219		$   31,213		$   32,210

		4		94,333		25,066		2,371		368,863		91,927		8,279		66,764		16,639		ERROR:#N/A		0		0		0		0		0		0		27,569		8,427		0		35,996		120,169				3		$   84,173		$   52,440		$   53,730

		5		97,315		25,823		2,445		367,019		91,468		8,237		66,430		16,556		ERROR:#N/A		0		0		0		0		0		0		30,885		9,267		0		40,152		160,321				4		$   120,169		$   77,547		$   78,991

		6		100,394		26,603		2,521		365,184		91,010		8,196		66,098		16,473		ERROR:#N/A		0		0		0		0		0		0		34,296		10,130		0		44,426		204,746				5		$   160,321		$   106,639		$   108,093

		7		103,572		27,429		2,599		363,358		90,555		8,155		65,768		16,390		ERROR:#N/A		0		0		0		0		0		0		37,804		11,038		0		48,842		253,589				6		$   204,746		$   139,825		$   141,142

		8		106,852		28,280		2,680		361,541		90,102		8,114		65,439		16,309		ERROR:#N/A		0		0		0		0		0		0		41,413		11,972		0		53,385		306,973				7		$   253,589		$   177,217		$   178,245

		9		110,257		29,157		2,762		359,733		89,652		8,074		65,112		16,227		ERROR:#N/A		0		0		0		0		0		0		45,145		12,930		0		58,075		365,048				8		$   306,973		$   218,930		$   219,514

		10		113,842		30,059		2,848		357,935		89,204		8,033		64,786		16,146		ERROR:#N/A		0		0		0		0		0		0		49,056		13,913		0		62,969		428,017				9		$   365,048		$   265,082		$   265,064

		11		117,539		30,988		2,936		356,145		88,758		7,993		0		0		0		62,989		30,209		3,335		2,413		1,006		604		52,137		-227		-1,003		50,907		478,924				10		$   428,017		$   315,798		$   315,014

		12		121,352		31,945		3,026		354,364		88,314		7,953		0		0		0		62,989		30,209		3,335		2,413		1,006		604		55,950		730		-912		55,767		534,691				11		$   478,924		$   370,048		$   364,421

		13		125,284		32,930		3,119		352,592		87,872		7,914		0		0		0		62,989		30,209		3,335		2,413		1,006		604		59,882		1,715		-819		60,777		595,468				12		$   534,691		$   428,711		$   418,087

		14		129,339		33,944		3,215		350,829		87,433		7,874		0		0		0		62,989		30,209		3,335		2,413		1,006		604		63,937		2,729		-723		65,943		661,411				13		$   595,468		$   491,921		$   476,146

		15		133,521		34,988		3,314		349,075		86,996		7,835		0		0		0		62,989		30,209		3,335		2,413		1,006		604		68,119		3,773		-624		71,268		732,678				14		$   661,411		$   559,822		$   538,735

		16		137,834		36,064		3,416		347,330		86,561		7,795		0		0		0		62,989		30,209		3,335		2,413		1,006		604		72,432		4,849		-523		76,758		809,436				15		$   732,678		$   632,558		$   605,993

		17		142,282		37,171		3,520		345,593		86,128		7,756		0		0		0		62,989		30,209		3,335		2,413		1,006		604		76,880		5,956		-418		82,418		891,854				16		$   809,436		$   710,281		$   678,067

		18		146,870		38,311		3,628		343,865		85,697		7,718		0		0		0		0		0		0		2,413		1,006		604		144,456		37,305		3,025		184,787		1,076,641				17		$   891,854		$   793,145		$   755,099

		19		151,601		39,485		3,739		342,146		85,269		7,679		0		0		0		0		0		0		2,413		1,006		604		149,188		38,479		3,136		190,803		1,267,444				18		$   1,076,641		$   960,540		$   916,264

		20		156,481		40,694		3,854		340,435		84,843		7,641		0		0		0		0		0		0		2,413		1,006		604		154,067		39,688		3,250		197,006		1,464,449				19		$   1,267,444		$   1,133,402		$   1,082,477

		21		161,514		41,939		3,971		338,733		84,418		7,603		0		0		0		0		0		0		2,413		1,006		604		159,100		40,933		3,368		203,401		1,667,850				20		$   1,464,449		$   1,311,900		$   1,253,888

		22		166,704		43,220		4,093		337,039		83,996		7,565		0		0		0		0		0		0		2,413		1,006		604		164,291		42,215		3,489		209,994		1,877,845				21		$   1,667,850		$   1,496,210		$   1,430,652

		23		172,058		44,540		4,217		335,354		83,576		7,527		0		0		0		0		0		0		2,413		1,006		604		169,644		43,534		3,614		216,793		2,094,637				22		$   1,877,845		$   1,686,514		$   1,612,927

		24		177,580		45,899		4,346		333,677		83,158		7,489		0		0		0		0		0		0		2,413		1,006		604		175,166		44,893		3,742		223,802		2,318,439				23		$   2,094,637		$   1,882,997		$   1,800,878

		25		183,275		47,298		4,478		332,009		82,743		7,452		0		0		0		0		0		0		2,413		1,006		604		180,861		46,293		3,875		231,029		2,549,468				24		$   2,318,439		$   2,085,853		$   1,994,673

																																														25		$   2,549,468		$   2,295,280		$   2,194,485

																0.198		0.237		0.264		373,490.650		104,759.850		22,121.450		2,873.000		805.000		0.000

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		63,080		18,806		4,071		0		0		0		0		0		0		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		62,765		18,712		4,051		0		0		0		0		0		0		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		62,451		18,618		4,030		0		0		0		0		0		0		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		62,138		18,525		4,010		0		0		0		0		0		0		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		61,828		18,433		3,990		0		0		0		0		0		0		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		61,519		18,340		3,970		0		0		0		0		0		0		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		61,211		18,249		3,950		0		0		0		0		0		0		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		60,905		18,157		3,931		0		0		0		0		0		0		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		60,600		18,067		3,911		0		0		0		0		0		0		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		60,297		17,976		3,891		0		0		0		0		0		0		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0		0		0		59,140		16,588		3,503		2,873		805		0		43,444		8,935		1,872		54,251		370,048

		12		108,890		27,141		5,540		301,495		75,093		14,593		0		0		0		59,140		16,588		3,503		2,873		805		0		46,877		9,748		2,037		58,662		428,711

		13		112,431		27,978		5,711		299,987		74,717		14,520		0		0		0		59,140		16,588		3,503		2,873		805		0		50,418		10,585		2,208		63,211		491,921

		14		116,083		28,840		5,886		298,487		74,344		14,448		0		0		0		59,140		16,588		3,503		2,873		805		0		54,070		11,447		2,384		67,901		559,822

		15		119,851		29,727		6,067		296,995		73,972		14,376		0		0		0		59,140		16,588		3,503		2,873		805		0		57,838		12,334		2,564		72,736		632,558

		16		123,737		30,641		6,253		295,510		73,602		14,304		0		0		0		59,140		16,588		3,503		2,873		805		0		61,724		13,248		2,751		77,722		710,281

		17		127,746		31,582		6,445		294,033		73,234		14,232		0		0		0		59,140		16,588		3,503		2,873		805		0		65,733		14,189		2,942		82,864		793,145

		18		131,881		32,550		6,643		292,562		72,868		14,161		0		0		0		0		0		0		2,873		805		0		129,008		31,745		6,643		167,396		960,540

		19		136,146		33,548		6,846		291,100		72,504		14,090		0		0		0		0		0		0		2,873		805		0		133,273		32,743		6,846		172,862		1,133,402

		20		140,546		34,575		7,055		289,644		72,141		14,020		0		0		0		0		0		0		2,873		805		0		137,673		33,770		7,055		178,498		1,311,900

		21		145,085		35,632		7,271		288,196		71,781		13,950		0		0		0		0		0		0		2,873		805		0		142,212		34,827		7,271		184,310		1,496,210

		22		149,767		36,721		7,493		286,755		71,422		13,880		0		0		0		0		0		0		2,873		805		0		146,894		35,916		7,493		190,303		1,686,514

		23		154,597		37,843		7,721		285,321		71,065		13,810		0		0		0		0		0		0		2,873		805		0		151,724		37,038		7,721		196,483		1,882,997

		24		159,580		38,997		7,957		283,894		70,709		13,741		0		0		0		0		0		0		2,873		805		0		156,707		38,192		7,957		202,856		2,085,853

		25		164,720		40,186		8,199		282,475		70,356		13,673		0		0		0		0		0		0		2,873		805		0		161,847		39,381		8,199		209,427		2,295,280



																0.208		0.191		0.189		$   334,620		$   93,626		$   15,058		$   2,188		$   612		$   98

		Brighton Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Cost		PPA Rate		PPA Rate		Lease Payments		Lease Payments		Lease Payments		O&M		O&M		O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		72,670		20,252		3,253		296,802		83,015		12,890		58,767		19,674		3,403		0		0		0		0		0		0		13,904		578		-150		14,332		14,332

		2		75,072		20,887		3,355		295,318		82,600		12,826		58,473		19,576		3,386		0		0		0		0		0		0		16,599		1,311		-31		17,878		32,210

		3		77,549		21,540		3,460		293,842		82,187		12,761		58,181		19,478		3,369		0		0		0		0		0		0		19,368		2,062		91		21,520		53,730

		4		80,103		22,212		3,568		292,373		81,776		12,698		57,890		19,381		3,352		0		0		0		0		0		0		22,214		2,832		215		25,261		78,991

		5		82,739		22,905		3,679		290,911		81,367		12,634		57,600		19,284		3,335		0		0		0		0		0		0		25,138		3,621		343		29,102		108,093

		6		85,457		23,618		3,793		289,456		80,960		12,571		57,312		19,188		3,319		0		0		0		0		0		0		28,144		4,430		474		33,049		141,142

		7		88,260		24,352		3,911		288,009		80,555		12,508		57,026		19,092		3,302		0		0		0		0		0		0		31,234		5,260		609		37,103		178,245

		8		91,152		25,107		4,032		286,569		80,152		12,446		56,741		18,996		3,286		0		0		0		0		0		0		34,411		6,111		746		41,269		219,514

		9		94,135		25,886		4,157		285,136		79,752		12,383		56,457		18,901		3,269		0		0		0		0		0		0		37,678		6,984		887		45,550		265,064

		10		97,212		26,687		4,285		283,710		79,353		12,321		56,175		18,807		3,253		0		0		0		0		0		0		41,038		7,880		1,032		49,950		315,014

		11		100,386		27,512		4,417		282,292		78,956		12,260		0		0		0		59,140		16,588		3,503		2,873		805		0		38,373		10,119		915		49,407		364,421

		12		103,660		28,361		4,554		280,880		78,561		12,198		0		0		0		59,140		16,588		3,503		2,873		805		0		41,648		10,968		1,051		53,667		418,087

		13		107,038		29,236		4,694		279,476		78,168		12,137		0		0		0		59,140		16,588		3,503		2,873		805		0		45,025		11,843		1,191		58,059		476,146

		14		110,522		30,136		4,838		278,078		77,778		12,077		0		0		0		59,140		16,588		3,503		2,873		805		0		48,509		12,743		1,336		62,588		538,735

		15		114,116		31,063		4,987		276,688		77,389		12,016		0		0		0		59,140		16,588		3,503		2,873		805		0		52,104		13,670		1,484		67,259		605,993

		16		117,824		32,018		5,140		275,305		77,002		11,956		0		0		0		59,140		16,588		3,503		2,873		805		0		55,812		14,625		1,637		72,074		678,067

		17		121,641		33,001		5,298		273,928		76,617		11,897		0		0		0		59,140		16,588		3,503		2,873		805		0		59,628		15,608		1,795		77,031		755,099

		18		125,369		34,014		5,460		272,558		76,234		11,837		0		0		0		0		0		0		2,873		805		0		122,496		33,209		5,460		161,165		916,264

		19		129,208		35,056		5,627		271,196		75,853		11,778		0		0		0		0		0		0		2,873		805		0		126,335		34,251		5,627		166,213		1,082,477

		20		133,160		36,129		5,800		269,840		75,473		11,719		0		0		0		0		0		0		2,873		805		0		130,287		35,324		5,800		171,411		1,253,888

		21		137,231		37,234		5,977		268,490		75,096		11,660		0		0		0		0		0		0		2,873		805		0		134,358		36,429		5,977		176,764		1,430,652

		22		141,422		38,372		6,159		267,148		74,720		11,602		0		0		0		0		0		0		2,873		805		0		138,549		37,567		6,159		182,275		1,612,927

		23		145,737		39,544		6,347		265,812		74,347		11,544		0		0		0		0		0		0		2,873		805		0		142,864		38,739		6,347		187,951		1,800,878

		24		150,181		40,751		6,541		264,483		73,975		11,486		0		0		0		0		0		0		2,873		805		0		147,308		39,946		6,541		193,795		1,994,673

		25		154,757		41,993		6,740		263,161		73,605		11,429		0		0		0		0		0		0		2,873		805		0		151,884		41,188		6,740		199,812		2,194,485



25- Year Cumulative Net Benefit

10 Year PPA w early Buy-out Using Umpqua Bank Lease



Sunworks	
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CEC Terms

		Term		12		years

		Rate		1%		annual





Umpqua Bank Terms

		Jill, Vicky, Brian, Vanessa

		City

						10 years		Assumptions

		Municipal Lease		$   500.00				7 years

				$   10,000.00

		Amount to finance: 		$800,000.00

		Term (months)		84

		Annual Rate		2.96%

		Monthly payments, in arrears		$10,557.12

		pmt calc		($10,556.22)





Original PPA Annual Comparison

				System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3		System 1		System 2		System 3

				S		S		S		R		R		R

																0.181		0.181		ERROR:#N/A														Figure

		Sunworks Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit				Year		Sunworks		SolarNorcal		Cal Solar

		1		85,936		22,928		2,162		374,452		93,320		8,404		0.181		0.181		ERROR:#N/A		18,160		6,037		ERROR:#N/A		24,197		24,197				0		0		0		0

		2		88,646		23,619		2,230		372,580		92,853		8,362		0.181		0.181		ERROR:#N/A		21,209		6,813		ERROR:#N/A		28,022		52,219				1		24,197		13,766		-1,745

		3		91,444		24,332		2,300		370,717		92,389		8,320		0.181		0.181		ERROR:#N/A		24,345		7,609		ERROR:#N/A		31,954		84,173				2		52,219		31,213		-223

		4		94,333		25,066		2,371		368,863		91,927		8,279		0.181		0.181		ERROR:#N/A		27,569		8,427		ERROR:#N/A		35,996		120,169				3		84,173		52,440		4,668

		5		97,315		25,823		2,445		367,019		91,468		8,237		0.181		0.181		ERROR:#N/A		30,885		9,267		ERROR:#N/A		40,152		160,321				4		120,169		77,547		13,031

		6		100,394		26,603		2,521		365,184		91,010		8,196		0.181		0.181		ERROR:#N/A		34,296		10,130		ERROR:#N/A		44,426		204,746				5		160,321		106,639		24,975

		7		103,572		27,429		2,599		363,358		90,555		8,155		0.181		0.181		ERROR:#N/A		37,804		11,038		ERROR:#N/A		48,842		253,589				6		204,746		139,825		40,609

		8		106,852		28,280		2,680		361,541		90,102		8,114		0.181		0.181		ERROR:#N/A		41,413		11,972		ERROR:#N/A		53,385		306,973				7		253,589		177,217		60,049

		9		110,257		29,157		2,762		359,733		89,652		8,074		0.181		0.181		ERROR:#N/A		45,145		12,930		ERROR:#N/A		58,075		365,048				8		306,973		218,930		83,412

		10		113,842		30,059		2,848		357,935		89,204		8,033		0.181		0.181		ERROR:#N/A		49,056		13,913		ERROR:#N/A		62,969		428,017				9		365,048		265,082		110,821

		11		117,539		30,988		2,936		356,145		88,758		7,993		0.181		0.181		ERROR:#N/A		53,077		14,923		ERROR:#N/A		68,000		496,016				10		428,017		315,798		142,400

		12		121,352		31,945		3,026		354,364		88,314		7,953		0.181		0.181		ERROR:#N/A		57,212		15,960		ERROR:#N/A		73,172		569,188				11		496,016		371,203		75,353

		13		125,284		32,930		3,119		352,592		87,872		7,914		0.181		0.181		ERROR:#N/A		61,465		17,025		ERROR:#N/A		78,490		647,678				12		569,188		431,428		213,341

		14		129,339		33,944		3,215		350,829		87,433		7,874		0.181		0.181		ERROR:#N/A		65,839		18,119		ERROR:#N/A		83,958		731,636				13		647,678		496,608		355,899

		15		133,521		34,988		3,314		349,075		86,996		7,835		0.181		0.181		ERROR:#N/A		70,339		19,242		ERROR:#N/A		89,581		821,216				14		731,636		566,883		503,171

		16		137,834		36,064		3,416		347,330		86,561		7,795		0.181		0.181		ERROR:#N/A		74,967		20,396		ERROR:#N/A		95,364		916,580				15		821,216		642,396		655,303

		17		142,282		37,171		3,520		345,593		86,128		7,756		0.181		0.181		ERROR:#N/A		79,730		21,582		ERROR:#N/A		101,312		1,017,892				16		916,580		723,297		812,445

		18		146,870		38,311		3,628		343,865		85,697		7,718		0.181		0.181		ERROR:#N/A		84,630		22,800		ERROR:#N/A		107,430		1,125,322				17		1,017,892		809,737		974,754

		19		151,601		39,485		3,739		342,146		85,269		7,679		0.181		0.181		ERROR:#N/A		89,673		24,051		ERROR:#N/A		113,724		1,239,046				18		1,125,322		901,875		1,142,391

		20		156,481		40,694		3,854		340,435		84,843		7,641		0.181		0.181		ERROR:#N/A		94,862		25,337		ERROR:#N/A		120,199		1,359,245				19		1,239,046		999,873		1,315,520

		21		161,514		41,939		3,971		338,733		84,418		7,603		0.181		0.181		ERROR:#N/A		100,203		26,659		ERROR:#N/A		126,862		1,486,107				20		1,359,245		1,103,902		1,494,314

		22		166,704		43,220		4,093		337,039		83,996		7,565		0.181		0.181		ERROR:#N/A		105,700		28,017		ERROR:#N/A		133,717		1,619,824				21		1,486,107		1,214,132		1,678,949

		23		172,058		44,540		4,217		335,354		83,576		7,527		0.181		0.181		ERROR:#N/A		111,359		29,413		ERROR:#N/A		140,771		1,760,595				22		1,619,824		1,330,745		1,869,606

		24		177,580		45,899		4,346		333,677		83,158		7,489		0.181		0.181		ERROR:#N/A		117,184		30,847		ERROR:#N/A		148,031		1,908,626				23		1,760,595		1,453,925		2,066,474

		25		183,275		47,298		4,478		332,009		82,743		7,452		0.181		0.181		ERROR:#N/A		123,181		32,322		ERROR:#N/A		155,503		2,064,129				24		1,908,626		1,583,862		2,269,745

																																		25		2,064,129		1,720,753		2,479,620

																0.198		0.237		0.264

		SolarNorcal Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		PPA Rate		PPA Rate		PPA Rate		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		76,383		19,381		3,959		318,586		79,350		15,421		0.198		0.237		0.264		13,303		576		-112		13,766		13,766

		2		78,903		19,989		4,082		316,993		78,953		15,343		0.198		0.237		0.264		16,139		1,277		32		17,447		31,213

		3		81,502		20,614		4,210		315,408		78,558		15,267		0.198		0.237		0.264		19,051		1,995		179		21,226		52,440

		4		84,183		21,257		4,341		313,831		78,165		15,190		0.198		0.237		0.264		22,044		2,732		331		25,107		77,547

		5		86,947		21,920		4,476		312,261		77,775		15,114		0.198		0.237		0.264		25,120		3,487		486		29,092		106,639

		6		89,799		22,602		4,615		310,700		77,386		15,039		0.198		0.237		0.264		28,280		4,261		645		33,186		139,825

		7		92,740		23,304		4,758		309,147		76,999		14,964		0.198		0.237		0.264		31,528		5,056		808		37,392		177,217

		8		95,773		24,027		4,906		307,601		76,614		14,889		0.198		0.237		0.264		34,868		5,870		975		41,713		218,930

		9		98,901		24,772		5,057		306,063		76,231		14,814		0.198		0.237		0.264		38,301		6,705		1,146		46,153		265,082

		10		102,128		25,539		5,214		304,533		75,850		14,740		0.198		0.237		0.264		41,831		7,562		1,322		50,715		315,798

		11		105,456		26,328		5,374		303,010		75,470		14,667		0.198		0.237		0.264		45,461		8,442		1,502		55,405		371,203

		12		108,890		27,141		5,540		301,495		75,093		14,593		0.198		0.237		0.264		49,194		9,344		1,687		60,225		431,428

		13		112,431		27,978		5,711		299,987		74,717		14,520		0.198		0.237		0.264		53,033		10,270		1,877		65,180		496,608

		14		116,083		28,840		5,886		298,487		74,344		14,448		0.198		0.237		0.264		56,983		11,220		2,072		70,275		566,883

		15		119,851		29,727		6,067		296,995		73,972		14,376		0.198		0.237		0.264		61,046		12,196		2,272		75,513		642,396

		16		123,737		30,641		6,253		295,510		73,602		14,304		0.198		0.237		0.264		65,226		13,197		2,477		80,900		723,297

		17		127,746		31,582		6,445		294,033		73,234		14,232		0.198		0.237		0.264		69,527		14,225		2,688		86,440		809,737

		18		131,881		32,550		6,643		292,562		72,868		14,161		0.198		0.237		0.264		73,953		15,281		2,904		92,138		901,875

		19		136,146		33,548		6,846		291,100		72,504		14,090		0.198		0.237		0.264		78,509		16,364		3,126		97,999		999,873

		20		140,546		34,575		7,055		289,644		72,141		14,020		0.198		0.237		0.264		83,197		17,477		3,354		104,028		1,103,902

		21		145,085		35,632		7,271		288,196		71,781		13,950		0.198		0.237		0.264		88,022		18,620		3,588		110,231		1,214,132

		22		149,767		36,721		7,493		286,755		71,422		13,880		0.198		0.237		0.264		92,990		19,794		3,828		116,613		1,330,745

		23		154,597		37,843		7,721		285,321		71,065		13,810		0.198		0.237		0.264		98,104		21,000		4,075		123,180		1,453,925

		24		159,580		38,997		7,957		283,894		70,709		13,741		0.198		0.237		0.264		103,369		22,239		4,329		129,937		1,583,862

		25		164,720		40,186		8,199		282,475		70,356		13,673		0.198		0.237		0.264		108,790		23,512		4,589		136,891		1,720,753

								3,745,548

																8,500		200,600		4,325

		Cal Solar Results		Total Revenue Yr 1		Total Revenue Yr 1		Total Revenue Yr 1		Model Yr 1 Production		Model Yr 1 Production		Model Yr 1 Production		Lease payments		Lease Buyout Rate		Post Lease O&M		Annual Benefit		Annual Benefit		Annual Benefit		Annual Beneift		Cumulative Benefit

		1		75,348		21,044		3,863		313,327		86,165		15,365		102,000		0		0								-1,745		-1,745

		2		77,835		21,703		3,984		311,761		85,734		15,288		102,000		0		0								1,522		-223

		3		80,401		22,382		4,108		310,202		85,305		15,212		102,000		0		0								4,891		4,668

		4		83,046		23,081		4,236		308,651		84,879		15,135		102,000		0		0								8,363		13,031

		5		85,775		23,800		4,368		307,108		84,455		15,060		102,000		0		0								11,943		24,975

		6		88,590		24,541		4,504		305,572		84,032		14,984		102,000		0		0								15,634		40,609

		7		91,493		25,303		4,644		304,044		83,612		14,910		102,000		0		0								19,440		60,049

		8		94,487		26,089		4,788		302,524		83,194		14,835		102,000		0		0								23,363		83,412

		9		97,575		26,897		4,936		301,011		82,778		14,761		102,000		0		0								27,408		110,821

		10		100,761		27,730		5,089		299,506		82,364		14,687		102,000		0		0								31,579		142,400

		11		104,046		28,587		5,246		298,009		81,952		14,614		0		200,600		4,325								-67,046		75,353

		12		107,435		29,469		5,407		296,519		81,543		14,541		0		0		4,325								137,987		213,341

		13		110,931		30,378		5,574		295,036		81,135		14,468		0		0		4,325								142,559		355,899

		14		114,537		31,314		5,746		293,561		80,729		14,395		0		0		4,325								147,272		503,171

		15		118,257		32,277		5,922		292,093		80,326		14,324		0		0		4,325								152,132		655,303

		16		122,094		33,269		6,104		290,633		79,924		14,252		0		0		4,325								157,142		812,445

		17		126,052		34,291		6,291		289,179		79,524		14,181		0		0		4,325								162,309		974,754

		18		130,135		35,343		6,484		287,734		79,127		14,110		0		0		4,325								167,636		1,142,391

		19		134,346		36,426		6,683		286,295		78,731		14,039		0		0		4,325								173,130		1,315,520

		20		138,691		37,541		6,887		284,863		78,337		13,969		0		0		4,325								178,794		1,494,314

		21		143,173		38,689		7,098		283,439		77,946		13,899		0		0		4,325								184,635		1,678,949

		22		147,796		39,872		7,314		282,022		77,556		13,830		0		0		4,325								190,657		1,869,606

		23		152,566		41,089		7,538		280,612		77,168		13,760		0		0		4,325								196,868		2,066,474

		24		157,486		42,343		7,768		279,209		76,782		13,692		0		0		4,325								203,271		2,269,745

		25		162,562		43,634		8,004		277,813		76,398		13,623		0		0		4,325								209,875		2,479,620

								3,765,095								1,020,000		200,600		64,875



Cumulative Net Benefit Comparison

PPA & CalSolar Lease



Sunworks	
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Sunworks Pricing



				Cameron Park								Sunworks

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.1810		$   0.1810		ERROR:#N/A

						Alternate PPA Price 1

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   56,000.00		$   55,000.00		$   6,000.00		$   117,000.00

						Engineering and Design (including permitting fees)		$   25,000.00		$   25,000.00		$   5,200.00		$   55,200.00

						PV Modules		$   97,000.00		$   27,000.00		$   3,500.00		$   127,500.00

						Inverters		$   22,500.00		$   19,000.00		$   4,700.00		$   46,200.00

						PV Structures		$   250,000.00		$   80,000.00		$   3,000.00		$   333,000.00

						Balance of System (all other components)		$   161,500.00		$   87,515.00		$   10,000.00		$   259,015.00

						Subtotal Capital Costs		$   612,000.00		$   293,515.00		$   32,400.00		$   937,915.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,273.00		$   947.00		$   569.00		$   3,789.00

						Year 2		$   2,341.00		$   975.00		$   586.00		$   3,902.00

						Year 3		$   2,411.00		$   1,005.00		$   603.00		$   4,019.00

						Year 4		$   2,484.00		$   1,035.00		$   621.00		$   4,140.00

						Year 5		$   2,558.00		$   1,066.00		$   639.00		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,067.00		$   5,028.00		$   3,018.00		$   20,113.00



				We were not able to find a PPA that would include FS 88 into the PPA for the following reasons: residential application, shading issues, too small of a system.





SolarNorcal Pricing



				Cameron Park								SolarNorcal, LLC

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		20		0%		$   0.1980		$   0.2370		$   0.2640

						Alternate PPA Price 1		20		2%		$   0.1730		$   0.2100		$   0.2340

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						Engineering and Design (including permitting fees)		$   10,000.00		$   8,000.00		$   1,000.00		$   19,000.00

						PV Modules		$   105,624.00		$   25,920.00		$   5,681.00		$   137,225.00

						Inverters		$   20,000.00		$   4,500.00		$   1,500.00		$   26,000.00

						PV Structures		$   144,255.00		$   35,400.00		$   2,016.00		$   181,671.00

						Balance of System (all other components)		$   284,722.00		$   79,349.00		$   22,836.00		$   386,907.00

						Subtotal Capital Costs		$   574,601.00		$   161,169.00		$   34,033.00		$   769,803.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   2,873.00		$   805.00				$   3,678.00

						Year 2		$   2,873.00		$   805.00				$   3,678.00

						Year 3		$   2,873.00		$   805.00				$   3,678.00

						Year 4		$   2,873.00		$   805.00				$   3,678.00

						Year 5		$   2,873.00		$   805.00				$   3,678.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   14,365.00		$   4,025.00		$   - 0		$   18,390.00



				Community Center and Fire Station 89 must be installed together.  A new bid will be required to install one or the other.  Fire Station 88 is independent of the other two.  Fire Station 88 O&M will be included if other two sites are installed together with their cost.  If alone, it would be $500 additional per year.





Cal Solar Pricing



				Cameron Park								Californa Solar Electric Co.

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88		Buyout

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%

						Alternate PPA Price 1 ($/mo) + $200,600 FMV buyout		10		0%		$   6,099		$   2,061		$   340		$   200,600.0000

						Alternate PPA Price 2

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management								$   - 0

						Engineering and Design (including permitting fees)								$   - 0

						PV Modules								$   - 0

						Inverters								$   - 0

						PV Structures								$   - 0

						Balance of System (all other components)		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						Subtotal Capital Costs		$   615,777.00		$   208,995.00		$   32,995.00		$   857,767.00

						O&M Agreement - Initial 5-Year Term

						Year 1 - NO CHARGE (FIRST YEAR IS FREE)		$   - 0		$   - 0		$   - 0		$   - 0

						Year 2		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 3		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 4		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Year 5		$   3,000.00		$   825.00		$   500.00		$   4,325.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   12,000.00		$   3,300.00		$   2,000.00		$   17,300.00



				Capital Costs were not itemized due to time crunch for deadline, and can be provided later. Note: FS 89 includes 20.5kW on roof, plus 34kW on carport. The Direct Purchase Pricing costs include a discount for allowing a third-party to own the systems for the first 6 years, and then they turn full ownership over to the District at no additional buy-out cost or expense at Year 7. Production numbers were not run because shading info was not provided and proposal is just based on kW sized requested. It appeared the sizes were not accurate, based on actual shaded site conditions. There was no one reputable willing to offer a long term PPA for a project this size, so we have a 10-yr "lease-to-own" with a buy-out after yr 10.





Brighton Pricing



				Cameron Park								Brighton

				Design, Installation, Operations, and Maintenance of Solar Photovoltaic Systems

				Exhibit A - Proposal Forms, Pricing

				Instructions:  Please fully complete each row in the table below.  Input cells are highlighted in orange.  Power puchase rates should include all ongoing O&M services for their term length.  O&M pricing should be for services consistent with the requirements in the solicitation request and include any escalation (i.e., bid as an annual fee).  Include pricing for the initial 5-year term of the O&M agreement.



				Power Purchase Aggeement Pricing

								Term		Escalation Rate		Community Center		Fire Station 89		Fire Station 88

						0% Escalation Rate, 25-year PPA ($/kWh) 		25		0%		$   0.2080		$   0.2100		$   0.2400

						Alternate PPA Price 1		25		1%		$   0.1710		$   0.1910		$   0.2030

						Alternate PPA Price 2		25		2%		$   0.1580		$   0.1670		$   0.1890

						Alternate PPA Price 3





				Direct Purchase Pricing

						Bid Line Item		Community Center		Fire Station 89		Fire Station 88		Total

						Capital Costs

						Project Management		$   110,880.00		$   31,024.00		$   4,989.60		$   146,893.60

						Engineering and Design (including permitting fees)		$   9,900.00		$   2,770.00		$   445.50		$   13,115.50

						PV Modules		$   126,720.00		$   35,456.00		$   5,702.40		$   167,878.40

						Inverters		$   39,600.00		$   11,080.00		$   1,782.00		$   52,462.00

						PV Structures		$   198,000.00		$   55,400.00		$   8,019.00		$   261,419.00

						Balance of System (all other components)		$   29,700.00		$   8,310.00		$   2,227.50		$   40,237.50

						Subtotal Capital Costs		$   514,800.00		$   144,040.00		$   23,166.00		$   682,006.00

						O&M Agreement - Initial 5-Year Term

						Year 1		$   1,980.00		$   554.00		$   89.10		$   3,789.00

						Year 2		$   2,079.00		$   581.70		$   93.55		$   3,902.00

						Year 3		$   2,182.95		$   610.79		$   98.23		$   4,019.00

						Year 4		$   2,292.10		$   641.32		$   103.14		$   4,140.00

						Year 5		$   2,406.70		$   673.39		$   108.30		$   4,263.00

						Subtotal O&M Agreement - Initial 5-Year Term		$   10,940.75		$   3,061.20		$   492.33		$   20,113.00



				5% escalator on O&M





Sunworks Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2021		1				1		360100		92690.53182		374451.8812		85935.7321		0.2294973972

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2022		2				2		360100		95934.70043		372579.6218		88646.14321		0.2379253669

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2023		3				3		360100		99292.41494		370716.7237		91444.35924		0.2466690964

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2024		4				4		360100		102767.6495		368863.1401		94333.13979		0.2557402178

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2025		5				5		360100		106364.5172		367018.8244		97315.33223		0.2651507927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2026		6				6		360100		110087.2753		365183.7303		100393.8745		0.2749133276

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2027		7				7		360100		113940.3299		363357.8116		103571.7978		0.2850407904

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2028		8				8		360100		117928.2415		361541.0226		106852.2302		0.2955466281

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2029		9				9		360100		122055.7299		359733.3174		110256.7329		0.3064957498

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2030		10				10		360100		126327.6805		357934.6509		113841.9011		0.3180521941

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2031		11				11		360100		130749.1493		356144.9776		117539.1219		0.3300316705

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2032		12				12		360100		135325.3695		354364.2527		121351.943		0.3424497311

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2033		13				13		360100		140061.7575		352592.4315		125284.025		0.3553225022

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2034		14				14		360100		144963.919		350829.4693		129339.1448		0.368666706

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2035		15				15		360100		150037.6561		349075.3219		133521.1997		0.3824996822

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2036		16				16		360100		155288.9741		347329.9453		137834.211		0.3968394113

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2037		17				17		360100		160724.0882		345593.2956		142282.3281		0.4117045379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2038		18				18		360100		166349.4313		343865.3291		146869.8324		0.4271143962

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2039		19				19		360100		172171.6614		342146.0025		151601.142		0.4430890347

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2040		20				20		360100		178197.6695		340435.2725		156480.8153		0.4596492431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2041		21				21		360100		184434.588		338733.0961		161513.5565		0.4768165802

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2042		22				22		360100		190889.7985		337039.4306		166704.2193		0.4946134017

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2043		23				23		360100		197570.9415		335354.2335		172057.8124		0.5130628906

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2044		24				24		360100		204485.9244		333677.4623		177579.5041		0.5321890872

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2502 Country Club Dr		Community Center		1		218.88		PGE		2045		25				25		360100		211642.9318		332009.075		183274.6275		0.5520169216

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2021		1				1		91000		24158.43406		93320.07121		22927.98182		0.2456918595

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2022		2				2		91000		25003.97925		92853.47085		23619.14271		0.2543700574

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2023		3				3		91000		25879.11853		92389.2035		24331.55932		0.2633593363

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2024		4				4		91000		26784.88768		91927.25748		25065.86239		0.2726706211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2025		5				5		91000		27722.35874		91467.62119		25822.7015		0.2823152189

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2026		6				6		91000		28692.6413		91010.28309		26602.7456		0.2923048331

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2027		7				7		91000		29696.88375		90555.23167		27428.92205		0.3028971551

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2028		8				8		91000		30736.27468		90102.45551		28280.1023		0.3138660555

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2029		9				9		91000		31812.04429		89651.94324		29156.50344		0.3252188675

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2030		10				10		91000		32925.46584		89203.68352		30058.87851		0.3369690278

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2031		11				11		91000		34077.85715		88757.6651		30988.00301		0.3491304438

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2032		12				12		91000		35270.58215		88313.87678		31944.67555		0.3617175093

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2033		13				13		91000		36505.05252		87872.30739		32929.71857		0.3747451221

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2034		14				14		91000		37782.72936		87432.94586		33943.97903		0.3882287014

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2035		15				15		91000		39105.12489		86995.78113		34988.32915		0.402184206

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2036		16				16		91000		40473.80426		86560.80222		36063.66717		0.4166281532

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2037		17				17		91000		41890.38741		86127.99821		37170.91808		0.4315776385

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2038		18				18		91000		43356.55097		85697.35822		38311.03449		0.4470503559

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2039		19				19		91000		44874.03025		85268.87143		39484.9974		0.4630646183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2040		20				20		91000		46444.62131		84842.52707		40693.81708		0.47963938

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2041		21				21		91000		48070.18305		84418.31443		41938.53391		0.4967942583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2042		22				22		91000		49752.63946		83996.22286		43220.21929		0.5145495573

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2043		23				23		91000		51493.98184		83576.24175		44539.9766		0.5329262918

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2044		24				24		91000		53296.27121		83158.36054		45898.9421		0.551946212

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		3200 Country Club Dr.		Fire Station 89		1		61.56		PGE		2045		25				25		91000		55161.6407		82742.56874		47298.28594		0.5716318295

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2021		1				1		17000		5166.718846		8404.184037		2162.469243		0.2573086492

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2022		2				2		17000		5347.554005		8362.163117		2230.037983		0.266681952

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2023		3				3		17000		5534.718396		8320.352301		2299.606595		0.2763833203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2024		4				4		17000		5728.433539		8278.75054		2371.234802		0.2864242365

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2025		5				5		17000		5928.928713		8237.356787		2444.984109		0.2968165848

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2026		6				6		17000		6136.441218		8196.170003		2520.917853		0.3075726652

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2027		7				7		17000		6351.216661		8155.189153		2599.10126		0.3187052085

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2028		8				8		17000		6573.509244		8114.413207		2679.601501		0.3302273908

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2029		9				9		17000		6803.582068		8073.841141		2762.487753		0.3421528495

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2030		10				10		17000		7041.70744		8033.471936		2847.831251		0.3544956992

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2031		11				11		17000		7288.1672		7993.304576		2935.705358		0.3672705487

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2032		12				12		17000		7543.253052		7953.338053		3026.185622		0.3804925179

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2033		13				13		17000		7807.266909		7913.571363		3119.349845		0.394177256

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2034		14				14		17000		8080.521251		7874.003506		3215.278151		0.40834096

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2035		15				15		17000		8363.339495		7834.633488		3314.053049		0.4230003936

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2036		16				16		17000		8656.056377		7795.460321		3415.759513		0.4381729074

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2037		17				17		17000		8959.01835		7756.483019		3520.485048		0.4538764591

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2038		18				18		17000		9272.583993		7717.700604		3628.31977		0.4701296352

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2039		19				19		17000		9597.124432		7679.112101		3739.35648		0.4869516724

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2040		20				20		17000		9933.023787		7640.716541		3853.690751		0.504362481

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2041		21				21		17000		10280.67962		7602.512958		3971.421001		0.5223826678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2042		22				22		17000		10640.50341		7564.500393		4092.648586		0.5410335612

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2043		23				23		17000		11012.92103		7526.677891		4217.477884		0.5603372358

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2044		24				24		17000		11398.37326		7489.044502		4346.016386		0.5803165391

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Sunworks Proposal		2961 Alhambra Dr.		Fire Station 88		1		6.49		PGE		2045		25				25		17000		11797.31633		7451.599279		4478.374788		0.6009951179





SolarNorcal Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2021		1				1		360100		92690.53182		318585.5378		76382.98983		0.239756614

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2022		2				2		360100		95934.70043		316992.6101		78903.07738		0.2489114095

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2023		3				3		360100		99292.41494		315407.6471		81502.13553		0.2584025349

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2024		4				4		360100		102767.6495		313830.6088		84182.67617		0.2682424015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2025		5				5		360100		106364.5172		312261.4558		86947.29152		0.2784438806

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2026		6				6		360100		110087.2753		310700.1485		89798.65662		0.2890203209

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2027		7				7		360100		113940.3299		309146.6478		92739.53206		0.2999855659

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2028		8				8		360100		117928.2415		307600.9145		95772.76673		0.3113539727

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2029		9				9		360100		122055.7299		306062.91		98901.30062		0.323140431

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2030		10				10		360100		126327.6805		304532.5954		102128.1678		0.3353603829

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2031		11				11		360100		130749.1493		303009.9324		105456.4994		0.3480298437

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2032		12				12		360100		135325.3695		301494.8828		108889.5269		0.361165423

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2033		13				13		360100		140061.7575		299987.4083		112430.5849		0.3747843469

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2034		14				14		360100		144963.919		298487.4713		116083.1152		0.3889044812

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2035		15				15		360100		150037.6561		296995.034		119850.6695		0.4035443553

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2036		16				16		360100		155288.9741		295510.0588		123736.9134		0.4187231864

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2037		17				17		360100		160724.0882		294032.5085		127745.63		0.4344609059

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2038		18				18		360100		166349.4313		292562.3459		131880.7235		0.4507781856

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2039		19				19		360100		172171.6614		291099.5342		136146.2232		0.4676964654

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2040		20				20		360100		178197.6695		289644.0365		140546.2879		0.4852379823

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2041		21				21		360100		184434.588		288195.8164		145085.2093		0.5034257997

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2042		22				22		360100		190889.7985		286754.8373		149767.4171		0.5222838384

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2043		23				23		360100		197570.9415		285321.0631		154597.4829		0.5418369089

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2044		24				24		360100		204485.9244		283894.4578		159580.125		0.5621107443

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2502 Country Club Dr		Community Center		1		205.38		PGE		2045		25				25		360100		211642.9318		282474.9855		164720.2132		0.5831320351

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2021		1				1		91000		24158.43406		79349.66149		19381.47667		0.2442540561

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2022		2				2		91000		25003.97925		78952.91319		19988.5444		0.253170448

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2023		3				3		91000		25879.11853		78558.14862		20613.57286		0.2623989137

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2024		4				4		91000		26784.88768		78165.35788		21257.09844		0.2719503757

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2025		5				5		91000		27722.35874		77774.53109		21919.67354		0.2818361388

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2026		6				6		91000		28692.6413		77385.65843		22601.86704		0.2920679037

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2027		7				7		91000		29696.88375		76998.73014		23304.26475		0.3026577803

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2028		8				8		91000		30736.27468		76613.73649		24027.47		0.3136183026

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2029		9				9		91000		31812.04429		76230.66781		24772.10406		0.3249624432

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2030		10				10		91000		32925.46584		75849.51447		25538.80676		0.3367036288

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2031		11				11		91000		34077.85715		75470.26689		26328.237		0.3488557558

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2032		12				12		91000		35270.58215		75092.91556		27141.07331		0.3614332072

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2033		13				13		91000		36505.05252		74717.45098		27978.01448		0.3744508695

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2034		14				14		91000		37782.72936		74343.86373		28839.78014		0.3879241499

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2035		15				15		91000		39105.12489		73972.14441		29727.11134		0.4018689951

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2036		16				16		91000		40473.80426		73602.28369		30640.77128		0.41630191

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2037		17				17		91000		41890.38741		73234.27227		31581.54588		0.4312399768

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2038		18				18		91000		43356.55097		72868.10091		32550.24451		0.446700876

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2039		19				19		91000		44874.03025		72503.7604		33547.70068		0.4627029067

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2040		20				20		91000		46444.62131		72141.2416		34574.77276		0.4792650084

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2041		21				21		91000		48070.18305		71780.53539		35632.34471		0.4964067837

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2042		22				22		91000		49752.63946		71421.63272		36721.32684		0.5141485211

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2043		23				23		91000		51493.98184		71064.52455		37842.65662		0.5325112194

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2044		24				24		91000		53296.27121		70709.20193		38997.29949		0.551516612

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		3200 Country Club Dr.		Fire Station 89		1		50.4		PGE		2045		25				25		91000		55161.6407		70355.65592		40186.24965		0.5711871935

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2021		1				1		17000		5166.718846		15420.56		3958.784748		0.2567212052

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2022		2				2		17000		5347.554005		15343.4572		4082.494224		0.2660739474

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2023		3				3		17000		5534.718396		15266.73991		4209.865141		0.2757540356

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2024		4				4		17000		5728.433539		15190.40621		4341.006843		0.2857729268

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2025		5				5		17000		5928.928713		15114.45418		4476.031934		0.2961424792

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2026		6				6		17000		6136.441218		15038.88191		4615.056376		0.306874966

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2027		7				7		17000		6351.216661		14963.6875		4758.199587		0.3179830898

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2028		8				8		17000		6573.509244		14888.86907		4905.584549		0.329479998

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2029		9				9		17000		6803.582068		14814.42472		5057.33791		0.3413792979

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2030		10				10		17000		7041.70744		14740.3526		5213.590092		0.3536950733

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2031		11				11		17000		7288.1672		14666.65083		5374.475411		0.3664419009

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2032		12				12		17000		7543.253052		14593.31758		5540.132184		0.3796348674

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2033		13				13		17000		7807.266909		14520.35099		5710.702856		0.3932895878

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2034		14				14		17000		8080.521251		14447.74924		5886.334116		0.4074222234

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2035		15				15		17000		8363.339495		14375.51049		6067.177032		0.4220495012

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2036		16				16		17000		8656.056377		14303.63294		6253.387172		0.4371887337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2037		17				17		17000		8959.01835		14232.11477		6445.124746		0.4528578394

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2038		18				18		17000		9272.583993		14160.9542		6642.554742		0.4690753638

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2039		19				19		17000		9597.124432		14090.14943		6845.847068		0.4858605015

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2040		20				20		17000		9933.023787		14019.69868		7055.176696		0.5032331191

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2041		21				21		17000		10280.67962		13949.60019		7270.723819		0.5212137782

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2042		22				22		17000		10640.50341		13879.85219		7492.674002		0.5398237605

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2043		23				23		17000		11012.92103		13810.45293		7721.218346		0.5590850921

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2044		24				24		17000		11398.37326		13741.40066		7956.553648		0.5790205703

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		SolarNorcal Proposal		2961 Alhambra Dr.		Fire Station 88		1		10.08		PGE		2045		25				25		17000		11797.31633		13672.69366		8198.882575		0.5996537903





Cal Solar Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2021		1				1		360100		92690.53182		313327.2564		75347.95299		0.2404768543

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2022		2				2		360100		95934.70043		311760.6201		77835.24782		0.2496635008

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2023		3				3		360100		99292.41494		310201.817		80400.5448		0.259187859

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2024		4				4		360100		102767.6495		308650.8079		83046.32693		0.2690623993

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2025		5				5		360100		106364.5172		307107.5539		85775.1566		0.2793000547

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2026		6				6		360100		110087.2753		305572.0161		88589.67819		0.2899142379

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2027		7				7		360100		113940.3299		304044.156		91492.62068		0.3009188595

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2028		8				8		360100		117928.2415		302523.9353		94486.80043		0.3123283463

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2029		9				9		360100		122055.7299		301011.3156		97575.12391		0.3241576607

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2030		10				10		360100		126327.6805		299506.259		100760.5907		0.3364223206

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2031		11				11		360100		130749.1493		298008.7277		104046.2964		0.3491384202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2032		12				12		360100		135325.3695		296518.6841		107435.4358		0.3623226513

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2033		13				13		360100		140061.7575		295036.0906		110931.3059		0.3759923259

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2034		14				14		360100		144963.919		293560.9102		114537.3097		0.3901653992

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2035		15				15		360100		150037.6561		292093.1056		118256.9589		0.4048604935

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2036		16				16		360100		155288.9741		290632.6401		122093.878		0.4200969234

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2037		17				17		360100		160724.0882		289179.4769		126051.8075		0.4358947214

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2038		18				18		360100		166349.4313		287733.5795		130134.6082		0.4522746646

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2039		19				19		360100		172171.6614		286294.9116		134346.2644		0.4692583029

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2040		20				20		360100		178197.6695		284863.4371		138690.8884		0.4868679876

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2041		21				21		360100		184434.588		283439.1199		143172.7244		0.5051269015

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2042		22				22		360100		190889.7985		282021.9243		147796.153		0.5240590899

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2043		23				23		360100		197570.9415		280611.8147		152565.6951		0.5436894927

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2044		24				24		360100		204485.9244		279208.7556		157486.0172		0.564043978

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2502 Country Club Dr		Community Center		1		197.4		PGE		2045		25				25		360100		211642.9318		277812.7118		162561.9352		0.585149377

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2021		1				1		91000		24158.43406		86164.99551		21044.14749		0.2442308198

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2022		2				2		91000		25003.97925		85734.17053		21703.2965		0.2531463985

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2023		3				3		91000		25879.11853		85305.49968		22381.94709		0.2623740224

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2024		4				4		91000		26784.88768		84878.97218		23080.68168		0.2719246132

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2025		5				5		91000		27722.35874		84454.57732		23800.10007		0.2818094747

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2026		6				6		91000		28692.6413		84032.30443		24540.81992		0.2920403063

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2027		7				7		91000		29696.88375		83612.14291		25303.47734		0.302629217

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2028		8				8		91000		30736.27468		83194.08219		26088.72738		0.3135887396

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2029		9				9		91000		31812.04429		82778.11178		26897.24463		0.3249318455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2030		10				10		91000		32925.46584		82364.22123		27729.7238		0.3366719601

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2031		11				11		91000		34077.85715		81952.40012		28586.88032		0.3488229787

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2032		12				12		91000		35270.58215		81542.63812		29469.45095		0.3613992829

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2033		13				13		91000		36505.05252		81134.92493		30378.1944		0.3744157578

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2034		14				14		91000		37782.72936		80729.2503		31313.89205		0.3878878094

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2035		15				15		91000		39105.12489		80325.60405		32277.34854		0.4018313827

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2036		16				16		91000		40473.80426		79923.97603		33269.39252		0.4162629811

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2037		17				17		91000		41890.38741		79524.35615		34290.87736		0.4311996854

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2038		18				18		91000		43356.55097		79126.73437		35342.68185		0.4466591744

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2039		19				19		91000		44874.03025		78731.1007		36425.71101		0.4626597455

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2040		20				20		91000		46444.62131		78337.4452		37540.89686		0.4792203366

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2041		21				21		91000		48070.18305		77945.75797		38689.19917		0.4963605484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2042		22				22		91000		49752.63946		77556.02918		39871.60638		0.5141006676

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2043		23				23		91000		51493.98184		77168.24903		41089.13637		0.532461691

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2044		24				24		91000		53296.27121		76782.40779		42342.8374		0.5514653501

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		3200 Country Club Dr.		Fire Station 89		1		54.285		PGE		2045		25				25		91000		55161.6407		76398.49575		43633.78897		0.5711341374

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2021		1				1		17000		5166.718846		15364.78137		3862.956941		0.2514163299

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2022		2				2		17000		5347.554005		15287.95746		3983.787956		0.2605834014

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2023		3				3		17000		5534.718396		15211.51767		4108.194664		0.2700713205

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2024		4				4		17000		5728.433539		15135.46008		4236.283852		0.2798913167

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2025		5				5		17000		5928.928713		15059.78278		4368.165488		0.2900550128

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2026		6				6		17000		6136.441218		14984.48387		4503.952821		0.3005744382

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2027		7				7		17000		6351.216661		14909.56145		4643.762478		0.3114620436

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2028		8				8		17000		6573.509244		14835.01364		4787.714562		0.3227307151

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2029		9				9		17000		6803.582068		14760.83858		4935.932757		0.3343937901

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2030		10				10		17000		7041.70744		14687.03438		5088.544436		0.3464650728

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2031		11				11		17000		7288.1672		14613.59921		5245.680772		0.3589588503

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2032		12				12		17000		7543.253052		14540.53121		5407.476846		0.3718899101

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2033		13				13		17000		7807.266909		14467.82856		5574.07177		0.3852735569

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2034		14				14		17000		8080.521251		14395.48942		5745.608803		0.3991256314

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2035		15				15		17000		8363.339495		14323.51197		5922.235476		0.4134625285

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2036		16				16		17000		8656.056377		14251.89441		6104.10372		0.428301217

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2037		17				17		17000		8959.01835		14180.63494		6291.369997		0.4436592596

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2038		18				18		17000		9272.583993		14109.73176		6484.195434		0.4595548337

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2039		19				19		17000		9597.124432		14039.1831		6682.745962		0.4760067529

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2040		20				20		17000		9933.023787		13968.98719		6887.192463		0.4930344892

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2041		21				21		17000		10280.67962		13899.14225		7097.710913		0.5106581964

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2042		22				22		17000		10640.50341		13829.64654		7314.482536		0.5288987332

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2043		23				23		17000		11012.92103		13760.49831		7537.693961		0.5477776889

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2044		24				24		17000		11398.37326		13691.69582		7767.537382		0.567317408

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		CalSolar Proposal		2961 Alhambra Dr.		Fire Station 88		1		9.68		PGE		2045		25				25		17000		11797.31633		13623.23734		8004.210724		0.5875410173





Brighton Results

		System		Interconnection Meter Number		Interconnection Type		Phase		Project Name		Project Variant		Site Address		Site Name		Site Variant		System Size (kW-dc)		Utility Company		calendar_year		analysis_year		pre_solar_years		post_solar_years		base_e_meter_use		base_t_meter_cost		solar_e_solar_prod		generation_credit_corrected		generation_credit_rate

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2020		0		1				360100		89556.06939		0		0

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2021		1				1		360100		92690.53182		296802.3165		72670.40998		0.2448444838

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2022		2				2		360100		95934.70043		295318.3049		75071.80453		0.2542064047

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2023		3				3		360100		99292.41494		293841.7134		77548.66948		0.2639130728

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2024		4				4		360100		102767.6495		292372.5048		80103.41215		0.2739772408

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2025		5				5		360100		106364.5172		290910.6423		82738.51702		0.2844121355

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2026		6				6		360100		110087.2753		289456.0891		85456.54823		0.2952314754

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2027		7				7		360100		113940.3299		288008.8086		88260.15214		0.3064494887

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2028		8				8		360100		117928.2415		286568.7646		91152.05998		0.3180809329

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2029		9				9		360100		122055.7299		285135.9208		94135.09063		0.3301411144

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2030		10				10		360100		126327.6805		283710.2412		97212.15338		0.3426459087

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2031		11				11		360100		130749.1493		282291.69		100386.2509		0.355611782

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2032		12				12		360100		135325.3695		280880.2315		103660.4823		0.3690558134

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2033		13				13		360100		140061.7575		279475.8304		107038.0461		0.3829957172

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2034		14				14		360100		144963.919		278078.4512		110522.2436		0.3974498675

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2035		15				15		360100		150037.6561		276688.0589		114116.4821		0.4124373221

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2036		16				16		360100		155288.9741		275304.6187		117824.2784		0.4279778485

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2037		17				17		360100		160724.0882		273928.0956		121640.7381		0.4440608324

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2038		18				18		360100		166349.4313		272558.4551		125368.8384		0.4599704616

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2039		19				19		360100		172171.6614		271195.6628		129207.6284		0.4764369277

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2040		20				20		360100		178197.6695		269839.6845		133160.412		0.4934797202

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2041		21				21		360100		184434.588		268490.4861		137230.5915		0.5111190104

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2042		22				22		360100		190889.7985		267148.0336		141421.6708		0.5293756758

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2043		23				23		360100		197570.9415		265812.2935		145737.2582		0.5482713244

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2044		24				24		360100		204485.9244		264483.232		150181.0695		0.5678283208

		System 1		6497549284		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2502 Country Club Dr		Community Center		1		198		PGE		2045		25				25		360100		211642.9318		263160.8158		154756.9315		0.588069812

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2020		0		1				91000		23341.48218		0		0

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2021		1				1		91000		24158.43406		83014.66039		20252.36077		0.2439612554

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2022		2				2		91000		25003.97925		82599.58708		20886.74278		0.2528673994

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2023		3				3		91000		25879.11853		82186.58915		21539.89345		0.2620852583

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2024		4				4		91000		26784.88768		81775.6562		22212.37333		0.2716257424

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2025		5				5		91000		27722.35874		81366.77792		22904.75965		0.2815001434

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2026		6				6		91000		28692.6413		80959.94403		23617.64689		0.2917201484

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2027		7				7		91000		29696.88375		80555.14431		24351.64722		0.3022978536

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2028		8				8		91000		30736.27468		80152.36859		25107.39109		0.3132457785

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2029		9				9		91000		31812.04429		79751.60675		25885.52775		0.3245768807

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2030		10				10		91000		32925.46584		79352.84871		26686.72579		0.3363045715

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2031		11				11		91000		34077.85715		78956.08447		27511.67374		0.3484427315

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2032		12				12		91000		35270.58215		78561.30405		28361.08069		0.3610057271

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2033		13				13		91000		36505.05252		78168.49753		29235.67685		0.3740084276

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2034		14				14		91000		37782.72936		77777.65504		30136.2142		0.3874662226

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2035		15				15		91000		39105.12489		77388.76677		31063.46716		0.4013950403

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2036		16				16		91000		40473.80426		77001.82293		32018.23324		0.4158113668

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2037		17				17		91000		41890.38741		76616.81382		33001.33372		0.4307322646

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2038		18				18		91000		43356.55097		76233.72975		34013.6144		0.4461753939

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2039		19				19		91000		44874.03025		75852.5611		35055.94626		0.4621590326

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2040		20				20		91000		46444.62131		75473.29829		36129.2263		0.4787020988

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2041		21				21		91000		48070.18305		75095.9318		37234.37822		0.4958241722

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2042		22				22		91000		49752.63946		74720.45214		38372.35332		0.5135455183

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2043		23				23		91000		51493.98184		74346.84988		39544.13123		0.5318871114

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2044		24				24		91000		53296.27121		73975.11563		40750.7208		0.5508706603

		System 2		8585097608		NEM		Procurement		Cameron Park Solar		Brighton Proposal		3200 Country Club Dr.		Fire Station 89		1		55.4		PGE		2045		25				25		91000		55161.6407		73605.24005		41993.16097		0.5705186334

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2020		0		1				17000		4991.998885		0		0

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2021		1				1		17000		5166.718846		12889.95209		3253.201432		0.2523827404

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2022		2				2		17000		5347.554005		12825.50233		3354.941537		0.2615836363

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2023		3				3		17000		5534.718396		12761.37482		3459.692473		0.2711065636

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2024		4				4		17000		5728.433539		12697.56794		3567.544158		0.2809627933

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2025		5				5		17000		5928.928713		12634.0801		3678.589187		0.2911639911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2026		6				6		17000		6136.441218		12570.9097		3792.922918		0.3017222308

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2027		7				7		17000		6351.216661		12508.05515		3910.643555		0.3126500089

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2028		8				8		17000		6573.509244		12445.51488		4031.852225		0.3239602592

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2029		9				9		17000		6803.582068		12383.2873		4156.653076		0.3356663682

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2030		10				10		17000		7041.70744		12321.37087		4285.153358		0.3477821911

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2031		11				11		17000		7288.1672		12259.76401		4417.46352		0.3603220678

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2032		12				12		17000		7543.253052		12198.46519		4553.697306		0.3733008402

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2033		13				13		17000		7807.266909		12137.47287		4693.971849		0.3867338696

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2034		14				14		17000		8080.521251		12076.7855		4838.407778		0.400637055

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2035		15				15		17000		8363.339495		12016.40158		4987.129318		0.415026852

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2036		16				16		17000		8656.056377		11956.31957		5140.264397		0.4299202918

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2037		17				17		17000		8959.01835		11896.53797		5297.94476		0.445335002

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2038		18				18		17000		9272.583993		11837.05528		5460.306081		0.4612892271

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2039		19				19		17000		9597.124432		11777.87		5627.488077		0.47780185

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2040		20				20		17000		9933.023787		11718.98065		5799.634634		0.4948924148

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2041		21				21		17000		10280.67962		11660.38575		5976.893929		0.5125811493

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2042		22				22		17000		10640.50341		11602.08382		6159.418556		0.5308889895

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2043		23				23		17000		11012.92103		11544.0734		6347.365661		0.5498376041

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2044		24				24		17000		11398.37326		11486.35304		6540.897077		0.5694494203

		System 3		8585097654		NEM		Procurement		Cameron Park Solar		Brighton Proposal		2961 Alhambra Dr.		Fire Station 88		1		8.91		PGE		2045		25				25		17000		11797.31633		11428.92127		6740.179461		0.58974765






Next Steps

* Finalize vendor recommendation based on committee input

* Present findings and recommendation to Board

If board approves selection and moving forward
* Negotiate contract

e Return to Board with:

» Negotiated contract
» Government Code 4217 findings
» Updated financial plan and cash flow
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